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PART I – INSTRUCTION TO BIDDERS 

A. General 

1. General terms & disclaimers 
 

1. Any defined term used in this Tender Document shall have the meaning given to it in the definition 
clause 3 or as is defined elsewhere in this Tender Document. 
 

2. For the avoidance of doubt, it is clarified that prospective Bidders shall not be permitted to Bid through 
a Consortium of any form.  
 

3. The purpose of this Tender Document is to provide potential Bidders with information to assist the 
formulation of their Bid. Whilst this Tender Document has been prepared in good faith, all information 
contained in this Tender Document, including financial, geographical, commercial, legal and technical 
information has been included for illustrative purposes only to assist the Bidders in making their own 
evaluation of the Bid. Each Bidder shall be solely responsible for satisfying itself as to the information 
required to submit a Bid for the Scope of Work. The Bidder shall conduct appropriate due diligence, 
investigations, projections, conclusions and consult their own advisors to independently verify the 
information and facts in this Tender Document and to obtain any additional information they might 
require prior to submitting their Bid. 
 

4. Neither NPL, nor its employees, partners, directors, other staff or its consultants/advisors:  
 

i. accepts any responsibility or liability to any Bidder or any other person arising out of or in relation 
to this Tender Document (including in relation to omissions of information) and/or in respect of 
the use of, reliance on such information and/or costs, losses, damages or any other consequences 
suffered in connection with anything contained in this Tender Document including any matter 
deemed to form part of this Tender Document, the award of the Contract, or otherwise arising 
in any way from the qualification process for the said Contract; and  

 
ii. makes any representations or warranty (express or implied) as to the adequacy, accuracy, 

reasonableness, or completeness of any information in this Tender Document. 
 
Each Bidder shall be solely responsible for satisfying itself as to the information required to submit a 
Bid. 
 

5. This Tender Document includes statements, which reflect understanding of various assumptions 
arrived at by NPL. Bidders are advised to make their own assessments prior to submitting their Bids. 
 

6. Each Bidder shall inspect and examine the relevant infrastructure at NPL Plant and obtain all 
information required and satisfy itself regarding all matters and things before submission of its Bid 
including but not limited to (i) the type and number of equipment and facilities including transportation 
facilities required for the satisfactory completion of the Scope of Work set out in this Tender 
Document; (ii) the quantities of various sections of the work; (iii) the availability of local labour; (iv) 
availability and rates of materials; and (v) local working conditions, extreme weather conditions, 
uncertainties of weather, obstructions and hindrances that may arise, etc., all which may affect the 
work or cost thereof. 
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7. By participating in the tender process, each Bidder acknowledges and accepts that it has not been 

induced to enter into such agreement by any representation or warranty, express or implied, or relied 
upon any such representation or warranty by or on behalf of NPL or any person working in the tender 
process. Such participation shall be considered as deemed acceptance of the terms and conditions of 
this Tender Document. 
 

8. NPL may at its own discretion, but without being under any obligation to do so, update, amend or 
supplement this Tender Document as may be deemed necessary by NPL at any time including to: 

 
a) amend the Scope of Work and/or terms described in this Tender Document.  
b) amend, terminate or suspend any element of the tender process, including by extending any 

date, time period or deadline provided for in this Tender Document. 
c) reject or disqualify any or all Bid(s) with or without assigning any reason. 
d) waive any defect or irregularity in any Bid or any non-conformity in the form or content of any 

Bid and accept that Bid. 
e) re-advertise for fresh Bids; and/or 
f) proceed with the Scope of Work and/or work of a similar nature in some other manner or not 

at all. 
 
Notice of such change shall be uploaded on NPL website https://www.nabhapower.com/tenders/coal-
procurement-tenders/  Bidders are required to visit the website and keep abreast of any such changes.  
 

9. Though adequate care has been taken while preparing the Tender Document, the Bidder shall satisfy 
itself with regard to the completeness of the same and any discrepancy in this regard shall be 
intimated to NPL immediately in writing. If no intimation is received from any of the Bidders within 
the timelines of clarifications/ suggestions, it shall be considered that the Tender Document is 
complete in all respects and have been received by the Bidder. NPL also reserves the right as to 
whether to implement or not the clarification/ suggestions received within the timelines and is in no 
way bound to implement any/all suggestions. 
 

10. NPL reserves the right to abandon the tender process resulting in non-award of contract to any 
Bidder against this tender process. In such cases, the Earnest Money Deposit (EMD) will be refunded 
to the Bidders post internal deliberation of NPL and conclusion of the process. NPL’s decision in this 
regard shall be final and binding upon the Bidders. EMD will not earn interest at any point of time.  
 

11. NPL at its sole discretion may cancel or amend the tender process or reject any or all of the Bids 
received without assigning any reasons. NPL shall not be liable for any claim whatsoever and/or any 
expenses or losses that might be incurred by the Bidder(s) in preparation and submission of the Bid 
as well as for pre and post bid discussions/interactions. For the avoidance of doubt, each Bidder is 
solely responsible for all costs incurred in evaluating whether or not to submit a Bid, in the preparation 
of any such Bid and in participation of the tender process, including, without limitation, all costs of 
providing information requested by, or on behalf of, NPL, attending meetings, conducting due 
diligence and engaging in negotiations. 
 

12. It shall not be binding on NPL to accept the lowest or any other Bid. It shall not be obligatory on 
the part of NPL to furnish any information or explanation for the cause of rejection of the whole or 
any part of the tender. 
 

13. Bidder shall not assign or transfer the Contract or any part thereof, without prior written consent of 
NPL. 
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14. Bidder shall comply with all the Applicable Laws and requirements/policies of any other statutory 
authority(s).  
 

15. Canvassing in any manner (either directly or indirectly) may, in NPL's sole discretion, lead to 
disqualification and blacklisting of the Bidder from further involvement in the tender process and from 
participating in the future bids issued by NPL for 3 years or any other period as may be determined 
by NPL at its sole discretion. 
 

16. Unless otherwise specified, any document that is required to be submitted implies that true copy of 
the same is to be submitted. NPL reserves its right to compare the true copy with the original, in case 
of discrepancy, the Bid will be rejected as non-responsive. 
 

17. NPL reserves its right to make changes/amendments to this Tender Document and any Purchase 
Order/Work Order/Service Order. 
 

18. Bidders shall be responsible for Insurance and safety of its workers, employees, agents etc. 
 

19. Bidders for the duration of the tender process shall not, solicit or entice away the employees of NPL, 
nor knowingly do or cause to be done any act whereby any such person would be induced or 
encouraged to leave the employment or engagement of NPL (whether or not such employee would 
commit a breach of his contract of employment or engagement by leaving). NPL may, at its discretion, 
disqualify from further involvement in the tender process any Bidder who commits a breach of this 
condition. 
 

20. NPL is concerned to avoid any conflicts of interest and may, at its discretion, disqualify any Bidder 
from further involvement in the tender process, if an actual or potential conflict of interest arises.  
 

21. NPL may, at its discretion, disqualify from further involvement in the tender process any Bidder who 
is in conflict of interest with one or more Bidders, a Bidder will be in conflict of interest if (either 
directly or indirectly): 

a) fixes or adjusts any element of the pricing of its Bid by or in accordance with any agreement 
or arrangement with any other Bidder; 

b) enters into any agreement with any other person to the effect that such other person shall 
refrain from submitting a Bid and/or shall limit or restrict the competitiveness of any element 
of the pricing of its Bid; 

c) causes or induces any person to enter into such an agreement as mentioned above; 
d) communicates to any person other than NPL the amount or approximate amount of any 

element of the pricing of its Bid (except where such disclosure is made in confidence in order 
to obtain quotations necessary for the preparation of the Bid, or professional advice required 
for the preparation of its Bid); and/or 

e) causes or induces any person to inform the Bidder of the amount or approximate pricing of any 
element of any rival Bid. 

 
22. Without prejudice to any other provision of this Tender Document, all Bidders shall regard and treat  

the terms of the Tender Document and all information (which is not made publicly available) as being 
strictly private and confidential and shall ensure that the same is not disclosed, copied, reproduced, 
distributed or passed to any other person at any time except for: 

a) preparation and submission of the Bid provided that the Bidder ensures that the receiving party 
shall be bound to by the terms of the Confidentiality clause; 
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b) as may be required to be disclosed by judicial and 
c) disclosed in an action or proceeding brought by a Bidder in pursuit of its rights or the exercise 

of its remedies in connection with the Scope of Work. 
 
In respect of any disclosure made pursuant to 22(b) or 22(c), the Bidders shall restrict the disclosure 
to only that information which must be disclosed in such circumstances and provide NPL with as much 
advance notice as possible. 
 

23. All information in relation to this Tender Document and services provided are and shall always remain 
the property of NPL and must be returned upon demand, without any copies being retained in any 
form. 
 

24. Copyright in the information in relation to the Tender Document and tender process rests exclusively 
with NPL and such documentation may not be copied, reproduced, distributed or otherwise made 
available to any other third party (either in whole or in part) without the prior written consent of NPL, 
except in connection with the preparation and submission of a Bid. 
 

25. Bidders shall not issue or release any publicity in relation to, nor comment on, the Contract/PO, the 
tender process without NPL's prior written consent. Bidders shall not make any statement to the 
media, press or any other similar organizations regarding the nature of any Bid, its content or any 
information relating thereto without the prior written consent of NPL. 
 

26. In the event of any inconsistency, this Tender Document shall take precedence over any other 
documents or information issued by, or on behalf of, NPL or the Bidder including any SO. 
 

27. NPL at its discretion, may disqualify a Bidder, if: 
a) NPL has terminated any contract with the Bidder in the past on account of breach on the part 

of the Bidder, of any of the terms and conditions of the said contract in the past 3 years; and/or 
b) NPL has forfeited the contract performance security or Performance Bank Guarantee of the 

Bidder in full or in part in the past 3 years; and/or 
c) There is an ongoing dispute between the Bidder and NPL; and/or 
d) The Bidder has history of being involved in any fraudulent activity. 

 
28. Tender Schedule: 

 
Date Event 

27-05-2023 Date of availability of Bid document on NPL website 
02-06-2023 Last Date of Bid Submission 18:00 Hrs (“Bid Due Date”) 
03-06-2023 Opening of Technical Bids at 09:30 Hrs  
05-06-2023 Opening of Price Bids at 10:00 Hrs  
06-06-2023 Close Bidding, if applicable (will be intimated to qualified Bidders) 

 
1. Note: NPL reserves the right, in its sole discretion, to amend the above timelines and events at any 

time. 
 

2. General information about NPL: 
 

Nabha Power Limited (NPL), a wholly owned subsidiary of L&T Power Development Limited (L&T PDL), 
is successfully operating a 2 x 700 MW super critical thermal power plant, near Village Nalash, Tehsil 
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Rajpura, District Patiala, Punjab, India (NPL Plant) since 2014. Efficient and reliable power from NPL 
forms the backbone of power supply to the state of Punjab. 
 
NPL is among the best running power plants of the country having the performance parameters at par 
with the most efficient power plants around the globe. NPL has received numerous awards and accolades 
such as CII national Energy leader award, CII awards for Excellent Energy Efficient Unit as well as Best 
Innovative Project, Gold CSR Award, IPPAI award for Best Thermal Power Generator, National 
Best Employer Brand Award by Economic Times, etc. 
 
NPL proposes to engage reputed and competent Contractors for carrying out various civil works within 
the NPL Plant and maintenance of Greenbelt and Landscape under Annual Rate Contract basis.  Service 
Order (SO) shall be awarded to the Successful Bidder i.e. Contractor through competitive bidding. 
Interested Parties are requested to submit their Bid as per the procedure below: 
1) Qualification criteria with supporting documents.  
2) Price Bid as per Annexure-III. 

 
3. Definitions 
 
“Annexure” shall mean any of the annexures, supplements or documents, appended to this document 
or Service Order and shall form an integral part thereof. 
 
“Applicable Laws” shall mean all laws for the time being in force in India, including all acts, rules, 
statute, regulations, bylaws, circulars, guidelines, policies and notifications made there under and the 
judgments, decrees, injunctions, writs and orders of any court of record. 
 
“Applicable Permits” shall mean all approvals, affiliations, clearances, consents, permissions, licenses, 
authorizations or no objection certificates required to be obtained under Applicable Laws from any 
governmental (central, state or local), statutory or other authority required to perform, establish and 
discharge rights and obligations of the Contractor under the Contract. 
 
“Authorized Signatory” shall mean the person duly authorized by the Bidder by way of executing a 
power of attorney as per the format provided in Annexure-IV. 
 
“Basic Contract Price” shall mean the quoted price excluding applicable taxes & duties, which has 
been offered by the Contractor and accepted by NPL as consideration for the Scope of Work and 
obligations to be performed under this Tender Document. 
 
“Bid/Offer” shall mean the proposal/offer of the Bidder submitted in response to and as per the Tender 
Document issued by NPL. 
 
“Bidder” shall mean any Person making the Bid in response to and as required under this Tender 
Document. For the avoidance of doubt, any references to "the Bidder" in this Tender Document or Contract 
shall be interpreted as "the Contractor" once the Bidder's Bid has been accepted by NPL and Contract has 
been awarded to him. 
 
“Confidential Information” shall mean any and all information or data of a scientific, technical, 
commercial, transactional or financial nature disclosed between the Parties in relation to the Contract or 
which is obtained by a Party from the other in relation to the Contract, whether in writing, pictorially, in 
machine readable form, on disc, mail or orally, or by any other means/modes of disclosure and including 
without limitation any information contained in any written or printed document, hardware, firmware 
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and software, information related to technology and business activities (including, but not limited to, 
electricity generating systems, business outlooks, costing etc.), formulas, data, inventions, techniques, 
technology, know-how, processes, ideas, (whether patentable or not), specifications, drawings, services, 
strategies, third party information, and corporate and personnel statistics, market intelligence, business 
working, operations and other business strategies and other commercial information of a confidential 
nature. 
 
“Consortium” shall mean a group of companies and/or organizations and/or firms collectively 
responding as a Bidder. 
 
“Contract(s)” shall mean the legally binding contract(s) between Nabha Power Limited and the 
Successful Bidder(s) consisting of the Tender Document including all addendums, corrigenda, 
amendments & clarifications and Letter of Award/Service Order(s). 
 
“Contractor” shall mean the Successful Bidder to whom the Contract is awarded by NPL under this 
Tender Document. 
 
“Contract Price” shall mean price including applicable taxes and duties which has been offered by the 
Contractor and accepted by NPL for the obligations to be performed under this Tender Document. 
 
“Corrupt Practice” shall mean the offering, giving, receiving or soliciting of anything of value to 
influence the action of any of NPL's personnel or representative (s) in the tender process or in Contract 
execution. 
 
“Day” shall mean a period of 24 hours from midnight to midnight. 
 
“EIC” shall mean NPL’s Engineer In-Charge for co-ordination with the Contractor for execution of work 
and fulfilling all the obligations by the Contractor under the Contract. The details of the EIC shall be 
specified in the SO. 
 
“Fraudulent Practice” shall mean a misrepresentation of facts in order to influence the tender process 
or the execution of the Contract to the detriment of NPL and/or includes collusive practice among Bidders 
designed to establish Contract Price at artificial non-competitive levels and to deprive NPL of the benefits 
of free and open competition. 
 
“Good Industry Standards” shall mean standards, practices, methods and procedures conforming to 
the Applicable Laws and the degree of skill and care, diligence, prudence and foresight which would 
reasonably and ordinarily be expected from a skilled and experienced Person engaged in a similar type 
of undertaking under the same or similar circumstances. 
 
“INR” shall mean Indian National Rupee. 
 
“Month” shall mean a calendar month according to the Gregorian calendar. 
 
“NPL/Owner” shall refer to M/s Nabha Power Limited (NPL), a company incorporated under the 
Companies Act, 1956, having its registered office at P.O Box no 28, near Village Nalash, Rajpura, Punjab, 
which shall include its successors and assigns. 
 
“NPL Plant” shall refer to the 2 x 700 MW thermal power plant of NPL, near Village Nalash, at Rajpura, 
in the state of Punjab. 
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“Party” shall mean either NPL or the Bidder/Contractor. 
 
“Parties” shall mean NPL & the Contractor/Bidder collectively. 
 
“Person” shall mean any individual, company, corporation, firm, partnership, joint venture, association 
(whether a body corporate or an unincorporated association of persons) or any government institution, 
department or establishment. 
 
“Price Bid” shall mean the proposal submitted by the Bidder giving details of the prices in the sealed 
envelope as per the format given in Annexure III of the Tender Document. 
 
“Qualification Criteria” as defined in clause no. 14. 
 
“Service Order(s) / SO(s)” shall mean the written order issued by Nabha Power Limited to the 
Contractor for execution of the work to be performed by the Contractor under the Contract. 
 
“SCC & GCC” shall refer to the Special Conditions of the Contract and General Conditions of the Contract 
as specified in clause no 20 and clause no 21 respectively which shall form part of the Contract. 
 
“Scope of Work” as defined in clause no. 4. 
 
“Successful Bidder(s)” shall mean the qualified Bidder(s) whose Bid is evaluated to be the lowest 
after bidding and negotiation (may be done at NPL’s sole discretion). 
 
“Technical Bid” shall mean submission of the documents by the Bidder(s) to meet the “Qualification Criteria” 
as set out in the Tender Document. 
 
“Tender Document” shall mean this tender document along with all its annexures, formats, addendum, 
corrigendum and clarifications. 

 
Interpretation 

 
i. When the words “Approved”, “Subject to Approval”, “Satisfactory”, “Equal to”, “Proper”, “Requested”, 

“As directed”, “Where directed”, “When directed”, “Determined by”, “Accepted”, “Permitted”, or 
words and phrases of like import are used, the approval, judgment, direction etc.is understood to be 
a function of NPL.  

ii. The singular of any defined term includes the plural and vice versa, and any word or expression 
defined in the singular has the corresponding meaning used in the plural and vice versa. 

iii. The references to any agreement or deed or other instrument shall be construed as a reference to 
such agreement, deed, or other instrument as the same may, from time to time, be amended, varied, 
supplemented, or novated.  

iv. an “employee” of a Party includes any other person or agent who is engaged or has (within the 
period prescribed by Applicable Law for holding such person's employer, client or principal, as the 
case may be, responsible for his acts) been engaged directly or indirectly by such Party as an 
employee, consultant, contractor or in any other capacity whatsoever. 

v. the descriptive headings are for convenience of reference only and not for purposes of construction 
or interpretation of its provisions. 

vi. unless specifically provided otherwise, the words “herein” and “hereunder”, and words of similar 
import, refer to the entirety of the Contract and not only to the clause in which such use occurs. 
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vii. a reference to a “clause”, “schedule”, “Annexure” or “exhibit” is a reference to a clause, schedule, 

Annexure or exhibit of the Contract. 
viii. “including” or “includes” shall be deemed to be qualified by a reference to “without limitation”.  
ix. reference to “the Service Order/Contract” or any other agreement or document shall be construed 

as a reference to such agreement or document as amended, modified or supplemented and in effect 
from time to time and shall include a reference to any document which amends, modifies or 
supplements it, or is entered into, made or given pursuant to or in accordance with its terms; and 

x. the Contract is to be read and construed as a whole; anything mentioned in any of the documents 
comprising the Contract shall be of like effect as if stated or mentioned in all of them. In the event 
of a conflict between the clauses and the appendices, the clauses provided in this Tender Document 
shall prevail. 

xi. A law shall be construed as a reference to such law including its amendments or re-enactments 
thereof, for the time being in force. 
 

4. Scope of Work:  
 
The Scope of Work includes carrying out various civil works within NPL Plant on day-to-day basis. The 
work shall be executed following Good Industry Standards and in compliance with Applicable Laws. 
The detailed Scope of Work is as under: 

 
4.1. Scope of Work - Civil  

 
4.1.1. The scope of work includes all kinds of civil works as per items provided in Annexure II. The unit 

rate and amount column shall be derived as per the bidding process and shall be considered for 
awarding the PO. 

4.1.2. Basic Contract Price is inclusive of cost towards tools & tackles, plants & machinery, material, 
consumables, as well as competent manpower which shall be required for ensuring smooth 
execution of the work. 

4.1.3. Required material & consumables for execution of ARC of Civil works shall be arranged by the 
contractor as per Annexure II at his own cost.  

4.1.4. ARC for Civil works shall be carried out as per the specifications, drawings & instructions given by 
Engineer In-Charge. 

4.1.5. Works under ARC for Civil works shall be executed by strictly following Contractor Safety Manual 
provided in Annexure V. 

 
4.2. Scope of work - Maintenance & Development of Green belt and Landscapes 
 
4.2.1. Maintenance and upkeep of the plants in the Green Belt covering the entire Green Belt of plants/ 

trees with proper and timely de-weeding, pruning, irrigation, timely application of manure & 
fertilizer, ploughing by tractor and cleaning as per requirement etc.  

4.2.2. Maintenance of landscaping & upkeep of the plants (topiary, shrubs, palm, trees, Hedges etc) with 
proper and timely De-Weeding, Pruning, Irrigation, timely application of manure & fertilizer and 
cleaning as per requirement etc.  

4.2.3. Maintenance of planter, indoor & outdoor plants placed at offices.   
4.2.4. Maintenance of flower beds at different locations such as hoeing, wedding, transplanting & 

fertigation etc. 
4.2.5. Development of new gardens/ plantations  
4.2.6. Maintenance & development of in-house nursery 
4.2.7. Works as irrigation, pruning, apply of pesticide, insecticide, manuring, hawing, replacement of dead 

plants, basin preparation etc. 
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4.2.8. The available machinery and / equipment required for maintenance works will be handed over to 

the Contractor at the beginning of the Contract in good working condition. However, its proper use, 
requisite consumables and subsequent maintenance will be borne by the Contractor for the duration 
of the Contract. At the end of the Contract, the Contractor will hand over back the said machinery 
and equipment in good working condition. Any damage breakage to the machinery and/or 
equipment provided to Contractor for use will be borne by the Contractor, barring normal wear and 
tear. Details of the machinery to be handed over to the Contractor is attached as Annexure-X. 

4.2.9. Diesel for running the machinery / equipment shall be provided by NPL as per the requirements. 
The Contractor shall maintain and submit detailed log sheet / statement of the diesel consumption 
of all the machineries and equipment on fortnightly basis or as & when asked by NPL. 

 
4.2.10. Detailed scope of work - manpower & machinery: 
 
4.2.10.1. Supervisors: 
4.2.10.1.1. Supervision of all Greenbelt & landscaping works 
4.2.10.1.2. Planning of all day-to-day activities as assigned 
4.2.10.1.3. Maintaining proper records of attendance of manpower working on each day. 
4.2.10.1.4. Detail check of area each day wherever the manpower is deployed. 
4.2.10.1.5. Reporting to the EIC on daily basis 
4.2.10.1.6. Maintaining of Nursery for maintenance & up keeping of pot plants and development of new 

plants. 
4.2.10.1.7. Work should be carried out as per instructions of the EIC. 
4.2.10.1.8. Qualifications: Diploma/B.Sc Agriculture in Horticulture with 2 to 3 years relevant experience. 
 
4.2.10.2. Gardeners: 
4.2.10.2.1. Maintenance of all Greenbelt & landscaping works 
4.2.10.2.2. Maintenance of fruit orchards 
4.2.10.2.3. Cutting & Pruning of Topiary and Hedges 
4.2.10.2.4. Spraying of growth promoters, insecticide, pesticide & weedicide etc. 
4.2.10.2.5. Planting & maintenance of seed and plants growing in Nursery. 
4.2.10.2.6. Maintaining of planter, indoor & outdoor plants placed at offices. 
4.2.10.2.7. Work should be carried out as per instructions of the EIC. 
 
4.2.10.3. Unskilled workers: 
4.2.10.3.1. Maintenance of all Greenbelt & landscaping works as assigned like watering of plants, basin 

preparation, Fertigation, spraying, water channel preparation, upkeep of indoor/ outdoor pot plants, 
moistening of NPL nursery etc. Work should be carried out as per instructions of the EIC. 

 
4.2.10.4. Tractor Drivers:  
4.2.10.4.1. Driver required for operating of tractor in greenbelt and landscape area for works such as 

ploughing in green belt, spraying for insecticide or pesticide weedicide, tractor trolly, rotavator, 
shrub master, water tanker etc. Work should be carried out as per instructions of the EIC. 

 
4.2.10.5. Tractor: 
4.2.10.5.1. Hiring of tractor- 35 to 40 HP with hydraulic for operating of water tanker, trolley, mounted 

sprayers, rotavator, weedicide spray, and bushes cutting by shrub master, Ridge making in green 
belt as per PPCB norms etc on daily basis inside the plant premises, including operator, diesel & all 
other required accessories. Work should be carried out as per instructions of the EIC. 
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5. Manpower & machinery requirement at site: 
 
5.1. Civil works: Bidder shall quote as per Price Bid format inclusive of all costs towards tools, 

tackles, materials, consumables, as well as sufficient number of skilled / semiskilled / unskilled 
manpower, which shall be required for ensuring smooth execution of the work. 
 

5.2. Greenbelt and Landscapes: 
 

5.2.1. Supervisor-3 Nos 
5.2.2. Gardener - 4 Nos 
5.2.3. Unskilled workers - 29 Nos 
5.2.4. Tractor drivers (for NPL tractors) - 2 Nos 
5.2.5. Tractors with drivers - 3 Nos (2 Nos for 12 months and 1 No for 3 months) 
5.2.6. Tractor tankers - 3 Nos (2 Nos for 12 months and 1 No for 3 months) 

 
6. Location of the NPL Plant: 

 
NPL Plant is located near Village Nalash, Tehsil Rajpura, District Patiala, Punjab and is accessible by 
road & rail from Rajpura, Punjab. The nearest broad-gauge railway line is at Rajpura. From 
Chandigarh, NPL Plant is around 40 km away and is accessible by road. 
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B. PREPARATION & SUBMISSION OF BID 

7. Preparation of Bid:  
 

The Bid proposal shall comprise of two stages – stage 1 and stage 2. 
 

S No Stage DOCUMENTS TO BE SUBMITTED 

01 1 

1. EMD in favour of NPL 
2. Power of Attorney as per Annexure-IV 
3. Signed and stamped copy of Tender Document including all 

Annexures, addendums, corrigenda, amendments, and 
clarifications. 

4. Qualification Requirement Document as per requirement mentioned 
in clause no.14  

5. MSME certificate (if applicable)  
02 2 Submission of Price Bid as per Annexure-III of the Tender Document 
 
The Bid shall be “unconditional and non-suggestive”. Bids with conditions/ suggestions (including 
any amendments) shall be rejected by NPL. 
 
The Bids submitted with any deviation with respect to the terms & conditions of the Tender Document 
including all Annexures shall be rejected, being non-responsive. 
 
Bidder may quote for either or both of the following services: 
 

a. ARC of civil works 
b. ARC of maintenance & development of Greenbelt and Landscapes 

 
8. Submission of Bid: 

 
8.1. Bidder shall submit the Bid in two sealed envelopes Cover-A and Cover-B within the date and time 

mentioned in the Tender Document. Both Cover-A and Cover-B shall be sealed in main outer 
envelop. Bids submitted by mail/telex/telegram/fax/e-mail shall not be considered under any 
circumstances. 
 
Cover-A shall contain all the requisite documents and Cover-B shall contain the Price Bid. 
 

8.2. Prices in Bid should be quoted as per the format in Annexure-III. The Bidder may quote its 
prices/rates for either or both of the following services fulfilling the terms & conditions of the Tender 
Document.  
 

a. ARC of civil works 
b. ARC of maintenance & development of Greenbelt and Landscapes 

 
The Bid and supporting documents prepared by the Bidder shall be in English. The prices shall be 
indicated both in figures and words. In case of any discrepancy between words and figures, the 
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price in words shall prevail. In case of any discrepancy between unit rates and amount, the unit 
rates shall prevail. 
 

8.3. Bid & supporting documents shall be submitted in hard copy at the below mentioned address. 
Erasures, overwriting and other changes on the Bid shall be liable for rejection. 
 
Head Procurement 
Nabha Power Limited 
PO Box 28, Near Village Nalash, Rajpura, Distt. Patiala, Punjab - 140301 
 

8.4. The Bidder is expected to examine all instructions, forms, terms and conditions, specifications 
provided in this Tender Document. Bids which fail to furnish complete information required as per 
the Tender Document in every respect, shall not be entertained and liable to be rejected being non-
responsive Bid. 
 

8.5. NPL shall not be responsible, for any delay in receipt of the Bids in physical form or in case the Bid 
Documents in physical form are tampered/lost/delayed or damaged during transit by 
post/courier/hand delivery. Physical Bid received after the time specified for receipt of Bids is liable 
to be rejected. However, NPL will have the sole discretion to extend any of the timelines related to 
the bidding process. 
 

9. Earnest Money Deposit (EMD)  
 
9.1. Non-MSME Bidders are required to make an Earnest Money Deposit (EMD) of INR 1,00,000/- (Indian 

National Rupees One Lakh only) and Micro, Small, Medium Enterprises (MSME) Bidders shall deposit 
an amount of INR 50,000/- (Indian National Rupees Fifty Thousand only) by way of a Demand Draft 
(DD) or NEFT/RTGS/IMPS in favour of Nabha Power Limited payable at Rajpura/Chandigarh. Only 
the Bidders who submit MSME certificate at the time of submission of EMD shall be considered as 
MSME Bidder. The Bank details for NEFT/RTGS/IMPS are as follows:  
 
Particulars Description  
Beneficiary Name  Nabha Power Limited  
Beneficiary Bank Name  ICICI Bank Limited  

Beneficiary Branch Name  9A, Phelps Building, Inner Circle, Connaught Place, 
New Delhi, 110001 

Beneficiary Account Number  777705003161  
IFSC Code ICIC0000007  

 
9.2. The EMD shall be forfeited in any of the following circumstances: 

a) if the Bidder withdraws its Bid during Bid validity period. 
b)  if the Bidder, after opening the Bid withdraws or modifies the Bid.  
c) if the Successful Bidder fails to: - 

i) accept and sign the PO within the specified time period, 
ii) furnish the required Performance Bank Guarantee within 30 days from the date of the 

issuance of PO. 
d) d) if the Bidder or his representative commit any Fraudulent and/or Corrupt Practice while 

submitting its Bid or during Contract execution. 
e) if any information/document submitted by the Bidder is found to be false/incorrect. 
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9.3. The EMD shall be refunded to unsuccessful/disqualified Bidders within fifteen (15) days from the 
date of the award of PO to the Successful Bidder. The EMD of the Successful Bidder shall be returned 
within 15 days from the receipt of Performance Bank Guarantee (PBG) under the Contract. 
 

9.4. In case of EMD submitted by DD, the demand draft, must reach NPL at the following address before 
the Bid due date as mentioned in Bid Schedule of Tender Document: 
 
Head Procurement, 
Nabha Power Limited, 
P O Box No. 28, Near Village Nalash, 
Rajpura-140401, Punjab, India. 

 
9.5. NPL shall not be responsible for any delay in receipt of the hard copy of EMD or in case the EMD is 

tampered/lost or damaged during transit by post/courier. EMD received after the time specified for 
receipt of Bid Schedule is liable to be rejected and the Bid shall be rejected being non-responsive. 
NPL shall have the sole discretion to extend any of the timelines related to the bidding process. 

 
10. Clarification  

 
  Prospective Bidder requiring any further information or clarification may submit the request for 

clarifications as per the timelines mentioned in the Bid schedule. NPL will provide the clarifications 
on NPL website within timeline mentioned in the Bid schedule and Bidders can view these 
clarifications on the NPL website once they are uploaded. The Bidders are advised to regularly check 
the NPL website. 

 
11. Amendment or corrigendum of Tender Document 

 
 At any time prior to the Bid Due Date, NPL may for any reason, whether at its own initiative or in 

response to a clarification requested by Bidders, modify the Tender Document by issuing an 
amendment or corrigendum. Bidders are required to visit the NPL website regularly for updates. NPL 
at its discretion, may extend the timeline for the submission of Bids, clarifications etc. 

 
12. Language of Bid 

 
The Bid, supporting documents and all related correspondences must be in English. However, if any 
printed literature furnished by the Bidder is in any other language, the same shall be accompanied 
by its true English translation. For all intents and purposes including interpretation of the Bid, the 
English translation shall prevail. 

 
13. Bid Currency and Validity 

 
13.1. The Bidder shall quote the prices in Indian National Rupees (INR) as per the Price Bid format 

provided in Annexure III. 
13.2. The Bids submitted shall be valid for acceptance for a period of 90 days from Bid due date (Bid 

validity period). Bid validity can be extended further by mutual agreement. 
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14. Qualification Criteria 

 
Sl. 
No. Parameters Minimum Requirement Supporting Document 

A Experience in execution of civil 
works  

PO not less than INR 75 Lakh 
under single contract. 
OR 

Two POs not less than INR 40 
Lakh under single contract. 
 
POs executed in a period of 
12 consecutive months 
during the last 4 (four) years 
ending 31.03.2023. 

Self-certified Purchase 
orders 

B 
Experience in execution of works 
related to maintenance and/or 
development of Greenbelt and 
Landscapes 

PO not less than INR 70 Lakh 
under single contract. 
OR 

Two POs not less than INR 35 
Lakh under single contract. 
 
POs executed in a period of 
12 consecutive months 
during the last 4 (four) years 
ending 31.03.2023. 

Self-certified Purchase 
orders 

C 
Average Revenue of Bidder in the 
three financial years (FY 2019-20, 
FY 2020-21 and FY 2021-22) 

Rs 50.00 Lakh 

Audited financial statement 
(Income statement and 
Profit & Loss Statement) or 
certificate issued by 
Chartered Account 

D Proof of Incorporation of Bidder 
 Incorporation Certificate/ 

Partnership Deed / GST 
Certificate  

E PAN  Copy of PAN Card 

F Bidder must be registered under 
GST Act 

 GST Certificate 

 
Notes:  

a) Bidders may quote for (a) either A or B or (b) both for A and B. 

 
b) The Bidders who are providing the requisite services (i.e. ARC of civil works and/or maintenance & 
development of Greenbelt & landscapes) to NPL in 2022-23 are deemed qualified against this tender. 
However, they are required to submit all the requisite documents for information to NPL along with the 
EMD.  
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C. EXAMINATION OF BIDS & AWARD OF CONTRACT 

 

15. Responsive Check 
 

15.1. Responsive check - The Bid submitted by the Bidder shall be scrutinised to check the furnishing of 
requisite information, documents and credentials required in the Tender Document, compliance of 
formats and completeness of the Bid. Bids shall be considered as non-responsive in the following 
circumstances:  
15.1.1. EMD of requisite amount not submitted by due date and time. 
15.1.2. Bids not received by the due date and time. 
15.1.3. Bids not submitted in the specified formats attached with the Tender Document. 
15.1.4. Bids not signed by the Authorized Signatory in the manner and to the extent indicated in   

         this document. 
15.1.5. Incomplete and/or conditional Bids. 
15.1.6. Any request for change in Scope of Work and/or terms & conditions. 

 
16. Bid evaluation for qualification. 

 
16.1. Bid evaluation will be carried out considering information furnished by the Bidder as per the table 

mentioned below. 
16.2. documents will be checked during qualification evaluation: 
 

Sr. 
No. Particulars Yes No Remarks 

1 Whether the EMD is submitted in favour of Nabha 
Power Limited and is of requisite amount?    

2 Whether a valid Power of Attorney is provided by the 
Bidder?    

3 
Whether the copy of Tender Document including all 
addendums/ corrigenda/ amendments/ clarifications 
has been signed and sealed on all pages by the 
Authorized Signatory? 

   

4 Whether the Bidder has taken any deviations from 
the Bid Document?    

5 MSME Certificate (if applicable)    

6 Qualification Requirement Document as per 
requirement mentioned in clause no. 14    

 
16.3. Bidders who meet all the above-mentioned criteria shall be considered as qualified Bidders. Bids 

which are not complete in all aspects as stipulated above and/or without the EMD are liable for 
rejection.  

16.4. To assist in the examination and evaluation of Bids, NPL may ask Bidders individually for clarification 
of their Bids. 

16.5. All documents submitted as a part of tender process shall become the property of NPL and are not 
returnable. 

 
 



 
NABHA POWER LIMITED 

2X700 MW THERMAL PLANT 
Tender Document-  
NPL/Proc/2023-24/03 

 

 
ARC of Civil works and Maintenance & development of 

Greenbelt and Landscapes Page 18 of 60 

 
17. Bid evaluation (financial) 

 
Bids of only qualified Bidders will be opened for evaluation. To assist in the examination, evaluation 
and comparison of Bids, NPL may ask Bidders individually for clarification of their Bids, including 
breakup of prices. Requests for clarification and the response shall be through email. 
 
If the Price Bids cannot be opened as per the schedule, the qualified Bidders shall be intimated in 
advance regarding the revised schedule for opening of the Price Bid. 
 
The evaluation of the Bids will be done individually on the lowest landed cost of the following, inclusive 
of taxes & duties: 

a. ARC of civil works 
b. ARC for maintenance & development of greenbelt and landscapes 

 
18. Correction of errors 

 
Bids determined will be evaluated by NPL for any arithmetical errors. In case of any computation and 
summation errors, it will be corrected by NPL. If the Bidder does not accept the correction of errors 
as outlined above, its Bid shall be rejected. In case of discrepancy between amounts in figures and in 
words, the amount in words shall prevail. 

 
19. Close Bidding:  

 
19.1. The Qualified Bidders shall be asked to submit their Bids quoting their best rates in properly sealed 

envelope or through password protected file through email, within the stipulated time and at the 
place as may be disclosed by NPL for the same. Upward revision of the earlier Bid or non-submission 
of the close Bid at the place and within the stipulated time shall be deemed as withdrawal of Bid.    

19.2. Selection of Bidders for closed bidding: All techno commercially qualified Bidders except H1 Bidder 
(Bidder who has quoted the highest price in the sealed envelope during submission of Bid), subjected 
to a minimum of three Bidders are left after excluding H1 Bidder. 

19.3. The Bidder with the lowest quote in the closed bidding shall be declared as the L1 Bidder. Similarly, 
the Qualified Bidder who will quote the second lowest price in the closed bidding shall be declared 
as the L2 Bidder and so on. NPL may go for final negotiation across the table with L1, L2 & L3 
Bidders, if necessary, which will be at the sole discretion of NPL.  
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D. SCC & GCC 

 
20. Special Conditions of Contract (SCC) 

 
The Special Conditions of Contract shall form a part of the Contract/ Service Order, Tender Document 
and specifications as the case may be. 

 
The following Special Conditions of Contract (SCC) shall supplement the General Conditions of 
Contract (GCC). Whenever there is a conflict, the provisions herein shall prevail over those in the 
General Conditions of Contract / Instructions to Bidders/Technical Specifications. 

 
20.1. Scope of Work: 
 

The detailed Scope of Work is mentioned under clause 4.1 of this Tender Document, which shall be 
discharged by the Contractor observing Good Industry Standards. 
 

20.2. Bid and price basis: 
 
20.2.1. Bid shall cover the price for all the services, responsibilities and obligations of the Contractor under 

the Scope of Work mentioned under this Tender Document. 
 

20.2.2. The Contractor shall make all the necessary arrangements including to & fro transportation, boarding 
& lodging, local conveyance etc. for his manpower and equipment to be deployed at the NPL Site 
for carrying out the work, at his own cost. 
 

20.2.3. Advance tax is not applicable. 
 

20.2.4. Basic Contract Price shall remain firm & fixed throughout the Contract period and shall not be subject 
to any escalation for any reason, whatsoever. 
 

20.2.5. No overtime (OT) charges will be paid by NPL. All overtime charges, if applicable, will be paid by the 
Contractor and the Basic Contract Price shall be inclusive of the same. 

 
20.2.6. The Contractor will communicate well in advance before start of the work, the details of its site in-

charge and security and safety inspector, if any, with their signatures, duly verified by the Contractor. 
This is to facilitate the kick-off meeting and day to day interactions with the EIC. 

 
20.3. Scope of Work understood: 

 
20.3.1. The Bidder hereby accepts that he has understood the Scope of Work in detail including all 

deliverables, timelines, clauses & specifications of the Tender Document and confirms that all 
clarifications in technical aspects, Scope of Work etc. has been provided to him to his satisfaction.  
 

20.3.2. The Bidder confirms that he has visited the NPL Plant to satisfy himself and understood the 
formalities of the work, other prevalent conditions, facilities available, position of material & labour 
etc. 
 

20.3.3. No claims on above accounts shall be entertained by NPL for any reasons whatsoever. 
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20.4. Taxes & Duties: 

 
20.4.1. For the prices mentioned in the Service Order, TDS or any other tax, if applicable shall be deducted 

from Contractor’s bills, as per the statutory requirements. The necessary certificate shall be issued 
by the Owner at an appropriate time. 
 

20.4.2. GST shall be paid along with invoices after fulfilment of following terms: 
 
20.4.3. Submission of copy of registration certificate issued by GST authority (Form 6). 
 

20.4.4. Claim of GST amount with percentage (%) separately shown on the invoices & its service accounting 
code (SAC). 

 
20.5. Payment Terms: 
 
20.5.1. 100% payment along with taxes & duties, if any, subject to deduction of tax at source will be made 

by EFT (Electronic Fund Transfer) within 30 days against receipt of monthly invoices along with all 
the required documents and acceptance of work by the NPL Engineer In-Charge (EIC).  
 

20.5.2. Following documents should be submitted for payment to NPL Engineer In-Charge: 
 

20.5.2.1. Original commercial invoice manually signed duly verified and accepted by the Engineer In-
Charge for payment. 

20.5.2.2. Copy of the wage register. 
20.5.2.3. Copy of the PF challan indicating the name and PF code for each employee for the preceding 

month for which the invoice is submitted. 
20.5.2.4. Contract Compliance Form. 
20.5.2.5. Performance Bank Guarantee (PBG). 
20.5.2.6. Any other document as may be required to check compliance with Applicable Laws. 
20.5.2.7. Attendance sheet of the workers deployed for maintenance of greenbelt and landscapes. 

 
20.6. Performance Bank Guarantee (PBG) 
 

The Contractor shall submit a Performance Bank Guarantee (PBG) as per format provided in Annexure 
VIII equivalent to 10% of the Basic Contract Price for the first year within 30 days of issuance of the 
PO from any Indian nationalized bank or from HDFC bank, ICICI bank, Kotak Mahindra bank or Axis 
bank valid for 12 months + 3 months claim period. PBG shall be extended at-least 2 months before 
the expiry date of PBG and shall be valid for 12 months + 3 months claim period for an amount 
equivalent to 10% of the Basic Contract Price for the second year and third year respectively till the 
end of the Contract period. In case of extension of Contract period, the PBG shall be extended for the 
relevant period along with 3 months claim period. 

 
The Contractor shall maintain the PBG throughout the period of the Contract, including extension (if 
any). NPL may invoke and encash the PBG either in full or in part as the case may be, if the Contractor 
fails to perform any of its obligation under the Contract.  
 
The Contractor shall replenish the amount so invoked and encashed within 2 (two) weeks of such 
invocation and intimation from NPL. If the Contractor fails to replenish the shortfall amount within the 
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stipulated time of 2 weeks, then NPL shall be at liberty to hold works to be performed by the Contractor 
under the Contract and also hold payment for invoices due, in addition to invocation of PBG in full.  
 
The PBG shall be returned after the settlement of final Invoice issued by the Contractor, after 
deducting any amount due to NPL from the Contractor.  

 
20.7. Mobilization Period: 

 
20.7.1. For Resources: 

 
20.7.1.1. 100% resources shall be mobilized at NPL Plant within 7 days from the date of issue of SO or 

Letter of Award (LOA). 
 

20.7.1.2. Failure to start the work on or before the date mentioned above may lead to cancellation of the 
Contact by the Owner. 
 

20.7.2. The Contractor should strictly adhere to the mobilization schedule as provided above. In case of any 
delay due to a Force Majeure event or any reason not attributable to the Contractor, its employees, 
manpower, representatives etc., the Contractor shall notify the Owner in writing immediately 
explaining the cause of delay and arrangement for recovering the delay. 

 
20.8. Contract Period: 
 
20.8.1. The Contract period will be 12 months (from 1st July 2023 to 30th June 2024). 

 
20.8.2. The Contract may be extended further for a period of three (3) months after the successful 

completion of the Contract period of 12 months on the same rates and terms & conditions. The 
decision for Contract extension shall be at the sole discretion of NPL and will be final and binding on 
the Contractor. 

 
20.9. Liquidated Damages (LD): 
 
20.9.1. In case of any failure whatsoever towards timely mobilization of resources due to any reason 

attributable to Contractor, the Contractor shall be liable to pay to the Owner liquidated damages, an 
amount calculated at the rate of 1% per week of delay or part thereof, subjected to max of 10% of 
the Basic Contract Price. The Parties acknowledge and accept that the LD is genuine pre-estimate 
of loss that will be suffered by the Owner in case of delay. 
 

20.9.2. The Owner shall have the right to deduct and/or set off the liquidated damages from any amount 
which is due or becoming due to Contractor and/or from the PBG provided by the Contractor. Any 
shortfall will be recovered by due process of law.  
 

20.9.3. Payment or deduction of liquidated damages shall in no way relieve the Contractor from completing 
the works and discharging all its other obligations under the Contract. 
 

20.9.4. The Contractor confirms that the LD amount calculated above is genuine pre-estimate and hereby 
confirms the same. 

 
20.10. Penalty Clause: 
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20.10.1. For maintenance and development of greenbelt and landscapes (will be levied on quarterly 

basis): 
20.10.1.1. In case of absent of manpower for any reason whatsoever, penalty shall be levied @ 1.5 times 

of the per day rate of respective manpower per person. 
20.10.1.2. In case of non-availability of any machinery for any reason whatsoever, penalty shall be levied 

@ 0.5% of the invoice amount of the respective month for per day of non-availability or part 
thereof subject to maximum of 5.0% of the invoice amount of the respective month. Penalty 
shall be levied for each machinery. 
 

20.10.2. In case of damage to machinery and/or equipment provided by NPL, 100% of the repair 
charges of the respective machinery / equipment will be recovered from the Contractor plus 5% 
additional amount. In case any machinery / equipment is unrepairable, the new machinery / 
equipment will be purchase by NPL on the Contractors risk and cost plus 5% additional amount. 
 

20.10.3. Breach of discipline/ violation of instructions: The Contractor shall ensure that its entire staff 
are well behaved and maintain discipline inside the plant premises. If it is observed that any 
individual or group of workmen engaged by the Contractor do not obey the instruction of the EIC 
/Owner’s representative or misbehave, then in case of such breach of discipline, penalty shall be 
applicable. The amount shall be decided by NPL EIC subjected to maximum 1% of the monthly 
Contract Price of the subjected month. 

 
20.10.4. Penalty for non-compliance of Occupational health and safety (OHS) & Environmental 

requirements: The Contractor shall fulfill the OHS & environmental requirements of the Owner in 
totality. In case of violation of OHS & environmental norms, penalty shall be imposed as per the 
contractor safety manual (Annexure V) and the amount shall be deducted from the Contractor’s 
monthly RA bill.   

 
20.10.5. Scrap should be removed from NPL site to an identified place as per the instruction of EIC 

immediately after completion of any maintenance work. If not removed within specified time, a 
penalty of INR 1000 for each occasion will be levied. Segregated scrap shall be shifted to scrap 
yard at time intervals as informed by EIC.  

 
20.10.6. In case of failure to make payment to the workmen on or before 7th day of the next month, 

penalty @ 1% of gross value of bill for corresponding period for which wage is due per day of 
default shall be imposed & deducted from the interim running bill maximum to the extent of 5% of 
the gross value of bill for the said period. Repetition of such default for more than three times shall 
lead for termination of the Contract with 7 days advance notice to the Contractor. 

 
20.10.7. Payment or deduction of penalty shall in no way relieve the Contractor from completing the 

works and discharging all its other obligations under this Service Order. 
 

 

20.11. Communication: All correspondences to this Service order should addressed to: 
 
Head Procurement 
Nabha Power Limited 
PO Box No. 28, Near Village Nalash, Rajpura, Distt. Patiala, Punjab, PIN - 140401 
Contact: 01762-277252 
Email: Tender.npl@larsentoubro.com 

mailto:Tender.npl@larsentoubro.com
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20.12. Invoicing Instructions: All correspondences pertaining to Invoicing should be addressed to: 
 
Nabha Power Limited 
PO Box No. 28, Near Village Nalash,  
Rajpura, Distt. Patiala, Punjab, PIN – 140401 
 

20.13. Final Inspection of the materials shall be carried out at NPL Site. The material(s), if not found in 
strict compliance to the specifications mentioned under Scope of Work during inspection/testing 
shall be rejected at the sole discretion of NPL. 

 
20.14. Severability: Various provisions of the Contract are severable and the invalidity or unenforceability 

of one or more of the clauses of the Contract shall not affect the validity of the remaining clauses 
of the Contract so long as the purposes of the Contract can be mutually determined and effectuated 
and the Contract shall be interpreted and construed as if such invalidity or unenforceability had 
never existed and/or contained in the Contract. The provisions of the Contract are severable and if 
any provision is found by the Parties hereto or is held to be invalid or unenforceable by any court of 
competent jurisdiction such invalidity or unenforceability shall not affect the validity or enforceability 
of any of its other provisions. 
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21.  General Conditions of Contract (GCC) 

 
21.1. Statutory Compliance:  
 

The Contractor shall comply with all statutory rules, regulations and acts in force including but not 
limited to Provident fund, Workman compensation policy, Labour Act, Code on wages, Code on 
occupational safety health and working conditions, etc.  as applicable under the laws of India and the 
state of Punjab. The Contractor shall produce all the necessary documents on demand from NPL as 
may be required. The Contractor shall also be responsible to comply with the anti-corruption laws as 
prevalent at the time of executing this agreement. The Contractor shall ensure that its employees do 
not indulge in any activities in the premises, which may be construed as illegal. NPL at any time may 
conduct an inspection and check the records of the Contractor. 

 
21.2. Contractor’s Labours and Compliances: 

 
21.2.1. It is clearly understood and accepted by the Bidders that the Contract to be executed by the Parties 

shall be on principal-to-principal basis and nothing herein contained shall be constituted or understood 
as constituting either Party, an agent or representative of the other under any circumstances. 

 
21.2.2. The Contractor shall be responsible for payment of compensation/salary/wages of the persons 

appointed by him for execution of the work under the Contract. The supervision and control of such 
persons shall be with the Contractor. There will not be any relation of employer-employee between 
NPL and such persons. At any time during the Contract period, the manpower deployed by him is not 
entitled to and will not claim any employment with NPL. 

 

21.2.3. The Contractor shall comply with all relevant labour laws/statutes, like Employees’ Provident Fund 
Act, Employees’ State Insurance Act, Workmen’s Compensation Act, Building and Construction 
Workers Act, etc. in respect of the persons engaged/deployed by him for execution of work under the 
Service Order. 

 
21.2.4. Attendance, Wage and PF Records: The Contractor shall comply with the following: 
 
21.2.4.1. Attendance shall be maintained by the Contractor for all his workers. 

 
21.2.4.2. Wages Register will be prepared as per the attendance. 

 
21.2.4.3. Payment to be made before 7th day of subsequent month as per the Minimum Wages act as 

may be amended from time to time. 
 
21.2.5. Copy of the above shall be maintained by the Contractor and shall be produced whenever required 

by NPL. 
 
21.3. Welfare compliance of the Employees: The Contractor shall provide the following: 

 
21.3.1. Provision for housing and accommodation and of potable drinking water, shelter and toilets separate 

for males & females, as per laid down legal compliances, 
 
21.3.2. Canteen facilities for 250 or more contract workers, 
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21.3.3. Crèche facility if 50 or more employees are working at site, 
 
21.3.4. Strict prohibition against employment of children, below eighteen years of age 
 
21.3.5. Compliance related to health, hygiene and sanitation. 

 
21.4. Confidentiality: 
 
21.4.1. The term ‘Confidential Information’ shall include any and all information or data of a scientific, 

technical, commercial or financial nature disclosed between by NPL in relation to the Contract, or 
which is obtained by the Contractor from NPL in relation to the Contract, whether in writing, pictorially, 
in machine readable form, on disc, mail or orally, or by any other means/modes of disclosure and 
including without limitation any information contained in any written or printed document, hardware, 
firmware and software, information related to technology and business activities (including, but not 
limited to, electricity generating systems, business outlooks, revenue, costing etc.), computer 
programs, software (including, without limitation, code, software output, screen displays, file 
hierarchies and user interfaces), formulas, data, inventions, techniques, technology, know-how, 
processes, ideas, (whether patentable or not), schematics, specifications, drawings, product designs, 
product plans, costing, services, strategies, third party information, and corporate and personnel 
statistics, Contractor information, market intelligence, business working, operations,  affiliates and 
other business strategies and other commercial information of a confidential nature.  

 
21.4.2. The Contractor shall not disclose any Confidential Information received from NPL to any third party.  

Nothing contained in this Tender Document nor any provision or disclosure of information (including 
but not limited to Confidential Information) as contemplated hereunder, shall be construed as 
creating, conveying, transferring, granting or conferring by NPL on the Contractor any right, license 
or authority in or to the information provided. The Contractor shall use the Confidential Information 
only for the limited purpose of the Contract between the Parties and for no other purpose whatsoever.  

 
21.4.3. In maintaining the confidentiality of Confidential Information hereunder the Contractor agrees that 

it shall not, without first obtaining the written consent of NPL, disclose or make available to any 
person, firm or enterprise, reproduce or transmit, or use (directly or indirectly) for its own benefit or 
the benefit of others, any Confidential Information save and except that the Contractor may disclose 
any Confidential Information to its Directors, officers or employees,  or advisors on a “ need to know” 
basis to enable them to evaluate such “Confidential Information”. 

 
21.4.4. The Contractor shall ensure that the said employee(s) and /or the said person(s) shall maintain 

confidentiality with regard to the disclosed Confidential Information, if any, and shall issue suitable 
instructions and/or get suitable written undertakings or agreements executed to bind its employees 
and /or the said person(s) to the same obligations of confidence and safeguarding as the Parties 
hereto and to adhere to the confidentiality /nondisclosure terms contained in this Agreement. 

 
21.4.5. The Contractor shall exercise the same degree of care that it exercises to protect its own Confidential 

Information of a like nature from unauthorized disclosure, but in no event shall a less than reasonable 
degree of care be exercised by the Contractor. 

 
21.4.6. In case the Contractor becomes legally compelled to disclose any of the information, the Contractor 

shall use all reasonable endeavors to provide, wherever possible, NPL with prompt notice so that NPL 
may seek a protective order or other appropriate remedy and/or waive compliance with the provisions 
of the Contract. If such protective order or other remedy is not obtained, or NPL waives compliance 
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with the provisions of the Contract, the Contractor will furnish, or will provide the furnishing of, only 
that portion of the Confidential Information which is legally compelled for. 

 
21.4.7. The obligations contained below, shall not apply to Confidential Information which is in the public 

domain at the time of disclosure to the Parties; or 
 

21.4.8. which later becomes part of the public domain through no breach of this Contract or wrongful act 
of the receiving Party and only after such later date; or 

 
21.4.8.1. which is acquired by the receiving Party without any restrictions from a third party, who has a 

legal right to disclose the Confidential Information; or 
 
21.4.8.2. which is independently developed through the receiving Party’s expertise; or 
 
21.4.8.3. which is approved for release in writing by the Party to which the Confidential Information 

belongs. 
 

21.5. Suspension of Works: 
 
21.5.1. NPL reserves the right to suspend and reinstate execution of the whole or any part of the works 

without invalidating the provisions of the contract. Orders for suspension or reinstatement of the 
works shall be issued by the Engineer in Charge to Contractor in writing. The time for completion of 
the works shall be extended for a period equal to duration of the suspension. 

 
21.5.2. NPL however, shall not be responsible for any liabilities for suspension or delay and no idle charges 

shall be payable. 
 
21.6. Pre-despatch Clearance (if applicable): 
 

 Items should be dispatched from Contractor’s facilities only after the issue of MDCC (Material Despatch 
Clearance Certificate) by NPL. Without restricting the generality of the provisions of conditions set forth 
herein, it is understood and agreed that Contractor alone shall be responsible for the quality of the 
supplies as per the specifications of the Contract / Service Order. 

 
21.7. Change in taxes, cess, levies charges: 
 
21.7.1. If there is any increase in duties, taxes, cess due to misclassification of the product by the 

Contractor, the same will be borne by the Contractor. 
 
21.7.2. Similarly, if the Contractor had failed to declare any taxes, duties, cess which was prevailing at 

the time of submitting the offer and the Contractor realizes his mistake after placement of order on 
them, these non-declared taxes, duties and levies will be to the Contractor's account within and 
beyond the contractual delivery date. 

 
21.7.3. In case of withdrawal of existing tax and/or duties by the statutory bodies, same will not be paid 

by NPL from the date of implication. 
 
21.7.4. In case of introduction of any new tax and/or duties or increase in rates by the statutory 

authorities, same will be paid by NPL as applicable from the date of implication. 
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21.7.5. In case of reduction in the rate of existing tax and/or duties, the Contractor shall pass on the 

benefit to NPL from the effective date of such reduction. 
 
21.8. Termination for Default:  

 
NPL reserves the right to terminate the Contract with 7 days’ notice, if: 

 
21.8.1. Contractor's performance is found to be not as per the Good Industry Standards. 
 
21.8.2. Contractor is adjudged bankrupt or insolvent, has a receiving order issued against it, makes a 

general assignment for the benefit of its creditors, or, if Contractor is a corporation/company, a 
resolution is passed or order is made for its winding up, a receiver is appointed over any part of its 
undertaking or assets, or if Contractor takes or suffers any other analogous action in consequence of 
debt; Contractor assigns, subcontracts or transfers the Contract or any right or interest therein other 
than in accordance with the Contract. 

21.8.3. Contractor, in the judgment of NPL has engaged in Corrupt or Fraudulent Practices in competing 
for or in executing the Contract.  

 
21.8.4. Contractor disregards or violates any Applicable Laws, policies and/ or Applicable Permits.  
 
21.8.5. Contractor delays in executing the Contract, which results in reaching cap of Liquidated Damages 

due under the terms of the Contract. 
 
21.8.6. Contractor commits a breach of the Contract. 
 
21.8.7. Contractor abandons, ceases its performance of the work/services or repudiates the Contract. 
 
21.8.8. Contractor persistently fails to timely correct defects and deficiencies in accordance with the terms 

of the Contract. 
 
21.8.9. Contractor fails to pay to NPL any undisputed amount due by the date required for such payment. 
 
21.8.10. Contractor fails in co-ordination with other Contractors working in the same or adjacent projects. 
 
21.8.11.   Contractor initiates M&A (Merger or Amalgamation) proceedings without obtaining a NOC 

from NPL prior to such initiation. 

 
21.8.12. Contractor fails to comply with or disregards any Applicable Laws, Applicable Permits and/or 

statutory requirements. 
 
21.8.13. In any of the events as mentioned above, the Owner has rights to complete the balance works 

or get the same completed at the risks and cost of the Contractor. The Owner shall also be entitled 
to recover from the Contractor the extra cost, if any, incurred by the Owner in completing the works 
or getting the same completed. The Owner may deduct this amount from any of the dues payable to 
Contractor by the Owner and/or from the PBG furnished by the Contractor and recover the balance, 
if any, through process of law. 
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21.9. Termination for convenience:  

 
NPL can terminate the Contract with three months’ notice period without any financial implication. 
In case of termination, NPL shall not be responsible for any payment whatsoever, except for the 
payment of Contract Price for the work already completed and accepted by NPL. 

 
21.10. Waiver:  

 
Any failure of NPL to insist in any one or more instances upon strict performance of the Agreement 
or to exercise any option herein contained irrespective of the length of time for which such failure 
continues, shall not be construed as waiver of any promise or option but the same shall remain and 
continue in full force and effect. No failure or delay of either Party in exercising its rights hereunder 
(including but not limited to the right to require performance of any provision of the Contract/Service 
Order) shall be deemed to be a waiver of such rights unless expressly made in writing by the Party 
waiving its rights. Notwithstanding anything to the contrary contained in the Contract, the receipt by 
NPL, as applicable, of any Material/service with knowledge of the breach of any of the terms or 
conditions of the Contract/ Service Order shall not be deemed a waiver of such breach and no waiver 
by NPL or Contractor of any breach shall be deemed to have been made unless expressed in writing 
and signed by NPL or Contractor as the case may be. No waiver of any terms or conditions shall be 
deemed a waiver of any such term or condition in the future unless such change, amendment 
modification or waiver shall be in writing and signed by the Parties. 

 
21.11. Assignment, subcontracting and subletting:  
 

21.11.1. The Contractor shall not subcontract the work or any part of the same to any other Person 
without prior written approval from NPL. 

21.11.2. If the permission is granted, a similar agreement will be signed with the sub-Contractor, who 
should have required competency to complete the Scope of Work or the part thereof, as the case 
may be. 

21.11.3. Such Assignment, transfer or subletting shall not relieve the Contractor from any obligation, 
duty and responsibility under the Contract. Any subletting, transfer or assignment without the prior 
written approval shall be void. 

 
21.12. Indemnity: 
 

 Contractor hereby accepts full responsibility and agrees to keep NPL, its Directors, employees, 
agents, successors and assigns indemnified and shall hold them harmless from all acts of omission 
and commission on the part of the Contractor, his agents, sub-contractors and employees in 
execution of the Service Order. The Contractor also agrees to defend and undertakes to indemnify 
NPL and also hold NPL harmless (i). from any and all claims for injury to or death of any person/s 
and for damage to the property arising out of or in connection with the performance of the 
work/service under the Service Order, (ii). relating to the infringement of intellectual property 
rights of any third party and/or the use of any patent or design or any alleged patent or design 
rights, royalties which may be payable in respect of any article/or part thereof, (iii). relating to 
statutory and tax related liabilities and (iv). due to noncompliance of any Applicable Laws or any 
condition/s of Applicable Permits. 
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21.13. Before Commencement of work:  
 

The Contractor or his security and safety inspector shall on the day prior to start of the work at 
NPL Plant, comply with the following: 

 
21.13.1. All workmen shall report at main gate of NPL Plant at given time on the first day of work, to  

enable making of gate pass, the Contractor shall issue photo ID cards to all its workers. 
 
21.13.2. Contractor’s security inspector shall mark attendance, provide uniform and safety equipment as 

required. 
 
21.13.3. Contractor’s security inspector shall obtain work permit duly signed by the site in charge in whose 

department they will be working. 
 

21.14. Quality, Environment, Health & Safety: 
 
21.14.1. Health and Safety: The Contractor shall comply with the following: 

 
21.14.1.1. The Contractor is required to take adequate steps to ensure the safety for his workers or staff 

employed by him or his sub-Contractors and he shall abide by the safety precautions and 
instructions enforced concerning safety to the plant and personnel at NPL Plant. 

 
21.14.1.2. All employees will be given adequate Safety Training before they are asked to work at NPL Plant. 

A certificate duly signed and stamped by Safety Department shall be handed over to NPL 
representative, 

 
21.14.1.3. Contractor shall provide all Safety Equipment and PPEs to all the workmen working at the site, 

as per the type of work and Safety Guidelines of NPL. In case the Contractor fails to provide 
necessary personal protective equipment to the workers and tools tackles etc. confirming the 
rules in force and for safe execution of work, the same shall be provided by the NPL's Engineer 
In-Charge in charge of the work at the expenses of the Contractor. 

 
21.14.1.4. Contractor’s security inspector shall ensure that all safety and health related compliances are 

followed at NPL Plant. 
 
21.14.1.5. NPL’s site in charge, safety in charge, HR & admin representatives are authorized to check for 

any safety violation and will recommend suitable deductions / action against the respective 
Contractor for not complying with safety instructions and the Contractor’s security inspector will 
take immediate action as directed. 

 
21.14.1.6. The Contractor shall take all necessary safety precaution for his worker working inside the plant 

premises and shall be responsible for any first aid/emergency treatment and any subsequent 
treatment for his employee/workmen engaged by him. He shall have workmen compensation 
policy for all his workmen, who are not covered under ESI Act. He shall abide by all fire, safety 
and environment policies and rules of NPL. 

 
21.14.1.7. Contractor shall maintain the service and carry out the work as per the Good Industry Standards 

to ensure a consistent level of quality in the work / service, executed / provided under the Service 
Order and to ensure that the work / service, executed/provided conform to all applicable 
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professional standards and requirements, and to the specifications set forth in the Service Order 
and are suitable to meet specific requirements of NPL as explained. 

 
21.14.1.8. Contractor also agrees to provide quality information such as inspection data, statistical process 

control information, test results, and failure analysis results or such other information as may be 
required pertaining to work/ service under the terms of Service Order. 
 

21.14.1.9. Contractor should follow all safety norms/procedures as per Indian Railway standard while 
performing any job, in addition to safety procedures prescribed by NPL.  

 
21.14.2. Quality & Environment: The Contractor shall comply with the following: 

 
21.14.2.1. The standards of the quality to be followed shall be as per Good Industry Standards and 

standard/mutually agreed field quality and material quality assurance plan. 
21.14.2.2. Contractor will make all good efforts to ensure that there shall be no adverse impact on 

environment within and surroundings of NPL by way of activities being carried out under the works 
of the Service Order. 

 
21.14.3. Contractor shall ensure that disposal of all type of waste be disposed in accordance with 

Applicable Laws and as per the procedures laid down by NPL and in case there is no reference then 
the same shall be disposed as per the standard practices being followed in the industry of similar 
type and size. 

 
21.15. Aggregate Liability: 

 
21.15.1. The aggregate liability of the Contractor under this Contract shall not exceed 100% of the basic 

Contract Price, except in respect of the matters covered under indemnity and/or damage to property 
clause. 

 
21.15.2. Notwithstanding the Aggregate Liability clause, the Contractor agrees to undertake to indemnify  

NPL and keep NPL harmless from any and all claims for injury or death of any person/s and for 
damage to the property arising out of or in connection with the performance of work/service under 
the Service Order. The limitation of liability will not apply in such cases. 

 
21.16. Completion Certificate:  
 

Contractor shall inform NPL in writing on completion of the works/services and thereby request 
for completion certificate. Completion certificate will be issued by NPL after issuance of the 
Contract Closure note by the Contractor as per the format provided in Annexure-IX. Completion 
certificate issued by NPL shall be considered as completion of work. 

 
21.17. Force Majeure: 

 
21.17.1. 'Force Majeure' means any event or circumstance or combination of events and circumstances 

including those stated below that wholly or partly prevents or unavoidably delays an Affected Party 
in the performance of its obligations under the Contract, but only if and to the extent that such 
events or circumstances are not within the reasonable control, directly or indirectly and not caused 
by the fault or negligence, of the Affected Party and could not have been avoided even if the 
Affected Party had taken reasonable care: 
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21.17.1.1. Flood, drought, lightening, cyclone, storm, earthquake, volcanic eruption typhoon, tornado and 

such natural occurrences; or 
 
21.17.1.2. Explosion, fire, contamination of atmosphere by radioactive or hazardous substances; or 

 
21.17.1.3. War (whether declared or undeclared), invasion, armed conflict or act of foreign enemy, 

embargo, terrorist or military action; or 
 
21.17.1.4. Civil disturbance such as riot, blockade, revolution, riot, insurrection, etc; or 

 
21.17.1.5. Industry wise /nationwide strikes; or 

 
21.17.1.6. Any law, ordinance or order of the Central or State Government, or any direction of a statutory 

or regulatory authority or order, judgement of a court or commission or tribunal of the 
competent jurisdiction that prevents or restricts performance of the obligations under the 
Contract; and 

 
21.17.1.7. Pandemic, epidemic; 

 
Provided that Force Majeure event shall not include insufficiency of finances or funds or the 
agreement becoming onerous to perform. 

 
21.17.2. Force Majeure shall not include unavailability, late delivery or changes in cost of the equipment, 

machinery, material, spare parts, consumables required to perform the work or delay in the 
performance by any sub-contractor or agents of the Contractor, strikes or labor disturbances by 
Contractor’s employees/staff/labor. 
 

21.17.3. Affected Party means the Party whose performance has been affected by an event of Force   
Majeure. 

 
21.17.4. The Affected Party shall not be liable under the Contract for delays in performing his obligations 

resulting from any Force Majeure event. The reasonable time extension may be given, which shall 
in no case exceed the time limit for which the event of Force Majeure continued and affected the 
obligation of the Party claiming Force Majeure.  

 
21.17.5. The Affected Party shall use its reasonable efforts to mitigate the effect of any event of Force 

majeure as soon as practicable.  
 
21.17.6. The Affected Party shall, within fifteen (15) days from the occurrence of a Force Majeure event, 

give written notice thereof to the other Party disclosing full particulars of the even of Force majeure, 
its effect on the Affected party and remedial measures purposed. 

 
21.17.7. Either Party claiming Force Majeure to avoid any obligation under the Contract shall prove the 

existence of the same to the satisfaction of the other Party. 
 
21.18. Law Governing the Contract:  
 

The Contract shall be governed by and be construed in accordance with the Laws of India. 
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21.19. Dispute Resolution and Arbitration 
 
21.19.1. If any dispute or difference of any kind whatsoever (a "Dispute") shall arise between NPL and the 

Contractor in connection with, or arising out of, or relating to the Contract or the breach, 
termination or validity hereof, NPL and the Contractor shall attempt in good faith, to settle such 
Dispute in the first instance by mutual discussions initially between the Contractor and NPL. 

 
21.19.2. If the Dispute cannot be settled within thirty (30) Days by mutual discussions as contemplated by 

clause no. 21.19.1 above, the Dispute shall be resolved through arbitration in accordance with the 
provisions of Arbitration and Conciliation Act, 1996 or any statutory modification or re-enactment 
thereof. 

 
21.19.3. The language of the arbitration shall be English, the place and seat of arbitration shall be at 

Chandigarh, India 
 
21.19.4. The arbitral tribunal shall consist of three arbitrators. Each Party shall select one arbitrator of its 

choice within 30 Days of giving/receipt of the demand for arbitration. The two arbitrators selected 
by the Parties shall select the third arbitrator. 

 
21.19.5. The award rendered shall be in writing and shall be final & binding on the Parties. 

 
Notwithstanding the above, during the pendency of any arbitration, the Parties shall continue  
to perform their respective obligations under the Contract and undisputed payment due or  
payable by NPL shall not be withheld on account of such proceedings. 

 
21.19.6. Upon every or any such reference, the costs incidental to the references and award respectively 

shall be in discretion of the arbitrators so appointed who may determine and award the same in 
favor of any Party to the Dispute. 

 
21.19.7. The provisions of this clause shall survive the termination of the Contract. 
 
21.20. Breach of Contract: 
 

If the Contractor commits a breach of any of the terms and conditions of the Contract, NPL shall 
have the option to terminate the Contract by giving seven day's prior written notice to the Contractor 
and unless during the notice period the breach is remedied by the Contractor or condoned by NPL, 
the Contract shall, on the expiration of the said period stand terminated and in that event NPL shall 
be entitled to complete the remaining work or get the same completed at the risk and costs of the 
Contractor and the Contractor shall be liable to make good the loss that NPL may suffer or incur on 
that account. The non-exercise of the right to terminate for breach shall not be treated as waiver of 
the breach and any breach will always be a breach unless condoned by NPL in writing. 
 

21.21. Non-exercise of rights, no waiver:  
 

A valid waiver by NPL shall be in writing and executed by its authorized representative.  Neither the 
failure by NPL to insist on the performance of the terms and conditions of the Contract nor time and 
other indulgence granted by NPL to the Contractor shall act as a waiver of such breach or acceptance 
of any variation or the relinquishment of any such right under the Contract, which shall remain in 
full force and effect. In any case in which any of the powers and rights conferred upon NPL shall 
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have become exercisable and the same shall not have been exercised, the non-exercise thereof shall 
not constitute a waiver of any of the conditions hereof and such powers shall, be exercisable, in 
case of default by the Contractor for which under any clause or clauses hereof he is declared liable 
to pay compensation and the liability of the Contractor for past and future compensation shall remain 
unaffected. 
 

21.22. Compliance with Applicable Laws: 
 

 All works shall be executed by the Contractor in accordance with the Applicable Laws relating to 
the work and rules and regulations thereunder and statutory modifications thereof. 
 

21.23. Not to use bad materials:  
 

The Contractor shall have, on the site of work, only such materials which have been duly passed by 
the Engineer. The materials which have been rejected shall on no account be allowed to remain on 
site and if the same are not removed, even after a written order to remove the rejected materials 
out of site within a specified period, NPL shall have the full right to remove the rejected materials 
and even to destroy them at the cost of the Contractor. 

 
21.24. Idle Time: 
 

 No idle time/ downtime shall be payable for whatsoever reasons to Contractor. 
 

21.25. Damage to Property:  
 
The Contractor shall be responsible for any loss or damages caused to the property and or interest 
of NPL and shall be liable for replacement, repair and making good the same, whether caused by 
any act of the Contractor, sub-Contractor, Contractor’s labour or his sub-Contractor’s labour, their 
employees and other personnel, whether carried out deliberately or not, and will also attract severe 
deductions as decided by NPL on case to case basis. 
 

21.26. Language:  
 
The Contract including the Purchase Order and all schedules, annexures (if any) and related 
documents and communications and notices issued pursuant to or in connection with its provisions, 
shall be in English. In the event the contract, its schedules, annexures (if any) or any related 
document is translated into or is in any other language, the English version thereof shall take 
precedence and control the interpretation thereof. 

 
21.27. Jurisdiction:  
 

The court at Chandigarh (Punjab) shall have exclusive jurisdiction to entertain and try all matters 
arising out of this Contract. 
 

21.28. Relationship: 
 

Contractor shall perform the terms and conditions of the Contract as an independent Contractor. 
Nothing contained herein shall be constructed as creating any other relationship between the Parties 
hereto including, but not limited to, partnership, employer/employee, agency or joint venture. 
Contractor its agents, employees, representatives or affiliates shall under no circumstances be 
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deemed as agents or representatives of NPL or its affiliates. Neither Contractor nor Contractor’s 
permitted sub-contractors nor the employees of any of them shall be deemed for any purpose to be 
employees of NPL. It is understood and accepted by the Parties that the Contract executed by the 
Parties is on principal to principal basis and nothing herein contained shall be constituted or 
understood as constituting either Party the agent or representative of the other under any 
circumstances. 
 

21.29. Merger & Amalgamation 
 

Contractor shall obtain a No Objection Certificate (NOC) from NPL before any merger or 
amalgamation.  On receipt of NOC, the Contractor shall ensure that all the contractual obligations 
are duly carried out after such merger or amalgamation by the merged / amalgamated entity. 

21.30. Survival Obligations:  
 

Except as otherwise specifically provided herein, termination or expiry of the Contract for any reason 
shall not release any Party to the Contract from any obligations under the Contract, which shall have 
the tendency to survive though not expressly stated anywhere or which thereafter may accrue in 
respect of any act or omission prior to such termination / expiry nor shall any such termination / 
expiry hereof affect in any way the survival of any right, duty or obligation of any such Party, which 
is expressly stated elsewhere in the Contract or by necessary implication should operate to survive 
termination /expiry hereof including, without limitation the provisions relating to Confidential 
Information, Compliance with Applicable Laws, Indemnity, Waiver, Governing Law and Dispute 
Resolution and Arbitration. 
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Annexure -I 

 
FORMAT FOR UNCONDITIONAL BID CERTIFICATE  
(To be submitted on the Contractor’s letter head) 

 
To, 
 
Head Procurement 
Nabha Power Limited 
Post Box 28, Near Village Nalash 
Distt. Patiala 140401, Punjab 
 
We hereby confirm that the Bid submitted by us is unconditional & non-suggestive and that we have not 
made any deviation from the Tender Document. We hereby confirm our unqualified acceptance to all the 
terms & conditions of the Tender Document No. NPL/Proc/2023-24/03, unqualified compliance to the 
technical specifications and acceptance to the bidding process.  
 
We also confirm that in case any deviation in any part of our Bid at any part of time, whether implicit or 
explicit, is observed, our Bid shall be rejected, at NPL’s sole discretion.  
 
 

SEAL                                              SIGNATURE  ………………………... 
                                                             

NAME   ……………..……….… 
 

                                                    DESIGNATION ………………………… 
                                   

                     COMPANY  ………………..………. 
 
                                             DATE   ………………..…...... 

 
 *To be signed by Authorized Signatory  
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Annexure-II (A) : Unit Rates - ARC of civil works 
 

Sl. 
No. Description of Work Qty Unit Rate 

(INR/Unit) 
Amount 

(Rate x Qty) 

1 

Supplying and fixing of 100 x 58 x 1.90 mm ISI marked M.S. 
pressed butt hinges bright finished with necessary screws 
etc. including all manpower, materials and tools & tackles 
etc Work should be carried out as per specification, drawings 
and instructions of the Engineer In Charge. 

30 EA 46.08 1,382.40 

2 
Supplying and Fixing of 110 X 75mm PVC floor trap including 
all labour, materials, tools & tackles etc. Work should be 
carried out as per specification, drawings and instructions of 
the Engineer In Charge 

5 EA 281.06 1,405.30 

3 

Supplying and fixing of 200 x 16 mm ISI marked oxidised 
M.S. sliding door bolts with nuts and screws etc. complete 
including all manpower, materials and tools & tackles etc. 
Work should be carried out as per specification, drawings 
and instructions of the Engineer In Charge. 

15 EA 100.53 1,507.95 

4 
Supplying & fixing of 100mm dia. SS jali including all labour, 
materials and tools & tackles etc. Work should be carried out 
as per specification, drawings and instructions of the 
Engineer In Charge 

20 EA 75.78 1,515.60 

5 

Supplying and fixing of solid plastic seat with lid for pedestal 
type W.C. pan with screws including labour, materials, and 
tools & tackles etc. Work should be carried out as per 
specification, drawings and instructions of the Engineer In 
Charge. 

5 EA 376.95 1,884.75 

6 

Supplying and fixing trap of self-cleansing design with 
screwed down or hinged grating with or without vent arm 
complete, including cost of cutting and making good the 
walls and floors  including all labour, materials, tools & 
tackles etc. Work should be carried out as per specification, 
drawings and instructions of the Engineer In Charge 

5 EA 418.84 2,094.20 

7 

Supplying and fixing of 15mm C.P. brass bib cock of 
approved quality and design including all labour, materials, 
tools & tackles etc. Work should be carried out as per 
specification, drawings and instructions of the Engineer In 
Charge. 

6 EA 370.12 2,220.72 

8 
Supplying and fixing of 100mm dia. D-joint including all 
labour, materials, tools & tackles etc. Work should be carried 
out as per specification, drawings and instructions of the 
Engineer In Charge. 

5 EA 460.72 2,303.60 

9 

Supplying and fixing of GI Barbed Wire in standard design of 
2 ply 4 forks i.e. 2 stranded line wires and barbing wire 
consisting of 4 forks including all manpower, materials, and 
tools & tackles etc. Work should be carried out as per 
specification, drawings and instructions of the Engineer In 
Charge. 

50 KG 54.45 2,722.50 

10 

Supplying and erection of 0.8mm thick 600mm width GI 
ridge at different elevation including transportation, handling 
at site, scaffolding, welding, bolting, drilling, cutting, fixing 
with self-tapping screw or J or L hooks. It also includes all 
manpower, materials, and tools & tackles etc. Work should 
be carried out as per specification, drawings and instructions 
of the Engineer In Charge. 

15 M 188.48 2,827.20 

11 
Supplying & Fixing of glass rubber for sealing of aluminium 
door’s and window's including all labour, materials, tools & 
tackles etc. Work should be carried out as per specification, 
drawings and instructions of the Engineer In Charge 

100 M 29.32 2,932.00 
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12 

Supplying and fixing of 8 litre (dual flush) capacity, low level 
cistern made of vitreous china with brackets and all fittings 
complete including labour, materials, and tools & tackles etc. 
Work should be carried out as per specification, drawings 
and instructions of the Engineer In Charge 

2 EA 1,675.35 3,350.70 

13 
Supplying and fixing of 15mm C.P. Angle cock of approved 
quality and design including all labour, materials, tools & 
tackles etc. Work should be carried out as per specification, 
drawings and instructions of the Engineer In Charge. 

5 EA 722.74 3,613.70 

14 

Supplying and fixing of 25mm dia. Gate valve (Brass) of 
approved quality & make, for High or low pressure, including 
all labour, materials, and tools & tackles etc. Work should be 
carried out as per specification, drawings and instructions of 
the Engineer In Charge 

10 EA 376.95 3,769.50 

15 

Supplying and fixing of Stainless Steel 304 grade kitchen 
sink of size 610x510 mm bowl depth 200 mm, as per 
IS:13983 with brackets, CP brass faucet and waste, waste 
pipe with traps including making good the walls wherever 
required with all accessories, labour, materials and tools & 
tackles etc. Work should be carried out as per specification, 
drawings and instructions of the Engineer In Charge. 

2 EA 795.79 1,591.58 

16 

Supplying and fixing of G.I. pipes B-class with all required 
G.I. fittings, clamping etc. at all elevations. including cutting, 
labour, materials, testing of joints and tools & tackles etc. 
including making groove in concrete or brick surfaces, filling 
and painting. Work should be carried out as per 
specification, drawings and instructions of the Engineer In 
Charge. Size- 25mm 

20 M 209.43 4,188.60 

17 

Supplying & laying of Brick bats in plinths, area paving, 
grade slab of buildings and other underground structures 
with stone, 50mm downgraded, in layers not exceeding 
150mm in loose thickness including breaking of brick to 
required sizes, filling the gaps with selected sand / moorum 
,watering, compaction with rammer/roller and all lifts & 
leads etc. Work should be carried out as per specification, 
drawings and instructions of the Engineer in Charge. 

5 M3 867.99 4,339.95 

18 

Supplying and fixing of CP 32mm size dia size with 250mm / 
300mm & 190mm long wall connection pipes & Wall flange 
of approved quality & make including all labour, materials 
and tools & tackles etc. Work should be carried out as per 
specification, drawings and instructions of the Engineer In 
Charge. 

5 EA 981.73 4,908.65 

19 
Supplying & fixing of wallpaper of approved design and 
make with adhesive. including all labour, materials, tools & 
tackles etc. Work should be carried out as per specification, 
drawings and instructions of the Engineer In Charge. 

10 M2 502.61 5,026.10 

20 

Supplying and fixing of White Vitreous China Wash basin size 
630x450 mm with single lever 15 mm C.P. brass pillar taps, 
brackets, 32 mm C.P. brass waste, waste pipe with traps, 
brackets  including cutting in the walls wherever required 
and plastering, painting including all complete labour, 
materials and tools & tackles etc Work should be carried out 
as per specification, drawings and instructions of the 
Engineer In Charge 

2 EA 2,513.04 5,026.08 
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21 

Supplying & Installation of GI chain link fencing (size of 
mesh 75mm) to a height of 1.8 m and barbed wire 
concertina(600mm) above it such that the total fence height 
is 2.4 m above finished grade level, fence angles of 75x75x6 
spaced at 2.5m c/c distance, having two stay posts at all 
corners at every tenth post shall have transverse stay post 
(total diameter of wire as 8 gauge and diameter of bare wire 
not less than 3.15mm as per IS:2721) also 3mm GI wire to 
be fixed @ top & bottom for support the mesh including 
supply& fixing of posts with concrete blocks at bottom of 
300X300x300mm, supply & apply of paint on posts (one coat 
of primer & two coat of paint- 75micron thickness) approved 
colour, including all manpower, materials and tools & tackles 
etc. Work should be carried out as per specification, 
drawings and instructions of the Engineer In Charge. 

5 M2 1,110.15 5,550.75 

22 

Supplying and fixing of 5mm thick wired glass in aluminium/ 
MS door’s, window’s, ventilator’s, and partitions with EPDM 
rubber / neoprene gasket including all manpower, materials, 
scaffolding, tools & tackles etc. Work should be carried out 
as per specification, drawings and instructions of the 
Engineer In Charge 

10 M2 576.64 5,766.40 

23 
Supplying and fixing of 100 X 12mm Anchor Fasteners 
including drilling, all manpower, materials and tools & 
tackles etc. Work should be carried out as per specification, 
drawings and instructions of the Engineer In Charge 

50 EA 125.65 6,282.50 

24 

Supply & Filling of silicon (250 ml/tube) in gaps in between 
aluminium frames, cladding of Dholpur stone etc. at all 
elevation including all labour, materials, tools & tackles, 
scaffolding etc. Work should be carried out as per 
specification, drawings and instructions of the Engineer In 
Charge 

30 EA 209.43 6,282.90 

25 

Supplying and fixing of PVC pipes-6kg pressure with all 
required PVC. fittings clamping etc. at all elevations including 
cutting, labour, materials, testing of joints and tools & 
tackles etc. Work should be carried out as per specification, 
drawings and instructions of the Engineer In Charge. Size- 
160mm 

20 M 357.58 7,151.60 

26 

Supplying and fixing of White Vitreous China Urinal flat back 
390 x 400 x 630mm with flushing arrangement, supply 
connections, flush  pipe, traps, waste pipe and all fittings, 
including cutting in the walls and floors wherever required 
plastering and painting including labour, materials, and tools 
& tackles etc. Work should be carried out as per 
specification, drawings and instructions of the Engineer In 
Charge. 

2 EA 3,858.71 7,717.42 

27 
Extra over for cement plaster (external & internal) done 
above 4 metres height (where any single storey exceeds 4 
metres in height) for every additional height of 2 metres or 
part thereof 

1200 M2 8.41 10,092.00 

28 
Supplying & fixing of 3mm thick PVC floor mat tiles and 
pasting with adhesive Including all labour, materials, tools & 
tackles etc. Work should be carried out as per specification, 
drawings and instructions of the Engineer In Charge. 

10 M2 837.67 8,376.70 

29 

Supplying and fixing of 3mm thick ACP sheet on 25mm thick 
aluminium tube at various elevations including framework of 
aluminium tube. It also includes all manpower, materials, 
and tools & tackles, fastener, scaffolding, cutting, filling of 
silicon in gaps/joints etc. Work should be carried out as per 
specification, drawings and instructions of the Engineer In 
Charge. 

10 M2 1,005.22 10,052.20 
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30 

Supplying and fixing of POP board ceiling at all levels 
consisting of G.I. frame and required board, including 
Supplying and fixing of 50mm frame work and extra support, 
fixed to the wall and ceiling at the spacing of 610 mm centre 
to centre with dash fastener of 12.5 mm dia meter and 
12.5mm POP board on both sides, tapping of the joints 
including labour, materials, scaffolding, tools & tackles etc. 
Work should be carried out as per specification, drawings 
and instructions of the Engineer In Charge. 

20 M2 540.05 10,801.00 

31 

Supplying and fixing of White Vitreous China water closet 
(European type) with seat and lid, 8 litre low level white 
vitreous china flushing cistern (dual flush), SS health faucet 
(1.0 m Length) & C.P. flush bend 40mm with fittings & C.I. 
brackets, cutting in the walls and floors wherever required 
and plastering, painting the same, including all labour, 
materials and tools & tackles etc. Work should be carried out 
as per specification, drawings and instructions of the 
Engineer In Charge 

2 EA 5,465.89 10,931.78 

32 
Supplying and fixing of 1 mm thk sunmica with adhesive at 
all elevations including cutting, labour, materials and tools & 
tackles etc. Work should be carried out as per specification, 
drawings and instructions of the Engineer In Charge. 

15 M2 934.29 14,014.35 

33 

Supplying and fixing of 75mm thick Gypsum board partition 
up to ceiling height consisting of G.I. frame and required 
board, including Supplying and fixing of 50mm frame work 
and extra support, fixed to the floor and ceiling at the 
spacing of 610 mm centre to centre with dash fastener of 
12.5 mm dia meter and 12.5mm POP board on both sides, 
tapping of the joints including labour, materials, scaffolding, 
tools & tackles etc. Work should be carried out as per 
specification, drawings and instructions of the Engineer In 
Charge. 

25 M2 460.72 11,518.00 

34 

Supplying & applying a coat of residual petroleum bitumen  
grade of VG-10 of approved quality using 1.7 kg per Sqm on 
building roofs and other water retaining structures after 
cleaning the surface with brushes and finally with a piece of 
cloth lightly soaked in kerosene oil, including labour, 
materials, tools & tackles etc. Work should be carried out as 
per specification, drawings and instructions of the Engineer 
In Charge. 

100 M2 117.28 11,728.00 

35 

Supplying & fixing of frosted glass film over glass window & 
glass panels, including surface preparation, manpower, 
materials, tools & tackles etc. Work should be carried out as 
per specification, drawings and instructions of the Engineer 
In Charge. 

20 M2 594.75 11,895.00 

36 

Surface dressing of the ground including removing of 
vegetation and inequalities not exceeding 150 mm (surface 
compaction required) and disposal of surplus materials up to 
2.0 Km (One way) inside the plant boundary including 
loading & unloading, manpower, machinery and tool & 
tackles etc. Work should be carried out as per specification, 
drawings and instructions of the Engineer In Charge. 

1000 M2 13.12 13,120.00 

37 

Repairing of all types of window- steel, wooden, aluminium 
and frames. it includes supplying & fixing of hinges, handle, 
latches, screws, glass beeding and alignment, dismantling 
and re-fixing, labour, materials, tools & tackles required for 
repairing etc. Work should be carried out as per 
specification, drawings and instructions of the Engineer In 
Charge. 

80 EA 167.54 13,403.20 
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38 

Supplying and laying of 50 mm thick cement concrete 
flooring in two layers 1:2:4 (1cement : 2 sand: 4 stone 
aggregate) with 12.5 mm down size stone aggregate laid in 
panels at all elevations, including glass strips-3mm, finished 
with a floating coat of neat cement, at various elevations, 
including round of edges, corners and junctions, curing etc., 
with all labour and materials. Work should be carried out as 
per specification, drawings and instructions of the Engineer 
In Charge. 

20 M2 683.37 13,667.40 

39 
Hiring of skilled service - Carpenter on daily basis with all 
tools & tackles for repairing & new work in plant premises.  
Work should be carried out as per specification, drawings 
and instructions of the Engineer In Charge 

25 D 552.23 13,805.75 

40 

Dismantling & re-fixing of existing precast tiles on pathway, 
transformer & switchyard area including preparation of bed, 
supply spreading and levelling of 50mm sand bed and filling 
of joints with sand including all manpower, materials and 
tools & tackles, Work should be carried out as per 
specification, drawings and instructions of the Engineer In 
Charge. 

50 M2 293.18 14,659.00 

41 

Supplying and laying of 60 mm thick  factory made cement 
concrete interlocking paver block of minimum M -30 grade 
made by block making machine with strong vibratory 
compaction, of approved size, shape & colour, laid in 
required pattern over 50mm thick compacted bed of coarse 
sand, filling the joints with sand etc. including all labour, 
tools & tackles, materials etc. Work should be carried out as 
per specification, drawings and instructions of the Engineer 
In Charge. 

25 M2 591.50 14,787.50 

42 
Hiring of skilled service- Plumber on daily basis with all tools 
& tackles for all plumbing related works in plant premises. 
Work should be carried out as per specification, drawings 
and instructions of the Engineer In Charge. 

25 D 604.23 15,105.75 

43 

Supplying & Fixing of 32mm wooden flush door with frame 
and incl. all accessories Aldrop -2 no, latches-1no, stoper-
1no, hinges-4no, screw required for fixing and painting of 
door including all labour, materials, tools & tackles etc. Work 
should be carried out as per specification, drawings and 
instructions of the Engineer In Charge 

4 M2 3,783.79 15,891.92 

44 

Supplying and fixing of solid plastic cover for 1000/500 L 
with similar colour & locking arrangements for tanks 
including all labour, materials, tools & tackles etc. Work 
should be carried out as per specification, drawings and 
instructions of the Engineer In Charge. 

50 EA 326.44 16,322.00 

45 
Hiring of skilled service - Welder on daily basis with all tools 
& tackles for repairing & new work in plant premises.  Work 
should be carried out as per specification, drawings and 
instructions of the Engineer In Charge 

30 D 552.23 16,566.90 

46 
Hiring of skilled service - Mason on daily basis with all tools 
& tackles for repairing & new work in plant premises.  Work 
should be carried out as per specification, drawings and 
instructions of the Engineer In Charge 

30 D 552.23 16,566.90 

47 

Supplying and fixing of PVC pipes-6kg pressure with all 
required PVC. fittings clamping etc. at all elevations including 
cutting, labour, materials, testing of joints and tools & 
tackles etc. Work should be carried out as per specification, 
drawings and instructions of the Engineer In Charge. Size- 
110mm 

100 M 173.10 17,310.00 
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48 

Supplying and fixing of 5mm thick acrylic sheet on 
aluminium doors, windows, louvers at various elevations 
including fastener, scaffolding, cutting, shifting. It also 
includes all manpower, materials, and tools & tackles etc. 
Work should be carried out as per specification, drawings 
and instructions of the Engineer In Charge. 

15 M2 1,185.56 17,783.40 

49 

Supplying & fixing of 8.0 mm thick PVC panelling of 
approved make at different elevation on walls, ceiling, door 
& window including supplying & fixing of aluminium section 
for the support to panelling, screws, L section and U section 
for corner and edges etc., making cut out for electrical 
fittings. Including all labour, materials, tools & tackles, 
scaffolding, handling, transportation etc. Work should be 
carried out as per specification, drawings and instructions of 
the Engineer In Charge. 

25 M2 712.03 17,800.75 

50 

Supplying and fixing of 150 mm aluminium handles, ISI 
marked, anodised, or dyed to required colour or shade, 
design with necessary screws etc. including all manpower, 
materials and tools & tackles etc. Work should be carried out 
as per specification, drawings and instructions of the 
Engineer In Charge. 

25 EA 729.36 18,234.00 

51 

Supplying and fixing of double action hydraulic floor spring 
of approved brand for door weight up to 125 kg, including 
cost of cutting in floor, embedding machine in floors and 
stainless-steel cover plate minimum 1.25 mm thickness 
complete including all labour, materials, tools & tackles etc. 
Work should be carried out as per specification, drawings 
and instructions of the Engineer In Charge 

10 EA 1,842.88 18,428.80 

52 

Supplying and laying of 20mm thick Kota stone slab flooring 
over 20 mm thick base cement mortar 1 : 4 (1 cement : 4 
coarse sand) laid and jointed with grey cement slurry mixed 
with pigment to match the shade of the slab, at all 
elevations, including rubbing, polishing, labour, materials , 
tools & tackles etc. Work should be carried out as per 
specification, drawings and instructions of the Engineer In 
Charge. 

20 M2 959.86 19,197.20 

53 

Supplying and Filling of sand in plinths, foundations, 
trenches and other underground structures, pipes etc., in 
layers not exceeding 200mm compacted layer in depth 
consolidating each deposited layer by ramming and watering 
including spreading and laying with labours/machinery, 
testing. Work should be carried out as per specification, 
drawings and instructions of the Engineer In Charge. 

20 M3 1,010.01 20,200.20 

54 

Supplying and erection of 0.8mm thick 150 x 150mm size GI 
Gutter at different elevation including transportation, 
handling at site, scaffolding, welding, bolting, drilling, 
cutting, fixing with self-tapping screw or J or L hooks. It also 
includes all manpower, materials, and tools & tackles etc. 
Work should be carried out as per specification, drawings 
and instructions of the Engineer In Charge. 

30 M 672.44 20,173.20 

55 

Hiring of Tandem roller (8 Ton Capacity) for compaction on 
hourly basis including operator, helper, diesel & all other 
required accessories. Work should be carried out as per 
specification, drawings and instructions of the Engineer In 
Charge. 

10 D 2,197.97 21,979.70 

56 

Supplying and fixing of 25mm dia. Float valve (brass) of 
approved quality, for pressure up to 10kg, with plastic floats 
including all labour, materials, and tools & tackles etc. Work 
should be carried out as per specification, drawings and 
instructions of the Engineer In Charge 

50 EA 460.72 23,036.00 
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57 

Supplying and fixing of 500 L polyethylene water storage 
tank triple layer, IS: 12701 marked, with cover, locking 
arrangement and making necessary holes & fittings for inlet, 
outlet and overflow pipes including all labour, materials, 
tools & tackles etc. Work should be carried out as per 
specification, drawings and instructions of the Engineer In 
Charge 

5 EA 4,724.94 23,624.70 

58 

Supplying and Fixing of SS Door lock with handle including 
screws as per approved design and Shade including all 
manpower, materials and tools & tackles etc. Work should 
be carried out as per specification, drawings and instructions 
of the Engineer In Charge. 

15 EA 1,586.51 23,797.65 

59 

Hiring of tractor with hydraulic jack trolley (minimum 3 cum 
capacity) and other attachments i.e. rear blade & brush 
cutter on daily basis inside the plant premises, including 
operator, helper, diesel & all other required accessories.  
Work should be carried out as per specification, drawings 
and instructions of the Engineer In Charge. 

15 D 1,831.60 27,474.00 

60 

Supplying and laying of 18 mm thick Polished Granite stone 
flooring in required design and patterns,  over 20 mm 
(average) thick base of cement mortar 1:4 (1 cement : 4 
coarse sand), laid and jointed with cement slurry and 
pointing with white cement slurry admixed with pigment of 
matching shade including double moulding, rubbing, 
polishing, manpower, materials and tools & tackles etc. Work 
should be carried out as per specification, drawings and 
instructions of the Engineer In Charge. 

10 M2 2,760.59 27,605.90 

61 

Fabrication, erection and transportation of available 
Structural steel in NPL scrapyard as per IS 800 at all levels, 
including rolled sections, pipes, hollow sections, built up 
sections etc., in columns, beams, roof trusses, roof girders, 
bracings, cleats, including surface preparation, all handling 
at site, with welding, bolting, drilling, cutting, jointing,  
embedding, holding in position, straightening, bending  
rolling, grinding, etc. It also includes application of two coats 
of enamel paint and one coat of primer (25 micron each) 
including all manpower, materials, scaffolding and tools & 
tackles etc. Work should be carried out as per specification, 
drawings and instructions of the Engineer In Charge. 

1 TO 28,524.61 28,524.61 

62 

Maintenance of STP pump including repairing, Supplying & 
applying of greasing, pipe fixing, valve & coupling change, 
pump welding, nut & bolt etc including all materials required 
for running of pump. Work should be carried out as per 
specification, drawings and instructions of the Engineer In 
Charge. 

15 EA 2,094.19 31,412.85 

63 

Supplying and laying of 20/25 mm thick Dholpur Stone 
(machine cut edges) for wall lining etc. at all elevations, 
backing filled with a grout of average 12 mm thick cement 
mortar 1:3 (1 cement : 3 coarse sand) including pointing 
with silicon (To be secured to the backing and the sides by 
means of cramps and pins)  including manpower, materials, 
scaffolding, and tools & tackles etc. Work should be carried 
out as per specification, drawings and instructions of the 
Engineer In Charge 

25 M2 1,299.35 32,483.75 

64 

Servicing of rolling shutter including supplying and applying 
of grease and fixing of loose nut & bolts, spring etc. all 
complete including all labour, materials, scaffolding,  tools & 
tackles required for repairing etc. Work should be carried out 
as per specification, drawings and instructions of the 
Engineer In Charge 

400 Sqm 102.28 40,912.00 
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65 

Supplying & Fixing of 12 mm thick toughened glass in doors 
& Partitions, including supplying and fixing of SS fittings, 
frosted film & silicon filling all manpower, materials, tools & 
tackles etc. Work should be carried out as per specification, 
drawings and instructions of the Engineer In Charge. 

10 M2 3,582.19 35,821.90 

66 

Supplying and fixing of 3mm thick fibre sheet on MS/SS 
frames at various elevations including fastener, scaffolding, 
cutting, shifting. It also includes all manpower, materials, 
and tools & tackles etc. Work should be carried out as per 
specification, drawings and instructions of the Engineer In 
Charge.  Supply & Fixing of MS/SS frame will be paid in 
relevant item. 

50 M2 792.93 39,646.50 

67 

Supplying, Erection & Fixing of aluminium work for partition 
wall/wndow  including fixing of door at all elevations for all 
sizes including all labour, materials, tools & tackles etc. It 
includes as per below: 
1) Aluminium Section powder coated (as per approved 
shade)- 60 X 40mm (14 gauge/1.63mm)  
2) Glass- Plain float glass-5mm  
3) Laminated Wooden Ply -6mm (if required instead of 
glass). 
4) Aluminium fittings - Door Handle, Door closer, Hinges, 
Door Stopper, tower bolt, Aldrop. 
5) Frosted Glass Film on the glass as per approved design 
6) Gap Filling- Filling of gap with silicon. The silicone for 
perimeter joints (between Aluminium section and RCC/Stone 
masonry) 
7) Glass Rubber- Filling of gap between glass and aluminium 
strip with glass rubber 
Work should be carried out as per specification, drawings 
and instructions of the Engineer In Charge 

15 M2 2,709.35 40,640.25 

68 
Extra over for RCC/PCC work done above 4 metres height 
(where any single storey exceeds 4 metres in height) for 
every additional height of 1 metres or part thereof 

1000 M3 54.09 54,090.00 

69 
Extra over for Brick work done above 4 metres height 
(where any single storey exceeds 4 metres in height) for 
every additional height of 2 metres or part thereof 

250 M3 217.53 54,382.50 

70 

Supplying and laying of 8 mm thick vitrified wall tiles in 
different sizes (300 X 300 mm or 300 X 450 mm)with water 
absorption less than 0.08% and of approved make, in all 
colours and shades, laid on 12mm thick cement mortar 1:4 
(1 cement : 4 coarse sand), jointing with grey cement slurry 
@ 3.3 kg/ sqm at all elevations including grouting the joints 
with white cement and matching pigments etc., including 
labour, materials, tools & tackles etc. Work should be carried 
out as per specification, drawings and instructions of the 
Engineer In Charge. 

50 M2 746.38 37,319.00 

71 

Supplying and laying of premix sand seal coat premixed in 
Continuous type hot mix plant using specified fine 
aggregates and penetration grade bitumen VG-30 @ 0.68kg 
per sqm, laid to the specified levels, grade and cross fall 
complete as per technical clause 511 of MORT&H 
specifications including  all labour, materials, tools & tackles, 
handling, transportation etc. Work should be carried out as 
per specification, drawings and instructions of the Engineer 
In Charge. 

800 M2 49.51 39,608.00 

72 

Chipping of Cement plaster work by manually for all type of 
structures at all levels, for making grooves, repair etc, 
including disposal of unserviceable materials up to a lead of 
2.0 Km. in the plant boundary including all labour, tools & 
tackles, scaffolding, staging, handling, transportation etc. 
Work should be carried out as per specification, drawings 
and instructions of the Engineer In Charge. 

1500 M2 34.95 52,425.00 
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73 

Repairing of all types of door-steel, wooden, aluminium & 
fire doors and frames it includes supplying & fixing of 
hinges,  screws, and door alignment, dismantling & re-fixing, 
labour, materials, tools & tackles, welding required for 
repairing etc. Work should be carried out as per 
specification, drawings and instructions of the Engineer In 
Charge. 

80 EA 685.13 54,810.40 

74 

Chipping of concrete by JCB Rock breaker with backhoe 
loader( if quantity is more than 2 cum) including cutting of 
reinforcement & disposal of unserviceable materials up to a 
lead of 2.0 Km inside the plant boundary  including operator, 
helper, diesel & all other consumables required etc. Work 
should be carried out as per specification, drawings and 
instructions of the Engineer In Charge. 

60 HR 1,044.21 62,652.60 

75 

Filling available excavated earth (excluding rock)  available 
at site/stock pile near Ash pond in trenches, plinth, sides of 
foundations, roads etc. in layers not exceeding 200 mm 
compacted layer in depth, consolidating each deposited layer 
by ramming and watering, compacting to 85% of MDD 
including loading from soil stock pile area, unloading, filling, 
watering and lead 2.0 Km (One way). Work should be 
carried out as per specification, drawings and instructions of 
the Engineer In Charge. 

500 M3 131.28 65,640.00 

76 Extra over for sludge removal work done below 3 metres 
depth for every additional height of 1 metre or part thereof 1600 M3 54.09 86,544.00 

77 

Supplying and fixing of aluminium extruded section body 
tubular type universal hydraulic door closer for door weight 
36 kg to 80 kg and door width from 701 mm to 1200 mm, 
with double speed adjustment with necessary accessories 
and screws etc. including all manpower, materials and tools 
& tackles etc. Work should be carried out as per 
specification, drawings and instructions of the Engineer In 
Charge. 

40 EA 2,068.66 82,746.40 

78 

Chipping of Cement Concrete work by mechanically hand 
operated-concrete breaking machine (for small quantity up 
to 2cum) for all type of structures at all levels, including 
cutting of reinforcement & disposal of unserviceable 
materials up to a lead of 2.0 Km inside the plant boundary 
including all labour, tools & tackles, scaffolding, staging, 
handling, transportation and other consumables etc. Work 
should be carried out as per specification, drawings and 
instructions of the Engineer In Charge. 

25 M3 3,316.23 82,905.75 

79 

Supplying & laying of Boulder in plinths, area paving, grade 
slab of buildings and other underground structures with 
stone, 50mm downgraded, in layers not exceeding 200mm  
in loose thickness including breaking of boulders to required 
sizes, filling the gap with selected sand / moorum, watering, 
compaction with rammer/roller and all lifts & lead etc. Work 
should be carried out as per specification, drawings and 
instructions of the Engineer in Charge. 

50 M3 1,673.50 83,675.00 

80 

Earthwork in excavation  up to 3.0m depth below existing 
ground level including lifting, stacking, dressing of sides, 
ramming of bottom, strutting, shoring and packing cavities 
(wherever required) etc and dewatering with all equipment 
and materials including disposal of excavated earth up to a 
lead of 2.0 Km (One way) within plant boundary for all types 
of Soil. Work should be carried out as per specification, 
drawings and instructions of the Engineer In Charge. 

750 M3 121.21 90,907.50 
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81 

Cleaning & flushing of all STP connecting chamber( 2 X 2 X2 
m)- 30no's, pipe line-1850m & main chamber (5 X 5 X5m) - 
2no's including all the manpower, materials, machinery 
(sucker, tractor trolley) required for it and dispose of all 
materials up to a lead of 2.0 Km. Work should be carried out 
as per specification, drawings and instructions of the 
Engineer In Charge. 

2 EA 49,527.63 99,055.26 

82 

Supplying & Fixing of 12 mm thick toughened glass (6+2+4) 
6mm glass, 2mm air gap and 4mm glass in doors & 
partitions. including supplying and fixing of SS fittings, 
frosted film & silicon filling all manpower, materials, tools & 
tackles etc. Work should be carried out as per specification, 
drawings and instructions of the Engineer In Charge. 

7 M2 14,858.29 104,008.03 

83 

Removal of soil sludge upto 3.00 mtr depth by machine or 
manpower with the help of all tools & tackles, including 
grass and bushes, cleaning of the area, garbage (plastic 
bottle etc) dispose of slush up to 2.0 Km in water tight 
trolley within plant area. Work should be carried out as per 
specification, drawings and instructions of the Engineer In 
Charge. 

400 M3 336.51 134,604.00 

84 

Hiring of honey sucker (tractor mounted pump) with 
capacity of 5000 Litre on trip basis including suction from 
various pits/STP and disposal up to a lead of 2.0 Km inside 
the plant premises, including operator, helper, diesel, pipe & 
all other required accessories. Work should be carried out as 
per specification, drawings and instructions of the Engineer 
In Charge. 

150 EA 737.13 110,569.50 

85 

Supplying and laying of 10 mm thick vitrified floor tiles in 
different sizes (600 X 600mm or 800 X 800 mm) with water 
absorption less than 0.08% and of approved make, in all 
colours and shades, laid on 20mm thick cement mortar 1:4 
(1 cement : 4 coarse sand), at all elevations, jointing with 
grey cement slurry @ 3.3 kg/ sqm including grouting the 
joints with white cement and matching pigments etc.,  
including labour, materials , tools & tackles etc. Work should 
be carried out as per specification, drawings and instructions 
of the Engineer In Charge. 

120 M2 655.37 78,644.40 

86 

Erecting and dismantling of scaffolding (cup lock type) with 
40 mm dia. M.S. tube 1.2 m centre to centre, horizontal, 
vertical & bracing tubes with cup & lock system, M.S. tube 
challies, M.S. clamps and M.S. staircase system in the 
scaffolding for working platform etc. and maintaining it in a 
serviceable condition for the required duration as approved 
and removing it thereafter .The scaffolding system shall be 
stiffened with bracings, runners, connection with the 
building etc wherever required for inspection of work at 
required locations with essential safety features for the 
workmen etc. including all manpower, scaffolding materials 
and tools & tackles. Work should be carried out as per 
specification, drawings and instructions of the Engineer In 
Charge 

1000 M3 120.15 120,150.00 
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87 

Supplying and laying in position Design mix M-35 grade 
cement concrete for reinforced cement concrete work as per 
IS 10262. IS 456 using approved materials like aggregate as 
per 383, water as per IS 3025, cement as per  IS 269/IS 
8112/IS – 1489 (part I) – 1991 and admixtures at all levels 
for all kinds of work, concrete to be laid in panels including 
labour, materials, tools & tackles, handling, transporting, 
batching, mixing, placing, levelling, compacting, curing, 
testing, etc. Work should be carried out as per specification, 
drawings and instructions of the Engineer In Charge. The 
design mix should be approved by Engineer In Charge prior 
before executed the concrete work. 

25 M3 5,227.18 130,679.50 

88 

Construction of RCC M -25 Precast Covers with ISA 40 X 40 
X 6 mm structure frame all around on edges including 
concreting, reinforcement, shuttering, handling, 
transporting, curing and placing of precast at site including 
all labour, materials and tools & tackles excluding ISA 40 X 
40 X 6mm. Work should be carried out as per specification, 
drawings and instructions of the Engineer In Charge. Supply 
& Fixing of ISA will be paid in relevant item. 

15 M3 8,781.25 131,718.75 

89 

Supplying and fixing of 5mm thick float glass in aluminium/ 
MS door’s, window’s, ventilator’s, and partitions with EPDM 
rubber / neoprene gasket including all manpower, materials, 
scaffolding, tools & tackles etc. Work should be carried out 
as per specification, drawings and instructions of the 
Engineer In Charge 

150 M2 905.61 135,841.50 

90 

Supplying and fixing of CPVC pipes with all required CPVC. 
fittings clamping etc. at all elevations including cutting, 
labour, materials, testing of joints and tools & tackles etc. 
including making groove in concrete or brick surfaces, filling 
and painting. Work should be carried out as per 
specification, drawings and instructions of the Engineer In 
Charge. Size- 63mm 

200 M 901.37 180,274.00 

91 

Supplying, fabrication and erection of  Structural steel as per 
IS 800 at all levels, including rolled sections, pipes, hollow 
sections, built up sections etc., in columns, beams, roof 
trusses, roof girders, bracings, cleats, including surface 
preparation, all handling at site, with welding, bolting, 
drilling, cutting, jointing,  embedding, holding in position, 
straightening, bending  rolling, grinding, etc. It also includes 
application of two coats of enamel paint and one coat of 
primer (25 micron each) including all manpower, materials, 
scaffolding and tools & tackles etc. Work should be carried 
out as per specification, drawings and instructions of the 
Engineer In Charge. 

2 TO 71,136.52 142,273.04 

92 

Supplying and laying of Granular Sub-Base  in layers of each 
of 75mm (Compacted finished thickness), including  supply 
of close graded materials conforming to specifications, 
mixing in a mechanical mix plant, carriage of mixed 
materials by tippers to work site, for all leads & lifts, 
spreading in uniform layers of specified thickness as per the 
drawing on prepared surface and compacting with vibratory 
power roller 8.0 ton up to density 98% of MDD, It also 
includes all manpower, materials and tools & tackles, Work 
should be carried out as per specification, drawings and 
instructions of the Engineer In Charge. Materials conforming 
to Grade-II and having CBR Value-20 and more 

100 M3 1,567.98 156,798.00 
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93 

Supplying and erection of 0.8mm GI profile sheet at different 
elevation including transportation, handling at site, 
scaffolding, welding, bolting, drilling, cutting, fixing with self-
tapping screw or J or L hooks. It also includes all manpower, 
materials, and tools & tackles etc. Work should be carried 
out as per specification, drawings and instructions of the 
Engineer In Charge 

150 M2 1,108.11 166,216.50 

94 

Supplying and laying of wet mix macadam (size range 53 
mm to 0.075 mm ) in layers of each of 75mm (Compacted 
finished thickness), as per approved camber and slope 
including all lifts and leads, preparation of subbase, 
spreading, rolling, sprinkling of water, setting and drying, all 
labour, material, equipment, handling, transportation, 
compaction up to  density at least 98% of the max. dry 
density, testing, etc.  wet mix macadam (WMM) is to be laid 
directly over the sub- grade on a 25 mm course of screening 
(Grading B) or coarse sand (no separate payment will be 
made for this 25mm screening or coarse sand material. Wet 
Mix Macadam (WMM) shall be prepared in an approved 
mixing plant. Work should be carried out as per 
specification, drawings and instructions of the Engineer In 
Charge 

120 M3 1,604.20 192,504.00 

95 

Supplying & laying of 12 mm Thk cement plaster of mix : 1:4 
(1 cement: 4 fine sand) in single layer on all types of 
concrete or masonry surface, at all elevations, including 
scaffolding, surface preparation, hacking, curing, etc. with all 
materials, labours, tools and tackles etc. Work should be 
carried out as per specification, drawings and instructions of 
the Engineer In Charge 

1000 M2 165.38 165,380.00 

96 

Supplying and laying, 25mm thick Bitumen premix carpet  
with batch type hot mix plant using crushed stone 
aggregates  of specified grading, premixed with bituminous 
binder VG-30 @ 5.4%, laying with a hydrostatic paver 
finisher with sensor control as per IRC specification premixed 
with bitumen as per IS: 73 and laid using paver tools & 
tackles including  rolling with smooth wheeled, vibratory and 
tandem rollers , including tack coat @ 0.5 kg/sqm, all labour, 
materials, tools & tackles, handling, transportation etc. Work 
should be carried out as per specification, drawings and 
instructions of the Engineer In Charge. 

800 M2 228.57 182,856.00 

97 

Hiring of Unskilled service – Manpower / Labour on daily 
basis with all tools & tackles for repairing & new work in 
plant premises.  Work should be carried out as per 
specification, drawings and instructions of the Engineer In 
Charge. 

500 D 468.04 234,020.00 

98 

Supplying & laying of 20 mm cement plaster of mix 1:4 (1 
cement: 4 fine sand with water proofing compound) in two 
layers on all types of concrete or masonry surface, at all 
elevations, including scaffolding, surface preparation, 
hacking, curing, etc. with all materials, labours, tools and 
tackles etc. Work should be carried out as per specification, 
drawings and instructions of the Engineer In Charge. 

1000 M2 227.49 227,490.00 

99 

Supplying and laying in position brick masonry in works 
below and above ground level in cement and sand mortar 
including mixing of mortar, laying bricks, raking out joints, 
scaffolding, curing, manpower, materials etc. Work should 
be carried out as per specification, drawings and instructions 
of the Engineer In Charge. Brick Type – Fly Ash bricks with 
minimum crushing strength of 75 kg/cm2 in cement and 
sand mortar 1:4 

70 M3 4,470.31 312,921.70 
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100 

Fixing & removal of formwork of approved quality for cast in 
situ, in plain or reinforced concrete works for foundation, 
floor, columns, beams, drains, roofs etc and any section at 
all elevations, including labour, materials, tools & tackles, 
scaffolding, staging, tying, fixing, sealing, bolting etc. Work 
should be carried out as per specification, drawings and 
instructions of the Engineer In Charge. 

1200 M2 268.63 322,356.00 

101 

Supplying and laying Dense Graded Bituminous Macadam 
using crushed stone aggregates of specified grading-II 
confirming to IRC 111, premixed with bituminous binder and 
filler, transporting the hot mix to work site by tippers, laying 
with paver finisher equipped with electronic sensor to the 
required grade, level and alignment and rolling with smooth 
wheeled, vibratory and tandem rollers as per specifications 
to achieve the desired compaction and density, with bitumen 
of grade VG-30 @4.5% (percentage by weight of total mix) 
prepared in Hot Mix Plant. including tack coat @ 0.75 
kg/sqm, all labour, materials, tools & tackles, handling, 
transportation etc. Work should be carried out as per 
specification, drawings and instructions of the Engineer In 
Charge. Work should be carried out as per specification, 
drawings and instructions of the Engineer In Charge. 
Thickness 55mm. 

800 M2 451.98 361,584.00 

102 

Supplying & applying of Non shrink cementitious grout of 
GP2 or any approved quality and make, mixed in required 
proportion with water, surface preparation, curing, at all 
elevations etc. all complete including labour, materials, 
shuttering, tools & tackles etc. Work should be carried out as 
per specification, drawings and instructions of the Engineer 
In Charge. 

10 M3 47,111.49 471,114.90 

103 
Hiring of JCB on hourly basis including operator, helper, 
diesel & all other required accessories. Work should be 
carried out as per specification, drawings and instructions of 
the Engineer In Charge. 

800 HR 635.60 508,480.00 

104 

Supplying and laying of Plain Cement Concrete as per IS 456 
using approved materials like aggregate as per IS 383, water 
as per IS 3025, cement as per IS 269/IS 8112/IS – 1489 
(part I) – 1991 and admixtures as per IS: 9103 for concrete 
work at all levels for all kinds of work, concrete to be laid in 
panels, including labour, materials, tools & tackles, handling, 
transporting, batching, mixing, placing, levelling, 
compacting, curing, testing, etc. Work should be carried out 
as per specification, drawings and instructions of the 
Engineer In Charge. 1:2:4 (1 cement: 2 coarse sand: 4 
graded stone aggregate 20 mm nominal size)- M15 

150 M3 3,433.45 515,017.50 

105 

Supplying and laying of Reinforced Cement Concrete N as 
per IS 456 using approved materials like aggregate as per 
383, water as per IS 3025, cement as per IS 269/IS 8112/IS 
– 1489 (part I) – 1991 and admixtures as per IS: 9103 for  
concrete work at all levels for all kinds of work, concrete to 
be laid in panels, including labour, materials, tools & tackles, 
handling, transporting, batching, mixing, placing, levelling, 
compacting, curing, testing, etc. Work should be carried out 
as per specification, drawings and instructions of the 
Engineer In Charge. 1:1½:3 (1 Cement: 1½ coarse sand: 3 
graded stone aggregate 20 mm nominal size)- M20 or as per 
design mix 

150 M3 4,513.19 676,978.50 
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106 

Supplying and laying of Reinforced Cement Concrete (0 - 4 
Mtr) as per IS 456 using approved materials like aggregate 
as per 383, water as per IS 3025, cement as per IS 269/IS 
8112/IS – 1489 (part I) – 1991 and admixtures as per IS: 
9103 for  concrete work at all levels for all kinds of work, 
concrete to be laid in panels, including labour, materials, 
tools & tackles, handling, transporting, batching, mixing, 
placing, levelling, compacting, curing, testing, etc. Work 
should be carried out as per specification, drawings and 
instructions of the Engineer In Charge. 1:1:2 (1 Cement: 1 
coarse sand: 2 graded stone aggregate 20 mm nominal 
size)- M25 or as per design mix 

150 M3 4,711.80 706,770.00 

107 

Supplying, Fixing & Tying of Reinforcement Steel FE - 415  
confirming to IS 1786 and placing of reinforcement 
confirming to  IS 2502, in reinforced concrete and allied 
works, at all levels, including transportation, straightening, 
cutting, bending, cleaning, binding in position with annealed 
wire/welding, including supplying & fixing of concrete cover 
blocks, pins, annealed wire, separators, chairs, supports for 
reinforcement, etc., with all materials, labour, tools & 
tackles, handling, transporting, testing etc., preparation of 
bar bending schedules. Work should be carried out as per 
specification, drawings and instructions of the Engineer In 
Charge. 

15 TO 69,000.00 1,035,000.00 

SUB-TOTAL    9,357,766.59 
GST 18%   1,684,397.99 

TOTAL    11,042,164.57 
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Annexure-III (Price Bid to quote in sealed Cover-B) 

 
A. ARC of Civil Works: 

 

Sl. 
No. Description 

Base Price 
including 

GST @ 18% 

Uniform Disount or 
Uniform Premium above 

Base price with GST 
UOM 

Uniform Disount or 
Uniform Premium 
above Base price 

with GST 
    A     B 

1 ARC of Civil 
Works 1,10,42,164.57 

1) Uniform premium 
or 

2) Uniform Discount 
or 

3) At Par (Accepted at 
Base Price) 

%  

 
B. Maintenance and development of Greenbelt and Landscapes 

Sl. 
No. Description UOM 

Nos 
per 

month 
Months 

Basic Unit 
Rate 

(exclusive 
of GST) 

(Rs.) 

Unit Rate 
(with GST 
@ 18%) 

(Rs.) 
Amount 

(Rs.) 

   A b c d = c x 1.18 e=a x b x d 
1 Supervisor Month 3 12    
2 Gardener Month 4 12    

3 Driver for NPL 
Tractors Month 2 12    

4 Unskilled worker Month 29 12    

5 
Hiring of Tractors 
35 - 40 HP with 
Hydraulic Power 
with Drivers 

Month 2 12  
 

 

6 
Hiring of Tractor 
35 - 40 HP with 
Hydraulic Power 
with Driver 

Month 1 3  
 

 

7 Tractor tankers 
4000 litres Month 2 12    

8 Tractor tankers 
4000 litres Month 1 3    

 Total       
 

 
  
Total with GST A+B 
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Annexure-IV  

(Authorized Signatory) 

(On Letter Head of the Bidder) 
 
Ref No.         Date: 

 
To, 

Head Procurement 
Nabha Power Limited, 
Near Village Nalash, Rajpura, 
Distt. Patiala, Punjab - 140401 

 
Dear Sir, 

 
This is in reference to the Tender Document No. NPL/Proc/2023-24/03 including all addenda, corrigenda, 
amendments and clarifications for Supply of limestone to Nabha Power Limited.  
 
In this regard, we hereby authorize our Mr. ___________ (Name & Designation), whose signatures are 
attested below, for and on behalf of __________________________to execute, sign, file and submit all 
necessary documents, agreements, deeds, undertaking, and other related documents to be submitted to 
Nabha Power Limited, Rajpura. 
 
You are requested to kindly extend all co-operation. 
 
 
 
Name and Signature of the nominee 
 
 

SEAL 
SIGNATURE  ………………………... 

                                                             
NAME   ……………..……….… 

 
      DESIGNATION OF THE AUTHORIZING PERSON ………………………… 

                                   
COMPANY  ………………..………. 

 
DATE   ………………..…...... 
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* To be signed by Authorized Signatory 
 

Annexure – V : Contractor Safety Manual (Enclosed) 
Annexure – VI : Gate Pass Formalities (Enclosed) 
  

 
 

 
SEAL   SIGNATURE  ……………….. 
   NAME   …..……….….. 
   DESIGNATION ……………….. 
   COMPANY  ………..……… 
   DATE   ………………… 
 
*To be signed by Authorized Signatory 
 

  



 
NABHA POWER LIMITED 

2X700 MW THERMAL PLANT 
Tender Document-  
NPL/Proc/2023-24/03 

 

 
ARC of Civil works and Maintenance & development of 

Greenbelt and Landscapes Page 53 of 60 

 
Annexure-VII 

(Performance Bank Guarantee Format) 
 
 
This Deed of Guarantee made at _______________ on the_______ day of __________ 20___ by the 
_________________________________ (name of the bank and branch with address) (hereinafter referred 
to as “the Bank” or “Guarantor” or “Surety” which expression shall, unless repugnant to the context or 
meaning thereof, include its successors and assigns) of the One Part, in favour of  NABHA POWER LIMITED, 
a company incorporated under the Companies Act 1956, having its registered office at P.O. Box No -28, 
Near Village Nalash, Rajpura-140401, Punjab, hereinafter referred to as “NPL” (which expression shall, 
unless repugnant to the context or meaning thereof, include its successors and assigns) of the Second Part 
:  
 
WHEREAS  
 

i. NPL invited bids under Tender Document No. __________and pursuant to which  M/S 
_____________________________ (company/partnership firm/proprietorship firm) having its 
registered office at ________ (hereinafter called “the Contractor”) submitted its bid dated ______ 
and its bid was accepted by NPL and Services/Purchase Order No.___________________ dated 
____________ was issued by NPL. A Contract was concluded between the Contractor and NPL for 
____________________, on the terms and conditions mentioned in the Tender Document and the 
Purchase/Service Order including annexures thereof (hereinafter called “the Contract" which 
expression shall include all amendments, modifications and/or variations thereto).   

  
ii. Under the provisions of the said Contract, the Contractor has agreed to furnish to NPL security by 

way of a Bank Guarantee for Rs. ___________ (value in figures) (__________________) (value in 
words), being the amount equivalent to _____ % of the value of the Basic Contract Price, for due 
fulfilment by the Contractor of its Contractual obligations under the Contract.  

  
iii. In consideration of the aforesaid and at the request of the Contractor, the Bank has agreed to furnish 

this Bank Guarantee (Guarantee) to NPL, as hereinafter appearing.  
  
NOW THIS INDENTURE WITNESSETH AS FOLLOWS: -  
   
 

1. The Bank do hereby irrevocably undertake to pay at Rajpura (Punjab) / Chandigarh, India, without 
any protest or demur or proof or condition and without reference to the Contractor, any and all 
amounts demanded from time to time, up to an amount not exceeding Rs. _______________ (value 
in figures) (_____________________________) (value in words) on demand by NPL in writing, 
against any loss or damages caused to or suffered or would be caused to or suffered by NPL, by 
reason of non-performance of the obligations under the said Contract on the part of the Contractor 
and/or on the account of breach of any of the terms and conditions of the Contract by the Contractor. 
The Bank further agrees to indemnify and keep NPL indemnified against all costs, charges and 
expenses whatsoever, which NPL may incur by reason of the Contractor failing to fulfil its obligations 
under the said Contract.  

  
2. Any demand so made on the Bank shall be conclusive as regards the amount due and payable by 

the Bank under the Guarantee. The Bank waives in favour of NPL, all rights, defences and pleas, 
which the Bank, as Guarantors and/or the Contractor, may be entitled to. To give effect to this 
guarantee, the Bank shall be deemed to be the principal debtor.  
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3. The Bank further agrees that NPL shall be the sole judge whether the Contractor has committed any 
breach of any of the terms and conditions of the Contract and the extent of loss, damages, costs, 
charges and expenses suffered or incurred or would be suffered or incurred by NPL on account 
thereof.  

  
4. The liability of the Bank to NPL under this undertaking shall remain in full force and effect 

notwithstanding the existence of any difference or dispute between the Contractor and NPL, the 
Contractor and / or the Bank and/or the Bank and NPL or otherwise howsoever touching or affecting 
these presents or the liability of the Contractor to NPL, and notwithstanding the existence of any 
instructions or purported instructions by the Contractor, or any other person to the Bank not to pay 
or for any cause withhold or defer payment to NPL under these presents, with the intent that 
notwithstanding the existence of such difference, dispute or instruction, the Bank shall be and 
remain liable to make payment to NPL in terms hereof.   

  
5. The Bank further agrees that the Guarantee herein contained during its currency and any extension 

thereof, shall remain in force and continue to have full effect until the obligations under the said 
Contract are fulfilled by the Contractor.  

  
6. Should it be necessary to extend the Guarantee or a portion of the Guarantee beyond the date of 

expiry of this Guarantee on account of extension of time being granted by NPL to the Contractor for 
the due fulfilment of the obligations under the Contract by the Contractor, the Bank undertakes to 
extend the period of this Guarantee until such time as may be reasonably required.   

  
7. The Bank further agrees that NPL shall have the fullest liberty without Bank’s consent and without 

affecting in any manner the Bank’s obligations hereunder, to vary any terms & conditions of the said 
Contract or to postpone for any time or from time to time any of the powers exercisable by NPL 
against the Contractor and to forbear or enforce any of the terms and conditions relating to the 
Contract and the Bank further agrees that it shall not be relieved from its liability by reason of any 
such variations in the terms and conditions or for any forbearance, act or omission on the part of 
NPL or any indulgence by NPL to the Contractor or by any such matter or things whatsoever, which 
under the law relating to sureties as would, but for this provision, have effect of so relieving the 
Bank.  

  
8. This Guarantee is effective from the date herein written above and the Bank further undertakes not 

to revoke this Guarantee during its currency, except with the previous consent in writing from NPL.  
  

9. This Guarantee and the powers and provisions herein contained are in addition to and not by way 
of limitation of or substitution for any other guarantee or guarantees heretofore given to NPL by the 
Bank (whether jointly with others or alone) and now existing uncancelled and that this Guarantee is 
not intended to and shall not revoke or limit such guarantee or guarantees.  

  
10. This Guarantee shall not be affected by any change in the constitution of the Contractor or the Bank 

nor it be affected by any change in NPL’s constitution or of any amalgamation or absorption thereof 
or therewith but will inure for and be available to and enforceable by the absorbing or amalgamated 
company or concern.  

  
11. This Guarantee will remain valid until and including the _________ day of 20___ or any extension 

thereof, with an additional time period of 3 months for making a claim before the Bank. 
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12. Without prejudice to any other mode of service, a demand or claim or other communication may be 

transmitted by NPL to the Bank either by post, hand, courier, e-mail or by fax.  
  

13. This Guarantee / Undertaking shall be governed by and construed in accordance with laws of India.   
  

14. NOTWITHSTANDING ANYTHING CONTAINED HEREIN  
  

i. Our liability under this Bank Guarantee shall not exceed the sum of Rs. _______/-  (value in figures) 
(____________) (value in words).   

  
ii. This Bank Guarantee shall be valid until ___________ (date) with an additional time period of 3 

months for making a claim before the Bank.  
  
 
IN WITNESS WHEREOF the Bank, acting through its constituted Attorney has executed these presents, in 
the name and on behalf of the Bank, on the date written herein above.  
  
AUTHORISED OFFICER OF THE BANK  
 
 
Name :  
Designation :  
                                                          Bankers’ stamp :  
 
 
(NOTE:  
1. Not to be attested  
2. Stamp duty on this Guarantee will be in accordance with the local stamp law in force in the State in which 
this Guarantee is executed). 
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Annexure-VIII 

 
FINAL SETTLEMENT (CONTRACT CLOSURE NOTE) 

(On letterhead of Contractor) 

 

Date: XX.XX.XXX 

Ref. Tender Doc:   

PO No(s):  

 

Contract Duration:  

 

Scope of work:   

 

This is in reference to the ____________________(aforesaid contract), in respect of the same I/we 
__________________ hereby affirm and declare that: 

 

1. We have completed the entire scope of work in terms of the abovesaid Contract and nothing is pending 
or due from our end.  

 

2. I/We hereby declare and confirm that we have paid to all the workmen engaged by me/us and/or any 
of our agencies, the wages and other benefits including the retrenchment benefits, if any, to the 
person/workmen engaged by me/us and/or any of our agencies in terms of the applicable laws, to the 
extent applicable to the persons/workmen engaged by me/us and/or any of our agencies in the work at 
M/s Nabha Power Limited, Rajpura. 

 

3. It is further confirmed that I/We do not have any dispute/claim pending of any of the person engaged 
by me/us and/or any of our agencies related to payment of salary/wages, separation benefit/ dues, 
leave salary/wages, bonus, etc. or any other claim of whatsoever of the nature while working with M/s 
Nabha Power Limited, Rajpura. 

 

4. It is further confirmed that I/We do not have any dispute/claim pending with any Office, Officer related 
to engagement of any person by me/us and/or any of our agencies related to the payment of salary, 
wages, separation benefit/ dues, leave salary/wages, bonus, etc. or any other claim of whatsoever of 
the nature while working at site of M/s Nabha Power Limited, Rajpura. 

 
5. I/We have already settled the accounts and contracts with all of my/our contractors, sub- contractors, 

agents, vendors, suppliers and other persons involved for performing the work as assigned to me/us 
under the abovesaid Contract.  
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6. Only an amount of Rs. ______ (in words ______only) is outstanding and pending for payment to me/us 

against the abovesaid Contract. I/We understand and agree that the said outstanding amount is payable 
without any interest and subject to deduction of applicable taxes/other financial levies, set off against 
any amount due from me/us to Nabha Power Limited (NPL).   
 

7. The entire legal, financial, contractual and other liabilities of NPL under the abovesaid Contract stood 
discharged in all respects and to my/our complete satisfaction except the amount referred in Para 6 
above and on payment/adjustment of the same I/we shall be left with no claim, right, demand against 
NPL of any nature whatsoever under the aforesaid Contract. 
 

8. The said outstanding amount of Rs. ______ (in words ______only) shall be released/adjusted towards 
Full and Final Settlement and shall be binding upon me/us and anyone claiming under me/us. All 
previous claims / notices / demand, communications, understandings (if any), are hereby terminated 
and stand superseded. 
 

9. I/We hereby indemnify M/s Nabha Power Limited, Rajpura of any liability and dispute that may be raised 
by any of the person engaged by me/us and/or any of our agencies for any kind of work whatsoever in 
nature, in future, or any statutory authorities claiming non-payment/under payment of wages/benefits, 
PF & ESIC benefits due to him/them. In such cases, if arise, may be referred to me/us for us and /or 
any of our agencies worked with us. I/We shall be completely liable for payment of damages, if any, 
arising out of this dispute. 

 
10. I/We _____________ undertake to indemnify and keep NPL indemnified and harmless from and against 

all risks, costs, losses, damages, claims, actions etc. that NPL may suffer or suffered  on account of any 
act, omission or negligence on the part of _________ or its employees, representatives, agents, 
workmen and any other person claiming under it in performance /violation of all or any of the terms 
and conditions stipulated under the abovesaid Contract. 
 

11. I/We hereby unconditionally and irrevocably discharge NPL  of and from all claims, disputes, actions, 
charges, contractual obligations, complaints, causes of action, rights, demands, debts, damages, or 
accountings of whatever nature, at law or in equity, known or unknown, asserted or not asserted, which 
may have arisen or arise in future against NPL, based on any actions or events which occurred prior to  
________( date of signing of the letter), and those arising out of or related to the aforesaid Contract.  

 

 

 

Yours Faithfully,  

 

For ________________. 

 

 

 

Authorized Signatory 
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ANNEXURE TO CONTRACT CLOSURE NOTE 

 

S. No. Description Details 

1 Work Site Nabha Power Limited, Rajpura 

2 Contractor  

3 PO No.  

4 Scope of Work  

5 Total PO amount including taxes 
and duties 

 

6 Invoice raised by the Contractor 
including taxes and duties 

 

7 Payment received by the 
Contractor including taxes and 
duties 

 

8 Other deductions (debits, 
recoveries, etc.) including taxes 
and duties 

 

9 Contractual deductions (LDs etc.) 
including taxes and duties 

 

10 Due amount including taxes and 
duties 

 

11 Contractual closure acceptable       Yes            No 

 

For, ________________ 

 

 

 

Authorized Signatory  
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Annexure-IX 

(Contract Compliance Form) 
Registers / forms to be maintained by the Contractor at NPL Site (checklist) 

 

Sl. 
No. Description 

Click (√) if 
doc. 

attached 
1 Form XII- Register of Contractors (Rule-74)   
2 Form No. XIII- Register of Workmen (Employed by Contractor)   
3 Form No. XVI- Register of Muster Roll   
4 Form No. XVII- Register of Wages   
5 Form No. XX- Register of Deduction of Damages or Loss   
6 Form No. XXI- Register of Fine   
7 Form No. XXII- Register of Advance   
8 Form No. XXIII- Register of Overtime   

9 Appointment Letter of the Contract Worker, with salary breakup (duly 
received by employee)   

10 Form No. XV- Service Certificate/Full and Final Settlement Form   
11 Form No. XIX- Wage Slip   

12 Form No. XIV- Return to be sent by Contractor to Licensing Officer (Half 
yearly Return)   

13 Registration under Employees Provident Funds Act, 1952   
14 Form 2 (Revised) under EPF Act 1952   

15 PF Inspection Book under Employees Provident Funds Act, 1952 (Sec 36 (4)   

16 Labour License under Contract Labour (Regulation & Abolition) Act, 1970   

17 Monthly Provident Fund (ECR) Report   
18 Form 11 (in case of Provident Funds Exempted Employee)   
19 Insurance (under Workmen Compensation Act, 1923) Policy of Workmen   
20 Attendance Card of worker (Form No. 25-A)   
21 Register of leave with Wages   
22 Register of Compensatory Off (Form-9)   
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Annexure-X 

Details of the equipment (currently available) to be handed over to the Bidder 
 

Sl. No. Name of Equipment Nos of Equipment  
1.  Tractor Water Tanker  3 
2.  Tractor Trolley with Hydraulic 1 
3.  Tractor-Mini (18HP) 1 
4.  Tractor (35 HP) 1 
5.  Mulcher / Shrub Master 1 
6.  Rotavator-5ft 1 
7.  Rotavator-3ft 1 
8.  Ridge Maker 1 
9.  Disc Harrow 1 
10.  Mounted Sprayer on Tractor 1 
11.  Dewatering Pump-Diesel Opertated motor(8 HP)  1 
12.  Dewatering Pump-Electrical Opertated motor(10 HP)  1 
13.  Power Tree Pruner ( Sthil ) 1 
14.  Brush Cutter  ( Sthil 52 cc ) 4 
15.  Hand Sprayer  2 
16.  Hedge Trimmer 1 
17.  Lawn Mover (5 HP) Man rider 1 
18.  Lawn Mover (5 HP)  1 
19.  Chain Saw 1 
20.  Pit digger 1 

 
Note: The equipment list is indicative. 


	4.1. Scope of Work - Civil
	The Bid proposal shall comprise of two stages – stage 1 and stage 2.
	The Bid shall be “unconditional and non-suggestive”. Bids with conditions/ suggestions (including any amendments) shall be rejected by NPL.

	8.1. Bidder shall submit the Bid in two sealed envelopes Cover-A and Cover-B within the date and time mentioned in the Tender Document. Both Cover-A and Cover-B shall be sealed in main outer envelop. Bids submitted by mail/telex/telegram/fax/e-mail sh...
	8.2. Prices in Bid should be quoted as per the format in Annexure-III. The Bidder may quote its prices/rates for either or both of the following services fulfilling the terms & conditions of the Tender Document.
	The Bid and supporting documents prepared by the Bidder shall be in English. The prices shall be indicated both in figures and words. In case of any discrepancy between words and figures, the price in words shall prevail. In case of any discrepancy be...
	8.3. Bid & supporting documents shall be submitted in hard copy at the below mentioned address. Erasures, overwriting and other changes on the Bid shall be liable for rejection.
	8.4. The Bidder is expected to examine all instructions, forms, terms and conditions, specifications provided in this Tender Document. Bids which fail to furnish complete information required as per the Tender Document in every respect, shall not be e...
	1.1.
	8.5. NPL shall not be responsible, for any delay in receipt of the Bids in physical form or in case the Bid Documents in physical form are tampered/lost/delayed or damaged during transit by post/courier/hand delivery. Physical Bid received after the t...
	9.1. Non-MSME Bidders are required to make an Earnest Money Deposit (EMD) of INR 1,00,000/- (Indian National Rupees One Lakh only) and Micro, Small, Medium Enterprises (MSME) Bidders shall deposit an amount of INR 50,000/- (Indian National Rupees Fift...
	9.2. The EMD shall be forfeited in any of the following circumstances:
	9.3. The EMD shall be refunded to unsuccessful/disqualified Bidders within fifteen (15) days from the date of the award of PO to the Successful Bidder. The EMD of the Successful Bidder shall be returned within 15 days from the receipt of Performance B...
	9.4. In case of EMD submitted by DD, the demand draft, must reach NPL at the following address before the Bid due date as mentioned in Bid Schedule of Tender Document:
	9.5. NPL shall not be responsible for any delay in receipt of the hard copy of EMD or in case the EMD is tampered/lost or damaged during transit by post/courier. EMD received after the time specified for receipt of Bid Schedule is liable to be rejecte...
	13.1. The Bidder shall quote the prices in Indian National Rupees (INR) as per the Price Bid format provided in Annexure III.
	13.2. The Bids submitted shall be valid for acceptance for a period of 90 days from Bid due date (Bid validity period). Bid validity can be extended further by mutual agreement.
	C. EXAMINATION OF BIDS & AWARD OF CONTRACT
	15.1. Responsive check - The Bid submitted by the Bidder shall be scrutinised to check the furnishing of requisite information, documents and credentials required in the Tender Document, compliance of formats and completeness of the Bid. Bids shall be...
	15.1.1. EMD of requisite amount not submitted by due date and time.
	15.1.2. Bids not received by the due date and time.
	15.1.3. Bids not submitted in the specified formats attached with the Tender Document.
	15.1.4. Bids not signed by the Authorized Signatory in the manner and to the extent indicated in
	this document.
	15.1.5. Incomplete and/or conditional Bids.
	15.1.6. Any request for change in Scope of Work and/or terms & conditions.
	16.1. Bid evaluation will be carried out considering information furnished by the Bidder as per the table mentioned below.
	16.2. documents will be checked during qualification evaluation:
	16.3. Bidders who meet all the above-mentioned criteria shall be considered as qualified Bidders. Bids which are not complete in all aspects as stipulated above and/or without the EMD are liable for rejection.
	16.4. To assist in the examination and evaluation of Bids, NPL may ask Bidders individually for clarification of their Bids.
	16.5. All documents submitted as a part of tender process shall become the property of NPL and are not returnable.
	Bids of only qualified Bidders will be opened for evaluation. To assist in the examination, evaluation and comparison of Bids, NPL may ask Bidders individually for clarification of their Bids, including breakup of prices. Requests for clarification an...
	Bids determined will be evaluated by NPL for any arithmetical errors. In case of any computation and summation errors, it will be corrected by NPL. If the Bidder does not accept the correction of errors as outlined above, its Bid shall be rejected. In...

	19.1. The Qualified Bidders shall be asked to submit their Bids quoting their best rates in properly sealed envelope or through password protected file through email, within the stipulated time and at the place as may be disclosed by NPL for the same....
	19.2. Selection of Bidders for closed bidding: All techno commercially qualified Bidders except H1 Bidder (Bidder who has quoted the highest price in the sealed envelope during submission of Bid), subjected to a minimum of three Bidders are left after...
	1.1.
	19.3. The Bidder with the lowest quote in the closed bidding shall be declared as the L1 Bidder. Similarly, the Qualified Bidder who will quote the second lowest price in the closed bidding shall be declared as the L2 Bidder and so on. NPL may go for ...
	20.1. Scope of Work:
	20.2. Bid and price basis:
	20.2.1. Bid shall cover the price for all the services, responsibilities and obligations of the Contractor under the Scope of Work mentioned under this Tender Document.
	20.2.2. The Contractor shall make all the necessary arrangements including to & fro transportation, boarding & lodging, local conveyance etc. for his manpower and equipment to be deployed at the NPL Site for carrying out the work, at his own cost.
	20.2.3. Advance tax is not applicable.
	20.2.4. Basic Contract Price shall remain firm & fixed throughout the Contract period and shall not be subject to any escalation for any reason, whatsoever.
	20.2.5. No overtime (OT) charges will be paid by NPL. All overtime charges, if applicable, will be paid by the Contractor and the Basic Contract Price shall be inclusive of the same.
	20.2.6. The Contractor will communicate well in advance before start of the work, the details of its site in-charge and security and safety inspector, if any, with their signatures, duly verified by the Contractor. This is to facilitate the kick-off m...

	20.3. Scope of Work understood:
	20.3.1. The Bidder hereby accepts that he has understood the Scope of Work in detail including all deliverables, timelines, clauses & specifications of the Tender Document and confirms that all clarifications in technical aspects, Scope of Work etc. h...
	20.3.2. The Bidder confirms that he has visited the NPL Plant to satisfy himself and understood the formalities of the work, other prevalent conditions, facilities available, position of material & labour etc.
	20.3.3. No claims on above accounts shall be entertained by NPL for any reasons whatsoever.

	20.4. Taxes & Duties:
	20.4.1. For the prices mentioned in the Service Order, TDS or any other tax, if applicable shall be deducted from Contractor’s bills, as per the statutory requirements. The necessary certificate shall be issued by the Owner at an appropriate time.
	20.4.2. GST shall be paid along with invoices after fulfilment of following terms:
	20.4.3. Submission of copy of registration certificate issued by GST authority (Form 6).
	20.4.4. Claim of GST amount with percentage (%) separately shown on the invoices & its service accounting code (SAC).

	20.5. Payment Terms:
	20.5.1. 100% payment along with taxes & duties, if any, subject to deduction of tax at source will be made by EFT (Electronic Fund Transfer) within 30 days against receipt of monthly invoices along with all the required documents and acceptance of wor...
	20.5.2. Following documents should be submitted for payment to NPL Engineer In-Charge:
	20.5.2.1. Original commercial invoice manually signed duly verified and accepted by the Engineer In-Charge for payment.
	20.5.2.2. Copy of the wage register.
	20.5.2.3. Copy of the PF challan indicating the name and PF code for each employee for the preceding month for which the invoice is submitted.
	20.5.2.4. Contract Compliance Form.
	20.5.2.5. Performance Bank Guarantee (PBG).
	20.5.2.6. Any other document as may be required to check compliance with Applicable Laws.
	20.5.2.7. Attendance sheet of the workers deployed for maintenance of greenbelt and landscapes.


	20.6. Performance Bank Guarantee (PBG)
	The Contractor shall submit a Performance Bank Guarantee (PBG) as per format provided in Annexure VIII equivalent to 10% of the Basic Contract Price for the first year within 30 days of issuance of the PO from any Indian nationalized bank or from HDFC...
	The Contractor shall maintain the PBG throughout the period of the Contract, including extension (if any). NPL may invoke and encash the PBG either in full or in part as the case may be, if the Contractor fails to perform any of its obligation under t...
	The Contractor shall replenish the amount so invoked and encashed within 2 (two) weeks of such invocation and intimation from NPL. If the Contractor fails to replenish the shortfall amount within the stipulated time of 2 weeks, then NPL shall be at li...
	20.7. Mobilization Period:
	20.7.1. For Resources:
	20.7.1.1. 100% resources shall be mobilized at NPL Plant within 7 days from the date of issue of SO or Letter of Award (LOA).
	20.7.1.2. Failure to start the work on or before the date mentioned above may lead to cancellation of the Contact by the Owner.

	20.7.2. The Contractor should strictly adhere to the mobilization schedule as provided above. In case of any delay due to a Force Majeure event or any reason not attributable to the Contractor, its employees, manpower, representatives etc., the Contra...

	20.8. Contract Period:
	20.8.1. The Contract period will be 12 months (from 1st July 2023 to 30th June 2024).
	20.8.2. The Contract may be extended further for a period of three (3) months after the successful completion of the Contract period of 12 months on the same rates and terms & conditions. The decision for Contract extension shall be at the sole discre...

	20.9. Liquidated Damages (LD):
	20.9.1. In case of any failure whatsoever towards timely mobilization of resources due to any reason attributable to Contractor, the Contractor shall be liable to pay to the Owner liquidated damages, an amount calculated at the rate of 1% per week of ...
	20.9.2. The Owner shall have the right to deduct and/or set off the liquidated damages from any amount which is due or becoming due to Contractor and/or from the PBG provided by the Contractor. Any shortfall will be recovered by due process of law.
	20.9.3. Payment or deduction of liquidated damages shall in no way relieve the Contractor from completing the works and discharging all its other obligations under the Contract.
	20.9.4. The Contractor confirms that the LD amount calculated above is genuine pre-estimate and hereby confirms the same.

	20.10. Penalty Clause:
	20.10.1. For maintenance and development of greenbelt and landscapes (will be levied on quarterly basis):
	20.10.1.1. In case of absent of manpower for any reason whatsoever, penalty shall be levied @ 1.5 times of the per day rate of respective manpower per person.
	20.10.1.2. In case of non-availability of any machinery for any reason whatsoever, penalty shall be levied @ 0.5% of the invoice amount of the respective month for per day of non-availability or part thereof subject to maximum of 5.0% of the invoice a...
	20.10.2. In case of damage to machinery and/or equipment provided by NPL, 100% of the repair charges of the respective machinery / equipment will be recovered from the Contractor plus 5% additional amount. In case any machinery / equipment is unrepair...
	20.10.3. Breach of discipline/ violation of instructions: The Contractor shall ensure that its entire staff are well behaved and maintain discipline inside the plant premises. If it is observed that any individual or group of workmen engaged by the Co...
	20.10.4. Penalty for non-compliance of Occupational health and safety (OHS) & Environmental requirements: The Contractor shall fulfill the OHS & environmental requirements of the Owner in totality. In case of violation of OHS & environmental norms, pe...
	20.10.5. Scrap should be removed from NPL site to an identified place as per the instruction of EIC immediately after completion of any maintenance work. If not removed within specified time, a penalty of INR 1000 for each occasion will be levied. Seg...
	20.10.6. In case of failure to make payment to the workmen on or before 7th day of the next month, penalty @ 1% of gross value of bill for corresponding period for which wage is due per day of default shall be imposed & deducted from the interim runni...
	20.10.7. Payment or deduction of penalty shall in no way relieve the Contractor from completing the works and discharging all its other obligations under this Service Order.

	20.11. Communication: All correspondences to this Service order should addressed to:
	20.12. Invoicing Instructions: All correspondences pertaining to Invoicing should be addressed to:
	20.13. Final Inspection of the materials shall be carried out at NPL Site. The material(s), if not found in strict compliance to the specifications mentioned under Scope of Work during inspection/testing shall be rejected at the sole discretion of NPL.
	20.14. Severability: Various provisions of the Contract are severable and the invalidity or unenforceability of one or more of the clauses of the Contract shall not affect the validity of the remaining clauses of the Contract so long as the purposes o...
	21.1. Statutory Compliance:
	The Contractor shall comply with all statutory rules, regulations and acts in force including but not limited to Provident fund, Workman compensation policy, Labour Act, Code on wages, Code on occupational safety health and working conditions, etc.  a...
	21.2. Contractor’s Labours and Compliances:
	21.2.1. It is clearly understood and accepted by the Bidders that the Contract to be executed by the Parties shall be on principal-to-principal basis and nothing herein contained shall be constituted or understood as constituting either Party, an agen...
	21.2.2. The Contractor shall be responsible for payment of compensation/salary/wages of the persons appointed by him for execution of the work under the Contract. The supervision and control of such persons shall be with the Contractor. There will not...
	21.2.3. The Contractor shall comply with all relevant labour laws/statutes, like Employees’ Provident Fund Act, Employees’ State Insurance Act, Workmen’s Compensation Act, Building and Construction Workers Act, etc. in respect of the persons engaged/d...
	21.2.4. Attendance, Wage and PF Records: The Contractor shall comply with the following:
	21.2.4.1. Attendance shall be maintained by the Contractor for all his workers.
	21.2.4.2. Wages Register will be prepared as per the attendance.
	21.2.4.3. Payment to be made before 7th day of subsequent month as per the Minimum Wages act as may be amended from time to time.
	21.2.5. Copy of the above shall be maintained by the Contractor and shall be produced whenever required by NPL.

	21.3. Welfare compliance of the Employees: The Contractor shall provide the following:
	21.3.1. Provision for housing and accommodation and of potable drinking water, shelter and toilets separate for males & females, as per laid down legal compliances,
	21.3.2. Canteen facilities for 250 or more contract workers,
	21.3.3. Crèche facility if 50 or more employees are working at site,
	21.3.4. Strict prohibition against employment of children, below eighteen years of age
	21.3.5. Compliance related to health, hygiene and sanitation.

	21.4. Confidentiality:
	21.4.1. The term ‘Confidential Information’ shall include any and all information or data of a scientific, technical, commercial or financial nature disclosed between by NPL in relation to the Contract, or which is obtained by the Contractor from NPL ...
	21.4.2. The Contractor shall not disclose any Confidential Information received from NPL to any third party.  Nothing contained in this Tender Document nor any provision or disclosure of information (including but not limited to Confidential Informati...
	21.4.3. In maintaining the confidentiality of Confidential Information hereunder the Contractor agrees that it shall not, without first obtaining the written consent of NPL, disclose or make available to any person, firm or enterprise, reproduce or tr...
	21.4.4. The Contractor shall ensure that the said employee(s) and /or the said person(s) shall maintain confidentiality with regard to the disclosed Confidential Information, if any, and shall issue suitable instructions and/or get suitable written un...
	21.4.5. The Contractor shall exercise the same degree of care that it exercises to protect its own Confidential Information of a like nature from unauthorized disclosure, but in no event shall a less than reasonable degree of care be exercised by the ...
	21.4.6. In case the Contractor becomes legally compelled to disclose any of the information, the Contractor shall use all reasonable endeavors to provide, wherever possible, NPL with prompt notice so that NPL may seek a protective order or other appro...
	21.4.7. The obligations contained below, shall not apply to Confidential Information which is in the public domain at the time of disclosure to the Parties; or
	21.4.8. which later becomes part of the public domain through no breach of this Contract or wrongful act of the receiving Party and only after such later date; or
	21.4.8.1. which is acquired by the receiving Party without any restrictions from a third party, who has a legal right to disclose the Confidential Information; or
	21.4.8.2. which is independently developed through the receiving Party’s expertise; or
	21.4.8.3. which is approved for release in writing by the Party to which the Confidential Information belongs.


	21.5. Suspension of Works:
	21.5.1. NPL reserves the right to suspend and reinstate execution of the whole or any part of the works without invalidating the provisions of the contract. Orders for suspension or reinstatement of the works shall be issued by the Engineer in Charge ...
	21.5.2. NPL however, shall not be responsible for any liabilities for suspension or delay and no idle charges shall be payable.

	21.6. Pre-despatch Clearance (if applicable):
	Items should be dispatched from Contractor’s facilities only after the issue of MDCC (Material Despatch Clearance Certificate) by NPL. Without restricting the generality of the provisions of conditions set forth herein, it is understood and agreed th...
	21.7. Change in taxes, cess, levies charges:
	21.7.1. If there is any increase in duties, taxes, cess due to misclassification of the product by the Contractor, the same will be borne by the Contractor.
	21.7.2. Similarly, if the Contractor had failed to declare any taxes, duties, cess which was prevailing at the time of submitting the offer and the Contractor realizes his mistake after placement of order on them, these non-declared taxes, duties and ...
	21.7.3. In case of withdrawal of existing tax and/or duties by the statutory bodies, same will not be paid by NPL from the date of implication.
	21.7.4. In case of introduction of any new tax and/or duties or increase in rates by the statutory authorities, same will be paid by NPL as applicable from the date of implication.
	21.7.5. In case of reduction in the rate of existing tax and/or duties, the Contractor shall pass on the benefit to NPL from the effective date of such reduction.

	21.8. Termination for Default:
	NPL reserves the right to terminate the Contract with 7 days’ notice, if:
	21.8.1. Contractor's performance is found to be not as per the Good Industry Standards.
	21.8.2. Contractor is adjudged bankrupt or insolvent, has a receiving order issued against it, makes a general assignment for the benefit of its creditors, or, if Contractor is a corporation/company, a resolution is passed or order is made for its win...
	21.8.3. Contractor, in the judgment of NPL has engaged in Corrupt or Fraudulent Practices in competing for or in executing the Contract.
	21.8.4. Contractor disregards or violates any Applicable Laws, policies and/ or Applicable Permits.
	21.8.5. Contractor delays in executing the Contract, which results in reaching cap of Liquidated Damages due under the terms of the Contract.
	21.8.6. Contractor commits a breach of the Contract.
	21.8.7. Contractor abandons, ceases its performance of the work/services or repudiates the Contract.
	21.8.8. Contractor persistently fails to timely correct defects and deficiencies in accordance with the terms of the Contract.
	21.8.9. Contractor fails to pay to NPL any undisputed amount due by the date required for such payment.
	21.8.10. Contractor fails in co-ordination with other Contractors working in the same or adjacent projects.
	21.8.12. Contractor fails to comply with or disregards any Applicable Laws, Applicable Permits and/or statutory requirements.
	21.8.13. In any of the events as mentioned above, the Owner has rights to complete the balance works or get the same completed at the risks and cost of the Contractor. The Owner shall also be entitled to recover from the Contractor the extra cost, if ...

	21.9. Termination for convenience:
	NPL can terminate the Contract with three months’ notice period without any financial implication. In case of termination, NPL shall not be responsible for any payment whatsoever, except for the payment of Contract Price for the work already completed...
	21.10. Waiver:
	Any failure of NPL to insist in any one or more instances upon strict performance of the Agreement or to exercise any option herein contained irrespective of the length of time for which such failure continues, shall not be construed as waiver of any ...
	21.11. Assignment, subcontracting and subletting:
	21.11.1. The Contractor shall not subcontract the work or any part of the same to any other Person without prior written approval from NPL.
	21.11.2. If the permission is granted, a similar agreement will be signed with the sub-Contractor, who should have required competency to complete the Scope of Work or the part thereof, as the case may be.
	21.11.3. Such Assignment, transfer or subletting shall not relieve the Contractor from any obligation, duty and responsibility under the Contract. Any subletting, transfer or assignment without the prior written approval shall be void.

	21.12. Indemnity:
	Contractor hereby accepts full responsibility and agrees to keep NPL, its Directors, employees, agents, successors and assigns indemnified and shall hold them harmless from all acts of omission and commission on the part of the Contractor, his agents...
	21.13. Before Commencement of work:
	The Contractor or his security and safety inspector shall on the day prior to start of the work at NPL Plant, comply with the following:
	21.13.1. All workmen shall report at main gate of NPL Plant at given time on the first day of work, to  enable making of gate pass, the Contractor shall issue photo ID cards to all its workers.
	21.13.2. Contractor’s security inspector shall mark attendance, provide uniform and safety equipment as required.
	21.13.3. Contractor’s security inspector shall obtain work permit duly signed by the site in charge in whose department they will be working.

	21.14. Quality, Environment, Health & Safety:
	21.14.1. Health and Safety: The Contractor shall comply with the following:
	21.14.1.1. The Contractor is required to take adequate steps to ensure the safety for his workers or staff employed by him or his sub-Contractors and he shall abide by the safety precautions and instructions enforced concerning safety to the plant and...
	21.14.1.2. All employees will be given adequate Safety Training before they are asked to work at NPL Plant. A certificate duly signed and stamped by Safety Department shall be handed over to NPL representative,
	21.14.1.3. Contractor shall provide all Safety Equipment and PPEs to all the workmen working at the site, as per the type of work and Safety Guidelines of NPL. In case the Contractor fails to provide necessary personal protective equipment to the work...
	21.14.1.4. Contractor’s security inspector shall ensure that all safety and health related compliances are followed at NPL Plant.
	21.14.1.5. NPL’s site in charge, safety in charge, HR & admin representatives are authorized to check for any safety violation and will recommend suitable deductions / action against the respective Contractor for not complying with safety instructions...
	21.14.1.6. The Contractor shall take all necessary safety precaution for his worker working inside the plant premises and shall be responsible for any first aid/emergency treatment and any subsequent treatment for his employee/workmen engaged by him. ...
	21.14.1.7. Contractor shall maintain the service and carry out the work as per the Good Industry Standards to ensure a consistent level of quality in the work / service, executed / provided under the Service Order and to ensure that the work / service...
	21.14.1.8. Contractor also agrees to provide quality information such as inspection data, statistical process control information, test results, and failure analysis results or such other information as may be required pertaining to work/ service unde...
	21.14.1.9. Contractor should follow all safety norms/procedures as per Indian Railway standard while performing any job, in addition to safety procedures prescribed by NPL.

	21.14.2. Quality & Environment: The Contractor shall comply with the following:
	21.14.2.1. The standards of the quality to be followed shall be as per Good Industry Standards and standard/mutually agreed field quality and material quality assurance plan.
	21.14.2.2. Contractor will make all good efforts to ensure that there shall be no adverse impact on environment within and surroundings of NPL by way of activities being carried out under the works of the Service Order.

	21.14.3. Contractor shall ensure that disposal of all type of waste be disposed in accordance with Applicable Laws and as per the procedures laid down by NPL and in case there is no reference then the same shall be disposed as per the standard practic...

	21.15. Aggregate Liability:
	21.15.1. The aggregate liability of the Contractor under this Contract shall not exceed 100% of the basic Contract Price, except in respect of the matters covered under indemnity and/or damage to property clause.
	21.15.2. Notwithstanding the Aggregate Liability clause, the Contractor agrees to undertake to indemnify  NPL and keep NPL harmless from any and all claims for injury or death of any person/s and for damage to the property arising out of or in connect...

	21.16. Completion Certificate:
	Contractor shall inform NPL in writing on completion of the works/services and thereby request for completion certificate. Completion certificate will be issued by NPL after issuance of the Contract Closure note by the Contractor as per the format pro...
	21.17. Force Majeure:
	21.17.1. 'Force Majeure' means any event or circumstance or combination of events and circumstances including those stated below that wholly or partly prevents or unavoidably delays an Affected Party in the performance of its obligations under the Con...
	21.17.1.1. Flood, drought, lightening, cyclone, storm, earthquake, volcanic eruption typhoon, tornado and such natural occurrences; or
	21.17.1.2. Explosion, fire, contamination of atmosphere by radioactive or hazardous substances; or
	21.17.1.3. War (whether declared or undeclared), invasion, armed conflict or act of foreign enemy, embargo, terrorist or military action; or
	21.17.1.4. Civil disturbance such as riot, blockade, revolution, riot, insurrection, etc; or
	21.17.1.5. Industry wise /nationwide strikes; or
	21.17.1.6. Any law, ordinance or order of the Central or State Government, or any direction of a statutory or regulatory authority or order, judgement of a court or commission or tribunal of the competent jurisdiction that prevents or restricts perfor...
	21.17.1.7. Pandemic, epidemic;
	Provided that Force Majeure event shall not include insufficiency of finances or funds or the agreement becoming onerous to perform.

	21.17.2. Force Majeure shall not include unavailability, late delivery or changes in cost of the equipment, machinery, material, spare parts, consumables required to perform the work or delay in the performance by any sub-contractor or agents of the C...
	21.17.3. Affected Party means the Party whose performance has been affected by an event of Force   Majeure.
	21.17.4. The Affected Party shall not be liable under the Contract for delays in performing his obligations resulting from any Force Majeure event. The reasonable time extension may be given, which shall in no case exceed the time limit for which the ...
	21.17.5. The Affected Party shall use its reasonable efforts to mitigate the effect of any event of Force majeure as soon as practicable.
	21.17.6. The Affected Party shall, within fifteen (15) days from the occurrence of a Force Majeure event, give written notice thereof to the other Party disclosing full particulars of the even of Force majeure, its effect on the Affected party and rem...
	21.17.7. Either Party claiming Force Majeure to avoid any obligation under the Contract shall prove the existence of the same to the satisfaction of the other Party.

	21.18. Law Governing the Contract:
	The Contract shall be governed by and be construed in accordance with the Laws of India.
	21.19. Dispute Resolution and Arbitration
	21.19.1. If any dispute or difference of any kind whatsoever (a "Dispute") shall arise between NPL and the Contractor in connection with, or arising out of, or relating to the Contract or the breach, termination or validity hereof, NPL and the Contrac...
	21.19.2. If the Dispute cannot be settled within thirty (30) Days by mutual discussions as contemplated by clause no. 21.19.1 above, the Dispute shall be resolved through arbitration in accordance with the provisions of Arbitration and Conciliation Ac...
	21.19.3. The language of the arbitration shall be English, the place and seat of arbitration shall be at Chandigarh, India
	21.19.4. The arbitral tribunal shall consist of three arbitrators. Each Party shall select one arbitrator of its choice within 30 Days of giving/receipt of the demand for arbitration. The two arbitrators selected by the Parties shall select the third ...
	21.19.5. The award rendered shall be in writing and shall be final & binding on the Parties.
	Notwithstanding the above, during the pendency of any arbitration, the Parties shall continue
	to perform their respective obligations under the Contract and undisputed payment due or
	payable by NPL shall not be withheld on account of such proceedings.
	21.19.6. Upon every or any such reference, the costs incidental to the references and award respectively shall be in discretion of the arbitrators so appointed who may determine and award the same in favor of any Party to the Dispute.
	21.19.7. The provisions of this clause shall survive the termination of the Contract.

	21.20. Breach of Contract:
	If the Contractor commits a breach of any of the terms and conditions of the Contract, NPL shall have the option to terminate the Contract by giving seven day's prior written notice to the Contractor and unless during the notice period the breach is r...
	21.21. Non-exercise of rights, no waiver:
	A valid waiver by NPL shall be in writing and executed by its authorized representative.  Neither the failure by NPL to insist on the performance of the terms and conditions of the Contract nor time and other indulgence granted by NPL to the Contracto...
	21.22. Compliance with Applicable Laws:
	All works shall be executed by the Contractor in accordance with the Applicable Laws relating to the work and rules and regulations thereunder and statutory modifications thereof.
	21.23. Not to use bad materials:
	The Contractor shall have, on the site of work, only such materials which have been duly passed by the Engineer. The materials which have been rejected shall on no account be allowed to remain on site and if the same are not removed, even after a writ...
	21.24. Idle Time:
	No idle time/ downtime shall be payable for whatsoever reasons to Contractor.
	21.25. Damage to Property:
	The Contractor shall be responsible for any loss or damages caused to the property and or interest of NPL and shall be liable for replacement, repair and making good the same, whether caused by any act of the Contractor, sub-Contractor, Contractor’s l...
	21.26. Language:
	The Contract including the Purchase Order and all schedules, annexures (if any) and related documents and communications and notices issued pursuant to or in connection with its provisions, shall be in English. In the event the contract, its schedules...
	21.27. Jurisdiction:
	The court at Chandigarh (Punjab) shall have exclusive jurisdiction to entertain and try all matters arising out of this Contract.
	21.28. Relationship:
	Contractor shall perform the terms and conditions of the Contract as an independent Contractor. Nothing contained herein shall be constructed as creating any other relationship between the Parties hereto including, but not limited to, partnership, emp...
	21.29. Merger & Amalgamation
	21.30. Survival Obligations:
	Except as otherwise specifically provided herein, termination or expiry of the Contract for any reason shall not release any Party to the Contract from any obligations under the Contract, which shall have the tendency to survive though not expressly s...
	Annexure – V : Contractor Safety Manual (Enclosed)
	Annexure – VI : Gate Pass Formalities (Enclosed)
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