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GENERAL TERMS AND DISCLAIMERS 
 

1. Any defined term used in this Bid Document shall have the meaning given to it in Annexure 
VIII (General Terms and Conditions) or as is defined elsewhere in this Bid Document. 
 

2. For the avoidance of doubt it is clarified that, prospective Bidders shall not be permitted to 
Bid through a Consortium of any form.  
 

3. This document is for inviting Bids for Transportation of Coal from mine site to NPL Power 
Plant through Road cum Rail (RcR) Mode. The purpose of this Bid Document is to provide 
potential Bidders with information to assist the formulation of their Bid. Whilst this Bid 
Document has been prepared in good faith, all information contained in this Bid Document, 
including financial, geographical, commercial, legal and technical information has been included 
for illustrative purposes only to assist Bidders in making their own evaluation of the Bid. Each 
Bidder shall be solely responsible for satisfying itself as to the information required to submit 
a Bid for the Scope of Work. The Bidder shall conduct appropriate due diligence, 
investigations, projections, conclusions and consult their own advisors to independently verify 
the information and facts in this Bid Document and to obtain any additional information they 
might require prior to submitting their Bid. 
 

4. Neither NPL, nor its employees, partners, directors, other staff or the consultants/advisors 
of any such person:  

a. accepts any responsibility or liability to any Bidder or any other person arising out 
of or in relation to this Bid Document (including in relation to omissions of 
information) and/or in respect of the use of, reliance on, such information by 
Bidders and/or incurred or suffered any costs, losses, damages & other 
consequences in connection with anything contained in this Bid Document 
including any matter deemed to form part of this Bid Document, the award of the 
Contract, or otherwise arising in any way from the qualification process for the 
said Contract; and  

b. makes any representations or warranty (express or implied) as to the adequacy, 
accuracy, reasonableness or completeness of any information in this Bid 
Document. 

Each Bidder shall be solely responsible for satisfying itself as to the information required to 
submit a Bid. 

 
5. This Bid Document includes statements, which reflect understanding of various assumptions 

arrived at by NPL to give a reflection of current status to the Bidders. Bidders are advised to 
make their own assessments prior to submitting their Bids. 

 
6. Each Bidder shall inspect and examine the relevant infrastructure at mine(s), siding(s) and at 

NPL Power Plant and obtain all information required and satisfy itself regarding all matters 
and things before submission of its Bid including but not limited to (i) the type and number of 
equipment and facilities including transportation facilities required for the satisfactory 
completion of the Scope of Work set out in this Bid Document; (ii) the quantities of various 
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sections of the work; (iii) the availability of local labour; (iv) availability and rates of materials; 
and (v) local working conditions, extreme weather conditions, uncertainties of weather, 
obstructions and hindrances that may arise etc. all which may affect the work or cost thereof. 
 

7. By participating in the Bid process, each Bidder acknowledges and accepts that it has not been 
induced to enter into such agreement by any representation or warranty, express or implied, 
or relied upon any such representation or warranty by or on behalf of NPL or any person 
working in the Bid process. Furthermore, the Bidders shall familiarise themselves with the 
Fuel Supply Agreement and its addendums. Such participation shall be considered as deemed 
acceptance of the terms and conditions of this Bid Document. 
 

8. NPL may at its own discretion, but without being under any obligation to do so, update, 
amend or supplement this Bid Document as may be deemed necessary by NPL at any time 
including to: 

a. amend the Scope of Work and/or terms of the business opportunity described in 
this Bid Document.  

b. amend, terminate or suspend any element of the procurement process, including 
by extending any date, time period or deadline provided for in this Bid Document. 

c. reject or disqualify any or all Bid(s) with or without assigning any reason. 
d. waive any defect or irregularity in any Bid or any non-conformity in the form or 

content of any Bid and accept that Bid. 
e. re-advertise for new Bids or enter into negotiations for this Bid Document with 

other qualified third parties; and/or 
f. proceed with the Scope of Work and/or work of a similar nature in some other 

manner or not at all. 
 

Notice of such change shall be uploaded on NPL’s website 
https://www.nabhapower.com/tenders/coal-procurement-tenders/. Bidders are required to visit 
the website and keep abreast of any such changes.  
 

9. Though adequate care has been taken while preparing the Bid Document, the Bidder shall 
satisfy itself that the documents are complete in all respects. Intimation of any discrepancy 
shall be given to NPL immediately in writing. If no intimation is received from any of the 
Bidders within the timelines of clarifications/ suggestions, it shall be considered that the Bid 
Documents are complete in all respects and have been received by the Bidder. NPL also 
reserves the right as to whether to implement or not the clarification/ suggestions received 
within the timelines and is in no way bound to implement any/all suggestions. 
 

10. NPL reserves the right to abandon the bidding process resulting in non-award of contract to 
any Bidder against this bidding process. In such cases, the EMD (as described further in Vol 1 
- Instructions to Bidders below) will be refunded to the Bidders post internal deliberation of 
NPL. NPL’s decision in this regard shall be final and binding to all the Bidders. EMD will not 
earn interest at any point of time.  
 

11. NPL reserves the right at its sole discretion to cancel or amend the bidding process or to 
reject any or all of the Bids received without assigning any reasons. NPL shall not be liable for 

https://www.nabhapower.com/tenders/coal-procurement-tenders/
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any claim whatsoever and/or any expenses or losses that might be incurred by the Bidder in 
preparation and submission of the Bid as well as for post bid discussions/interactions. For the 
avoidance of doubt, each Bidder is solely responsible for all costs incurred in evaluating 
whether or not to submit a Bid, in the preparation of any such Bid and in participation of the 
bidding process, including, without limitation, all costs of providing information requested by, 
or on behalf of, NPL, attending meetings, conducting due diligence and engaging in 
negotiations. 

 
12. It shall not be binding on NPL to accept the lowest or any other Bid. It shall not be obligatory 

on the part of NPL to furnish any information or explanation for the cause of rejection of the 
whole or any part of the Bid. 
 

13. The ordered quantities of Coal may vary depending upon the decision of NPL and/or 
allocation of Coal by South Eastern Coalfields Limited (SECL) from time to time. NPL reserves 
the right to vary the quantity of Coal on month to month basis. 
 

14. Bidder shall not assign or transfer the Contract or any part thereof, without prior written 
consent of NPL. 

 
15. Bidder shall comply with Applicable Laws and requirements/policies of SECL/CIL/Indian 

Railways/State Govts. and any other statutory authority (s) related to release, transportation, 
and handling of Coal during the tenure of the Contract.  
 

16. This Bid Document and the Contract shall be governed by the laws of India and all legal 
proceedings in connection with the Bid Document and Contract shall be subject to the 
exclusive jurisdiction of the courts at Chandigarh, India. 
 

17. Unless otherwise specified, reference to any document that is required to be submitted 
implies that the same is to be submitted in original. If there is a discrepancy between the 
original document and its copy, the original document will be considered for the bidding 
process. 
 

18. NPL reserves its right to make changes/amendments to this Bid Document and any Purchase 
Order. 

 
19. Insurance and safety of workers/Employees of Bidder is in the scope of Bidder. 

 
20. Bidders shall not for the duration of the bidding process, solicit or entice away the employees 

of NPL, nor knowingly do or cause to be done any act whereby any such person would be 
induced or encouraged to leave the employment or engagement of NPL (whether or not such 
employee would commit a breach of his contract of employment or engagement by leaving) 
unless NPL has given its consent to such solicitation, or other relevant act. NPL may, at its 
discretion, disqualify from further involvement in the bidding process any Bidder who fails to 
comply with this requirement. 
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21. Canvassing in any manner (either directly or indirectly) may, in NPL's sole discretion, lead to 

disqualification and blacklisting of the Bidder from further involvement in the bidding process 
and from participating in the future tenders issued by NPL for 1 year (or such other period 
as determined solely by NPL at its sole discretion). 

 
22. NPL is concerned to avoid any conflicts of interest and may, at its discretion, disqualify any 

Bidder from further involvement in the bidding process, should an actual or potential conflict 
of interest arise.  

 
23. NPL may, at its discretion, disqualify from further involvement in the bidding process any 

Bidder who is in conflict of interest with one or more Bidders, a Bidder is set to be in conflict 
of interest if (either directly or indirectly): 

a. fixes or adjusts any element of the pricing of its Bid by or in accordance with any 
agreement or arrangement with any other Bidder; 

b. enters into any agreement with any other person to the effect that such other 
person shall refrain from submitting a Bid and/or shall limit or restrict the 
competitiveness of any element of the pricing of its Bid; 

c. causes or induces any person to enter such agreement as is mentioned in either 
of the above; 

d. communicates to any person other than NPL the amount or approximate amount 
of any element of the pricing of its Bid (except where such disclosure is made in 
confidence in order to obtain quotations necessary for the preparation of the Bid, 
or professional advice required for the preparation of its Bid); and/or 

e. causes or induces any person to inform the Bidder of the amount or approximate 
pricing of any element of any rival Bid. 

 
24. Without prejudice to any other provision of this Bid Document, all Bidders shall regard and 

treat the terms of the Bid Document and all information (which is not made publicly available) 
as being strictly private and confidential and shall ensure that the same is not disclosed, copied, 
reproduced, distributed or passed to any other person at any time except for: 

a. the purpose of enabling a Bid to be prepared and submitted. 
b. as may be required to be disclosed by judicial and 
c. disclosed in an action or proceeding brought by a Bidder in pursuit of its rights or 

the exercise of its remedies in connection with the scope of work. 
 

provided that in each case the disclosing party ensures that the receiving party shall comply 
with the terms of this Bid Document and the Contract. In respect of any disclosure made 
pursuant to paragraphs (b) or (c), the Bidders shall restrict the disclosure to only that 
information which must be disclosed in such circumstances and provide NPL with as much 
advance notice as possible. 

 



Page | 8  
 

25. All information in relation to this Bid Document and services provided are and shall always 
remain the property of NPL or its advisers, as relevant, and must be returned upon demand, 
without any copies being retained in any form. 

 
26. Copyright in the information in relation to the Bid Document and bidding process rests 

exclusively with NPL or its advisers (as applicable) and such documentation may not be copied, 
reproduced, distributed or otherwise made available to any other third party (either in whole 
or in part) without the prior written consent of NPL, except in connection with the 
preparation and submission of a Bid. 

 
27. Bidders shall not issue or release any publicity in relation to, nor comment on, the 

Contract/PO, the bidding process without NPL's prior written consent to the relevant 
communication. In particular, Bidders shall not make any statement to the media, press or 
any other similar organizations regarding the nature of any Bid, its content or any information 
relating thereto without the prior written consent of NPL. 

 
28. This Bid Document sets out NPL's requirements in respect of the Road-cum-Rail (RCR) 

Transportation of Coal. In the event of any inconsistency, this Bid Document shall take 
precedence over any other documents or information previously issued by, or on behalf of, 
NPL or the Bidder including any LoA/ PO. 

 
29. Bidders must have class 3 Digital Signature Certificate (DSC) in the name of Authorized 

Signatory from any of the licensed Certifying Agency (CA) (Bidders can see the list of licensed 
CAs from the link www.cca.gov.in) for submission of Price Bid and to participate in reverse 
bidding.  

 
30. To participate in the bidding process, Bidders must register them/their firm on E-portal & 

obtain login credentials / password for the same and keep the same valid up to completion of 
bidding process. The lowest price discovered during close bidding shall be the opening price 
(start price for reverse bidding). Projection of opening price on the screen shall initiate the 
reverse bidding process, which shall be conducted as per the instructions and procedure 
provided by the E-portal service provider at the time of reverse bidding. 

 
31. During reverse bidding, Bidders shall submit their Bids online and follow the instructions as 

provided on the screen for submission of Bids. During reverse bidding, the decrement in 
Landed Cost shall be effective only against road transportation charges. Detailed procedure 
for reverse bidding shall be uploaded on E-portal of service provider and training session will 
also be conducted by the service provider. 
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32. Tender Timelines: 
 

Date Event 
25th September 2021 Publishing of NIT in newspapers 

5th October 2021 Date of availability of Bid document at NPL website 
12th October 2021 Last date for receipt of comments/clarifications (latest by 18:00 Hrs) 

16th November 2021 Date of uploading revised document on NPL website with changes as 
applicable. 

16th November 2021 Commencement of submission of Price Bid (online) from 17:00 Hrs 
onwards  

23rd November 2021 Closing of submission of Bid (online & physical) on or before 9:15 Hrs 
23rd November 2021 Opening Technical Bids at 9:30 Hrs at Rajpura/Patiala 
23rd November 2021 Opening of Price Bids at 11:30 Hrs (depending upon number of Bidders 

and subject to completion of Technical Evaluation) 
23rd November 2021 Reverse Bidding at 12:30 Hrs 

 
Note: 
1. NPL reserves the right, in its sole discretion, to amend the above deadlines and events at 

any time. 
2. Interested parties may express their preliminary interest for participation in this bidding 

process through the letter as per the Annexure X. Bidders who have not submitted the 
EOI can also submit their Bid by the due date and participate in the tender process. 
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VOLUME I. INSTRUCTIONS TO BIDDERS 

1. GENERAL INFORMATION ABOUT NPL’s THERMAL POWER PLANT 

Nabha Power Limited (NPL), a wholly owned subsidiary of L&T Power Development 
Limited has been successfully operating a 2X700 MW super critical thermal power plant at 
Rajpura, Punjab since 2014. 100% of the power produced by the NPL Power Plant is tied up 
with the Punjab State Power Corporation Limited (“PSPCL”) under a long-term Power 
Purchase Agreement (“PPA”).  Efficient and reliable power from NPL forms the backbone of 
power supply to the state of Punjab. 
 
NPL is among the best running power plants of the country having the performance 
parameters at par with the most efficient power plants around the globe. The coal handling 
plant of NPL has state of the art technology with crescent type wagon tippler supplied installed 
and commissioned by L&T Bulk Material Handling unit. 
 
NPL has received numerous awards and accolades such as CII national Energy leader award, 
CII awards for Excellent Energy Efficient Unit as well as Best Innovative Project, Gold CSR 
Award, IPPAI award for Best Thermal Power Generator, National Best Employer 
Brand Award by Economic Times. 
 
NPL by virtue of being the lowest cost power producer in the state of Punjab remains on the 
top of merit order, this has resulted in the plant operating at high Plant Load Factor (PLF), 
which is amongst the best in the industry. 
 
Coal for this super critical power plant is being primarily sourced through linkage from SECL 
under the Fuel Supply Agreement (“FSA”), executed for 5.55 MMTPA. Under the FSA with 
SECL, NPL is also getting allocations of significant quantities of coal from time to time from 
other subsidiaries of CIL under various schemes.  NPL executes tripartite agreement with 
TPSA which is currently CIMFR and concerned coal company for sampling and testing at the 
loading end. 
 
NPL proposes to engage reputed and competent transporters / contractors for transporting 
Coal from mines to NPL Power Plant, in RCR mode.   
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2.   QUALIFICATION REQUIREMENT 

 

 Parameters 
Minimum 

Requirement for 
the Bidder(s) 

Documents 
Required to be 

submitted 

Technical 
Qualification 

Requirements 

a. Experience in 
transportation of 
coal at CIL 
subsidiaries /Indian 
ports by the Bidder  
and,  

b. Experience in co-
ordination with 
Railways and CIL 
Subsidiaries  
or, 

a. Experience in 
transportation of 
coal at CIL 
subsidiaries /Indian 
ports by the Bidder  
and,  

c. Experience in 
loading of coal/iron         
ore/bauxite in 
wagons. 

 

  
a. 3 Lakh MT,  

 
 
 
and  
 

b. 3 Lakh MT  
 
 
or 

a. 3 Lakh MT 
 
 
 
 
and, 
 

c. 1 Lakh MT  
(Quantity executed in 
any financial year 
during last 5 (five) 
financial years ending 
31.03.2021. 

1. Certificate issued by 
Statutory Auditors 
based on the 
POs/Work orders. 

2. Self-certified true 
copies of the 
POs/Work orders. 

3. Summary of 
POs/WO’s duly 
certified by 
Statutory Auditors. 

4.  Performance 
certificate as per 
Annexure-IV issued 
by any customer for 
the works executed 

 
 (Interested 
Applicant(s) meeting 
requirement of a & b or a 
& c of this table shall be 
considered qualified)  

Financial 
Qualification 

Requirements 

d. Annual Turnover of 
Bidder in any 
financial year during 
last 5 (five) financial 
years ending 
31.03.2021.  

Rs. Twenty (20) 
Crores  

Turnover and net 
worth duly certified by 
Statutory Auditors as 
per Annexure-III (B). 

e. Net worth of 
Bidder in any 
financial year during 
last 5 (five) financial 
years ending 
31.03.2021. 

Rs. Two (2) Crores  
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Notes:  
1. Bidding through a Consortium is not permitted. 
2. In case the annual accounts for the financial year immediately preceding the last date 

of submission of Bid are not audited, the Bidder should give a certificate to this effect 
from its Statutory Auditors. 

3. Both technical & financial parameters shall form part of the total qualification 
requirement. 
 
 

3. PREPARATION AND SUBMISSION OF BIDS 
 
3.1 PREPARATION OF BID: -  

 
3.1.1 The complete Tender document may be downloaded from NPL website 

https://www.nabhapower.com/tenders/coal-procurement-tenders/. Bid submission 
process consists of two parts i.e. online submission of Price Bid and requisite documents 
and physical Bid submission consisting of cover-A. Details are as under: 

Sl. 
No. 

Cover Documents To Be Submitted 
Mode of 

submission 

01 “A” 

i. Covering letter as per format in 
Annexure-1(original) 

ii. Power of Attorney in favour of 
Authorized Signatory as per 
format in Annexure II (notarised 
copy) 

iii. Earnest Money Deposit (EMD) in 
form of Demand Draft in favour 
of NPL (original) or through 
RTGS 

 
Physical 
and 
Online 

02 

 
“Other 
requisite 
documents” 

i. Latest version of Bid Document 
including all amendments/ 
addendums/ clarifications, each 
page duly stamped and signed by 
the Authorized Signatory of the 
Bidder. 

ii. Declaration of subsidiaries 
(Annexure-XII) 

iii. Certificates issued by statutory 
auditors against technical & 
financial qualification 
requirement. (Annexure III A & 
III B) 

iv. Declaration/certificate regarding 
non-audit of accounts of 
preceding year. 

Online 

https://www.nabhapower.com/tenders/coal-procurement-tenders/
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v. The documents required to 
demonstrate work orders 
executed (Annexure III-C). 

vi. Self-attested copies of 
POs/Work Order in support of 
work experience. 

vii. Memorandum of Association 
(MoA), Article of Association 
(AoA). 

viii. Certificate of incorporation and 
Board Resolution. 

ix. Performance certificate for the 
works executed issued from 
customer(s) 

x. GST registration certificate 
xi. Copy of PAN card 

 

03 “Price Bid” 
i. Price Bid as per Annexure-IV of 

the Bid Document. Online 

 
3.1.2 The Bid must be unconditional and non-suggestive. Bids with conditions/suggestions 

(including any amendments to the terms & conditions of this Bid Document) being 
nonresponsive are liable to be summarily rejected in NPL’s sole discretion. Any Bidder 
specifying conditions/suggestions may be debarred from participation in the future bidding 
process.  
 

3.1.3 The Bidder shall quote its prices/rates for the complete Scope of Work set out in 
clause 16 of Vol. III and other terms and conditions of the Bid Document, in the Price Bid 
format described in Annexure IV. The Bid and supporting documents prepared by the 
Bidder shall be in English. The prices shall be indicated in figures with landed price as per 
provided format. 
 

3.1.4 Price Bid shall only be submitted online. Price Bid submitted in physical form 
shall be rejected. 

 
3.2 RELATED & INTERESTED PARTIES: 

 
Bidder shall submit only one Bid and any of the parent company/ Associate/ affiliate/ 
Related Parties/ ultimate parent company of the Bidder shall not separately participate 
(directly or indirectly) in the same bidding process.  
 
A Bidder shall not have conflict of interest that affects the bidding process. Further, if any 
Bidder is having a common interest with other Bidders participating in the same bidding 
process, the Bids of all such Bidders shall be rejected in NPL’s sole discretion.  
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A Bidder shall be deemed to have a common interest affecting the bidding process in the 
events:  

(a) Such Bidder, or any Associate thereof, receives or has received any direct or indirect 
subsidy, grant, concessional loan or subordinated debt from any other Bidder, or any 
Associate thereof or has provided any such subsidy, grant, concessional loan or 
subordinated debt to any other Bidder, its members or any Associate thereof; or  

(b) Such Bidder or any associate thereof having common management control in other 
participating bidding company or any of its associate participating in the same Bid.  
 

3.3  SUBMISSION OF BID: -  
 

3.3.1 For online submission of  Price Bid & reverse bidding, Bidders shall register themselves 
on E-portal https://npl.abcprocure.com/EPROC/. 

3.3.2 Bidders should understand the online submission & physical submission procedure 
thoroughly and then fill up/submit the Bids. Bidder must register themselves with the E-
portal well in advance to understand the process and formalities for online Price Bid 
submission and reverse bidding. No excuse of insufficient knowledge regarding online 
submission/reverse bidding & physical submission shall be accepted. 

3.3.3 Bidders shall submit their Bids which consists of cover “A” in physical form, at the 
following address on or before the date and time mentioned in Tender Timelines (Clause 
32) of General Terms and Disclaimers: 

Head Procurement 
Nabha Power Limited 
PO Box No. 28, 
Near Village Nalash, 
Rajpura, Punjab-140401, India. 

E-mail: COALTENDERS.NPL@LARSENTOUBRO.COM 
 

3.3.4 The Bidders shall send their Bids either by registered post, speed post, courier or by 
hand delivery, to reach NPL at the specified address on or before the Bid due date & 
time. Bids submitted by telex/telegram/fax/e-mail shall not be considered under any 
circumstances. 
 

3.3.5 NPL shall not be responsible for any delay in receipt of the Bids any reason 
whatsoever. Any Bid received after the expiry of the time specified for receiving the same 
shall not be entertained. However, NPL at its discretion may extend the timelines for any 
reasonable cause. 
 

3.3.6 For online submission of Price Bid, the Bidder is required to obtain Class III Digital 
Signature Certificate (meant for E-Tendering) from any authorized agencies. The Bidder, 
in whose name the Digital Signature Certificate/Registration is obtained, can only fill-up 
and submit the Price Bid. 

mailto:COALTENDERS.NPL@LARSENTOUBRO.COM
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3.3.7 Bidders shall fill-up/submit the Price Bid online in the formats provided by the E-portal. 

 
3.3.8 In case of any further information regarding online submission of Price Bid/reverse 

bidding or if Bidder needs any assistance in accessing/submission of Price Bid/clarification 
or if training is required for Price Bid submission/ reverse bidding, then Bidders can 
contact M/s. e-Procurement Technologies Limited (ETL) as per the below details: 
 
e-Procurement 
Technologies 
Limited 

Contact person and respective contact numbers are as follows: 
(a) Fahad Khan (email: fahad@eptl.in; mobile: 99044-06300) 
(b) Shaikh Nasruddin (email: shaikh@eptl.in; mobile: 95108-

12960) 
(c) Dinki Adhiya (email: dinki@eptl.in; mobile: 63549-19566) 
(d) Common email address: Support@abcProcure.com 

Website- https://npl.abcprocure.com/EPROC/ 
 

4.    BID OPENING AND EVALUATION METHODOLOGY 

NPL shall not be responsible, for any delay in receipt of the Bids in physical form and/or online 
submission of Price Bid or in case the Bid Documents in physical form are tampered/lost or 
damaged during transit by post/courier. Physical Bid (consisting of cover “A” and “B”) received 
after the time specified for receipt of Bids is liable to be rejected & Price Bid of such Bidder 
shall not be opened.  NPL will have the sole discretion to extend any of the timelines related 
to the bidding process. 

 
The cover A will be opened in the presence of NPL tender committee and Punjab State Power 
Corporation Limited (PSPCL) representatives (if deputed) as per the timelines specified. 
 
4.1 Cover “A” shall be opened and evaluated for “Responsiveness” as per the following chart: 

 
Sl No. PARTICULARS YES NO REMARK SIGNATURE 

1 Does the main envelop 
contain cover “A”? 

    

2 

Does cover “A” contain 
EMD, POA and covering 
letter as per Annexures of 
the Bid Document? 

   

3 Is the EMD of required 
amount? 

   

4 Is the POA as per specified 
format? 

   

5 Is the covering letter as per 
specified format? 

   

6 Is the Bid unconditional/ 
non-suggestive. 

    

 

mailto:fahad@eptl.in
mailto:shaikh@eptl.in
mailto:dinki@eptl.in
mailto:Support@abcProcure.com
https://npl.abcprocure.com/EPROC/
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4.2 Bids which are not complete in all aspects as stipulated above and/or without the Earnest 
Money Deposit (“EMD”) are liable for rejection being nonresponsive. NPL may at its 
discretion accept any non-material/ minor deviations. NPL and PSPCL representative(s) 
(if deputed) for tender process shall have the discretion to decide whether the deviation 
is minor/non-material or not. 
 

4.3 Balance requisite documents to be opened only for those Bidders who meet the 
responsiveness requirements.  

 
4.4 After opening balance requisite documents , Price Bid of the Qualified Bidders (who meet 

the qualification requirements) shall be opened online in the presence of NPL tender 
committee and PSPCL representative (if deputed) as per the specified timelines. Ranking 
of Bidders shall be prepared for each mine(s) on the basis of cost evaluation as per clause 
4.7, in the sequence of lowest to highest (increasing order). Bidders on the top of the 
ranking (maximum three Bidders), shall be eligible for participation in the reverse bidding.  

 
4.5 All documents submitted as a part of bidding process shall become the property of NPL 

and are not returnable. 
 
Note: NPL reserves the right to verify the authenticity of the documents submitted for 

meeting the qualification requirement and may request for any additional information and 
documents. NPL reserves the right to contact the Bidder’s bank and third parties’ 
references to verify the Bidder’s information and documents for the purpose of 
qualification. In such cases, Bidder shall co-operate fully with NPL at their own cost. In 
case NPL desires to verify copies with originals that are not submitted, Bidder is required 
to make them available at NPL premises.  
 

4.6 Evaluation for Qualification: 

       The Bid will be evaluated as per technical qualification as per clause 2 and clause 3.1.1 
above. 

4.7 Evaluation of the Price Bid 
 
      The Price Bids shall be evaluated based on lowest Landed Cost of Coal delivered at NPL 

Power Plant inclusive of (A) Tarpaulin charges, (B) Liaising, co-ordination and incidental 
charges, (C) road transportation & (D) railway freight as per FOIS, in Rs/MT (including 
taxes, duties & levies) individually for each mine(s).  

      Notes: 

      The Bidder will have the option to quote maximum two sidings for each mine(s). Bidder 
shall quote the railway freight as per FOIS up to NPL Power Plant for the quoted railway 
siding(s). Permission to interchange the loading siding may be granted solely at the 
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discretion of NPL, subject to the condition that the lowest Landed Cost of the two sidings 
shall be payable by NPL irrespective of the selection of siding by the Bidder. 

 
5.     NEGOTIATIONS AND AWARD OF CONTRACT 

 
NPL reserves the right to negotiate with the  Bidders (after reverse bidding as detailed in 
clause no. 10.2) in consultation with PSPCL. Notwithstanding any other provision of this Bid 
Document, the Contract between NPL and the Successful Bidder(s) shall come into existence 
by the following process:  
 
5.1 NPL may award a Contract(s) to more than one Successful Bidder and such Contract 

shall incorporate the terms of this Bid Document. 
 
5.2 The Bidder(s) shall sign and return the Acceptance Letter as provided in Annexure XIII 

together with its Bid as evidence of its acceptance of the terms of this Bid Document. 
 

5.3 NPL may at its own discretion issue a Letter of Award to the Successful Bidder(s). Such 
Letter of Award may include certain conditions which the Successful Bidder must satisfy 
before NPL issues a Purchase Order to such Successful Bidder. 

 
5.4 NPL may issue Purchase Order(s) to the Successful Bidder who must comply with the 

terms of such Purchase Order(s). NPL shall in no circumstances be obliged to issue any 
Purchase Order(s) to any or all the Successful Bidder(s). However, any failure to comply 
with the terms of an issued Purchase Order shall be treated as a breach of the terms of 
the Contract and NPL shall be entitled to exercise its remedies specified in the Contract. 

 
5.5 The Bidder(s) shall indicate its subsidiaries/Related Parties as per Annexure-XII. NPL may 

(in its sole discretion) place an order, by issuing a Purchase Order, to the related 
party/subsidiary of the Bidder provided that such Purchase Order shall always be subject 
to the terms & conditions of the Contract. In the event of any default by any related party 
or subsidiary of the Bidder, the default shall also be deemed to be a default on the part 
of the Bidder and bear the consequences thereof. 

 
6.   BID CURRENCY AND VALIDITY 

 
6.1. The Bidder shall quote the prices in Indian Rupees (INR) as per the Price Bid format 

provided in Annexure IV. 
6.2. The Bids submitted shall be valid for acceptance as per the validity table in clause 9 of 

Vol.-I. Bid validity can be extended further by mutual agreement in consultation with 
PSPCL. 
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7.    EARNEST MONEY DEPOSIT  
 

7.1 The Bidders are required to make an Earnest Money Deposit (EMD) of Rs. 1,00,00,000/- 
(Rupees One Crores only) by way of a Demand Draft (DD) in favor of Nabha Power 
Limited payable at Rajpura/Chandigarh. 

 
Note: No interest shall be paid on EMD. 
 
EMD shall be refunded/retained as per the table below:  
L1 Bidder L2/L3 Bidder Other Qualified 

Bidders  
Bidders found 
non-responsive/ 
Not Qualified  

EMD shall be 
converted into CPS 

EMD shall be 
converted into CPS of 
the L2/L3 Bidder who 
matches the L1 rate. 
75% of the EMD 
amount shall be 
returned within one 
month from the date 
of opening of the bid. 
Balance 25% shall be 
retained throughout 
the validity period. 

EMD shall be 
returned within 
one month from 
the date of Bid 
opening. 

 

EMD shall be 
returned within 15 
working days from 
the date of the 
opening of the non-
financial Bids, 
provided that EMD 
is not liable to be 
forfeited under this 
Bid Document. 

 
NPL shall have the right to forfeit the EMD if: 

 
1. the Bidder withdraws or modify his Bid during the validity period of the Bid. 
2. the Bidder conceals any material information or makes a wrong statement or 

misrepresents any fact(s) or makes a misleading statement in its Bid that has a material 
impact on the performance required under the Contract or tries to influence the 
outcome of the Bid process, in any manner whatsoever or acts in a manner to nullify the 
tender process. 

3. If the Successful Bidder fails to furnish the Security Deposit (SD) and Contract 
Performance Security (CPS) as per clause 8 of this Bid Document, within 10 (ten) working 
days from the date of issuance of LoA/PO, as the case may be. 

Important Note: In case Bidder makes false representation with respect to qualification 
requirements, which may be discovered/ revealed during the bidding process or during the 
validity of the Contract, or fails to furnish the Security Deposit (SD) and/or Contract 
Performance Security (CPS) within 10 (ten) working days period as specified above, EMD/CPS 
may be encashed and forfeited by NPL and Contract/Purchase Order if awarded may be 
annulled with no liability to NPL. NPL may also take other actions as appropriate including 
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blacklisting and debarring the Bidder from current and future participation in tenders issued 
by NPL. 

8.   CONTRACT PERFORMANCE SECURITY (CPS) & SECURITY DEPOSIT (SD) 

 
8.1 The EMD amount submitted by the L1 and L2 Bidder shall be converted into Contract 

Performance Security (CPS). In case, Contract is awarded to L2 Bidder after refund of 
75% of the EMD, L2 Bidder shall submit the balance amount of CPS (i.e. Rs. 75 Lacs) by 
way of a Demand Draft/RTGS within 10 (ten) working days from the issue of LoA/PO. 

 
8.2 The CPS shall be returned to the Contractor within 30 days after final settlement of 

Contract, subject to deduction of any amount due to NPL from the Contractor. No 
interest shall be payable to the Contractor on the amount of CPS. 

 
8.3 CPS shall be maintained throughout the tenure of the Contract as security for the 

satisfactory performance of the Contract/ PO(s). In case of any unsatisfactory 
performance, NPL may forfeit the CPS either in full or in part, as the case may be. The 
Contractor shall have to submit a fresh CPS or replenish the amount so forfeited within 
2 (two) weeks of such forfeiture and intimation from NPL for the same to the Contractor. 
If Contractor fails to replenish the same within the stipulated time of 2 weeks, then NPL 
shall be at liberty to withhold the payment due for services already made to the extent 
of CPS replenishment required.  

 
8.4 The Contract Performance Security shall be valid as per the validity table in clause 9 of 

Vol-I or till the extended period of validity, in case of extension. 
 

8.5 The Contractor, in addition to the CPS, shall also furnish a Security Deposit (SD) in the 
form of BG as per Annexure-XI for an amount equivalent to the value of Coal (ex-mine 
price inclusive of taxes, duties & levies) allocated for lifting by NPL subject to a maximum 
of Rs 10 Cr, within 10 (ten) working days from the date of LoA/PO as the case may be. 
However, at any point of time during execution of Contract, the value of Coal under 
custody of the Contractor shall not exceed the amount of SD available with NPL.  

 
8.6 Security Deposit will be returned after 30 days of receipt of entire allocated quantity (as 

per quantity reconciliation based on TPSA analysed total moisture excluding referee 
results), subject to adjustment/encashment of any amount due to NPL from the 
Contractor. 

 
 
 
 
 
 



Page | 20  
 

09     VALIDITY TABLE   

 
Document Value Validity 

Earnest Money Deposit 
(EMD) 

Rs. 1,00,00,000 (Rupees 
One Crore Only) 

 
EMD will be refunded to the 
Bidder as per the table 
mentioned in clause no. 7.1 
above 

Price Bid (Annexure IV) As stated in Annexure IV 
One year from the date of Bid 
opening 

(For allocation of Coal) 
Contract Performance 
Security (CPS) 

Rs. 1,00,00,000 (Rupees 
One Crore Only) 

30 days after final settlement as 
per clause 15.5 

Security Deposit (SD)  Upto Rs 10 Cr 
Fifteen months from the date of 
issuance of LOA/PO . 
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VOLUME II. 
 

10. PERIOD OF CONTRACT AND ALLOCATION STRATEGY 
 

10.1 Period of Contract:   
 
The Contract shall commence from the date of issuance of LOA/first PO (whichever is earlier) 
and shall remain valid till one year from the date of Bid opening. Thereafter, fresh PO(s) 
cannot be issued to the Contractor unless the Contract is extended. However, the 
Contractor shall remain under obligation to deliver the coal at NPL Power Plant in terms of 
the PO(s) already issued to him. The Contract may be extended with mutual agreement of 
NPL and the Contractor(s) in consultation with PSPCL.  
 
10.2 Allocation: 

 
The Contractor has to offer a minimum capacity of 60,000 MT per month under the Scope 
of Work during the period of Contract. The work as per the scope may spill beyond this 
period. However, minimum capacity is not to be construed as any guaranteed minimum 
monthly offer by NPL. Monthly requisitioning and allocation to various Contractors shall be 
decided by NPL. 

 
Note: Bids offering quantity lower than the minimum quantity mentioned above 
shall be rejected being non-responsive.  
 
NPL reserves the right to negotiate with the Bidders (after reverse bidding) in consultation 
with PSPCL, as follows. After negotiations with L1 Bidder, discussion may be carried out with 
L2 and L3 Bidders in the order of their merit position to match L1 rates. In case the L2 Bidder 
does not match the L1 price, no allocation will be given to L2 and subsequent discussion will 
be carried out with L3 to match the L1 price. However, if L2 matches the L1 rate, no 
subsequent discussion with L3 shall be carried out.  
 
When L2/L3 matches the L1 price, L1 Bidder from a given mine (s) will be given 100% of the 
monthly allocated quantity for the allocation of Coal up to 40,000 MT after furnishing of the 
requisite CPS and SD. However, for monthly quantity allocation of more than 40,000 MT 
from a particular mine (s), the quantity shall be distributed in the ratio of 70:30 between L1 
& L2/L3 subject to minimum allocation of 40,000 MT to L1 Bidder.   
 
NPL may allocate quantity to the Contractor over and above the minimum capacity declared 
by them after taking written consent of the Contractor.  
 
In case the L1 Bidder is not able to execute the additional quantity over and above the 
minimum offered quantity, NPL at its discretion may transfer the additional quantity to L2/L3 
Bidder at the L1 price. 
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Notwithstanding the above, Quantity earmarked for a Bidder will depend on continued 
satisfactory performance. In case the performance of a Bidder is not found satisfactory, then 
such Contractor’s future monthly allocated quantity of Coal may be cancelled or reduced by 
any extent, and the same will be transferred to other Bidder at L1 price.  
 
While the Bidders are bound to accept orders up to the offered quantity, NPL at all the time 
can release PO(s) for quantity lower than minimum offered quantity. 

11.   PRICE & PRICE BASIS & ITS EFFECTIVENESS: 

11.1 The Bidder shall quote its most competitive prices for the Scope of Work in Price Bid 
format (Annexure IV) for various mine (s). Any quantity which is allocated during the 
Contract period but not delivered during the Contract period will be executed at the 
price applicable for that specific Contract period along with the same terms and 
conditions under the Contract. 

 
11.2 Price Variation: 

 
a) The prices shall remain fixed and binding on the Bidder and shall not be subject to 

any variations for any reason whatsoever during the term of the Contract and any 
rollover period until the entire allocated Coal quantity is received at the NPL 
Power Plant. 
 

b) However, statutory variations (increase or decrease) on account of the change in 
statutory taxes & duties, introduction of any new tax, withdrawal, or modification 
of any tax shall be passed through during the period of Contract. Documentary 
evidence shall be required from the Bidder for the same. 

 
11.3. The rates quoted by the Bidder in the Price Bid be deemed to cover the cost of all 

the relevant operations/works mentioned in this Bid Document. No claim for any 
increase in cost shall be entertained on any account except in terms of clause 11.2 above. 

 

12.  QUANTITY DETERMINATION 

12.1  Weighment of rakes shall be carried out on IMWB (for tare and gross) at NPL Power 
Plant.  

Net weight=Gross weight less the tare weight as measured at NPL IMWB.  
Access to the Contractor to witness the weighment will be provided through CCTV real-
time footage. Copy of weighment sheet of each rake shall be provided to the Contractor. 

 
12.2  NPL shall provide a copy of calibration certificates if requested by the Contractor. NPL 

shall undertake the calibration of IMWB in line with the schedule/practice as 
recommended by Legal Metrology.  
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12.3 The weight recorded at NPL as per the above process shall be final and binding. However, 

in case of non-recording of weight on NPL in-motion weighbridge due to over speeding 
of rake or due to any other reason, then RR weight of that rake shall be considered as 
NPL received weight.  
 

12.4 Transit loss up to 0.8% shall be allowed. 
 

13.  QUALITY DETERMINATION 

 
A)  Loading end Coal quality determination: 

 
i) It shall be the responsibility of the Contractor to ensure lifting of appropriate quality of 

Coal as per the specifications billed by SECL to NPL.  
ii) In the case of deployment of TPSA grade analysed by it (including the outcome of Referee 

sample) will be considered for determining ash% (ARB), GCV (ARB), TM%, etc. 
 
B)  NPL receipt end Coal quality determination:  

 
13.1. NPL will carry out the sampling and analysis of Coal at NPL Power Plant as per the 

provisions of either BIS or ASTM. Normally, sampling would be done through a 
mechanical sampling system. In case of exigencies, a suitable alternative will be resorted 
to. 

 
13.2.  Generally, it takes 3-4 working days for sampling, preparation, analysis and declaration 

of test result, after unloading. An intimation would be sent to the contractor’s 
representative before unloading of their rake well in advance. The Contractor’s 
representative will have the option to witness the sample collection, preparation, testing 
of the main sample, and final packing of the referee sample through CCTV real-time 
footage (following coverage locations). In no case Contractor’s representative shall in any 
way have the liberty to interfere in the quality determination process. Any dispute related 
to sampling, preparation, and analysis activity must be raised strictly within 48 hours of 
the respective activity. Further, any dispute related to testing results excluding TM% may 
be raised strictly within 5 days of the sharing of the results by NPL. No dispute can be 
raised after the expiry of the given timelines. The dispute is to be registered/raised 
through email/ letter to NPL, as per the prescribed format as in Annexure-IX. In case the 
prescribed format does not adhere to the claim for referee sample testing will not be 
entertained. 
 

S. No. Locations Under CCTV Coverage  
1.  IMWB 
2.  Wagon tipplers 
3.  TM sample collection area (5th floor) 
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13.3. It may be noted that NPL receives coal from multiple sources/ Contractor (s) and thus 

the system has an intrinsic advantage of cross-validation. 
 

13.4. As this process of sampling and preparation is a continuous round the clock process 
to deal with the multiple consignment workloads, NPL would carry out the process as 
per the time deemed suitable for the process, hence it is the responsibility of the 
Contractor’s representative to be available at all times at CCTV monitor location to 
witness the same. Contractor would also have the facility to access last 7 days CCTV 
footage of their rakes. 

 
13.5. NPL may request the Contractor to withdraw representative who is not diligent 

and/or is not cooperative. Frivolous/unreasonable objections to the sampling and testing 
process at NPL shall not be entertained. 

 
13.6. Referee samples shall be preserved in the NPL laboratory in a locked almirah in sealed 

condition for 30 days in the joint custody of NPL & PSPCL. 
 

13.7. Generally, quality reports will be generated within 7 days of receipt of the rake and 
the same will be communicated to the Contractor. 

 
13.8.    The Contractor has the right to raise a dispute against the test result of sample, 

provided that the Contractor has complied with the requirements of clause no. 13.2 
above.       

                                                    
The number of results challenged for referee sample testing by the Contractor shall be 
considered to the extent of 50% of the total rakes received in a Batch. 50% results challenged 
for referee shall be tested at NPL lab and remaining 50% samples shall be analysed at 3rd party 
external laboratory.  
 
13.9.   Subject to the satisfaction of the criteria mentioned above, the SOP for testing of 

referee sample is as under: 
a) The Contractor will be intimated 4 days prior to the extraction of referee sample from 

the joint custody. 
b) Referee samples will be taken out from the joint custody of NPL & PSPCL in presence of 

Contractor. 
c) For referee sample testing at third party external laboratory, following procedure shall 

be followed: 
 

4.  Bottle sampler area (4th floor) 
5.  Inside Lift 
6.  Area between crusher house to lab 
7.  Air drying room inside the lab 
8.  Other areas of Lab 
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i) The sample will be jointly re-packed and sealed by NPL and Contractor post extraction 
from the joint custody. 

ii) The sealed and packed sample will be sent to 3rd party external laboratory for analysis. 
The detail of 3rd party external laboratory is as under: 

a) National Metallurgical Laboratory 
b) Indian Institute of Chemical Technology 
c) Institute of Minerals & Materials Technology 
d) Inspectorate Griffith India Pvt Ltd 
e) Shriram Institute for Industrial Research 
 

iii) The 3rd party external laboratory for testing the referee sample amongst the above shall 
be decided by NPL at its own discretion. 

iv) Referee sample will in no case be handed over to the Contractor and shall be physically 
handed over to the 3rd party external laboratory in presence of NPL and Contractor 
representative. If permitted by the external referee lab, analysis shall be carried out in 
presence of NPL and Contractor’s representative, if present. 

v) The cost related to testing for the referee sample shall be to the account of the 
Contractor, the same shall be deducted from Contractor’s monthly bill. It is to clarify 
that the Contractor shall directly bear the cost of travelling, boarding, lodging and other 
related expenses for its own representatives. 

vi) Results reported by 3rd party external laboratory shall be final and binding on both 
Parties, the Contractor and NPL for all commercial purposes.   
 

d) For referee sample testing at NPL laboratory, following procedure shall be followed: 
 

i) Referee sample testing shall be carried out in presence of Contractor’s representative. 
ii) In case of testing of referee sample for GCV, bomb calorimeter will be 

calibrated/verified as per BIS/ASTM prior to testing. Post successful verification of bomb 
calorimeter, referee sample will be tested as per applicable standards. 

iii) The calibration status of oven, muffle furnace and weighing equipment will be 
demonstrated through valid calibration certificates. 

iv) The entire process including taking out the referee samples from joint custody, 
extracting the quantity from sealed packet and final analysis will be captured on CCTV 
camera. If CCTV camera is not functional for any area, video recording of that process 
will be done through mobile camera.  

v) Based on the testing NPL will share the revised results. Results declared by NPL shall 
be final and binding on both Parties, the Contractor and NPL for all commercial 
purposes. 

 
13.10. PSPCL representative (s) may witness the process including testing of referee 

samples. 
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13.11 Any misuse of real time footage witnessing by Contractor or its representative will be 
viewed seriously and may result in disqualification/blacklisting of a Contractor, including 
denial of this access for the balance period of supply of Coal. The presence of more than 
one representative of a Contractor will be viewed as unnecessary and violation of the 
privilege. Repeated violations may lead to the cancellation of the gate pass and the banning 
of entry on the premises. 

 
14.  COMPUTATION METHODOLOGY FOR SERVICE CHARGE PAYABLE & 

VARIOUS RECOVERIES /QUANTITY ADJUSTMENTS 

 
Computation for penalties/recoveries/quality adjustment will be done Batch-wise on a 
monthly weighted average basis. 

 
The service charge shall be adjusted based on the following: 
 
14.1.1 Penalty on account of reduction in GCV:  
Reduction in GCV shall be computed as per the difference between weighted average GCV-
ARB of loading end as reported by TPSA (results, including that of referee) and GCV-ARB 
determined at the plant end for the Batch. The penalty will be computed as per table below: 

GCV-ARB TPSA vs Plant  Formula applicable 

Penalty 

i) NIL for first 70 Kcal/Kg GCV reduction. 
ii) Rs 0.50 PMT for every 1 Kcal/Kg reduction in GCV for 
second slab of 71-200 kcal//kg, 
 
iii) Rs 1 PMT for every 1 Kcal/kg reduction in GCV for third 
slab of 201-300 kcal//kg 
v) Rs 1.25 PMT for every 1 Kcal/Kg reduction in GCV 
beyond 300 kcal//kg. 
This will be applied as per the methodology of income tax 
slab. 

 
Illustration: 
payable quantity – 1,000 MT 
TPSA reported GCV (ARB)- 4000 Kcal/Kg 
NPL received GCV (ARB)- 3670 Kcal/Kg 
 

Conditions Difference in 
 GCV (Kcal/Kg) 

Penalty Rate 
(Rs/MT) 

Penalty Amount 
( Rs) 

For first 70 Kcal/Kg 70 Nil Nil 
From 71 Kcal/Kg to 200 Kcal/Kg 130 0.5                   65,000  
From 201 Kcal/Kg to 300 Kcal/Kg 100 1                1,00,000  
For beyond 300 Kcal/Kg 30 1.25                   37,500  
Total                    2,02,500  
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TPSA GCV ARB will be deduced from TPSA reports for loading end as follows: 
 

TPSA GCV ARB = TPSA GCV x (100 – TM%) / (100 – M%) 
 
Where, TPSA GCV = GCV declared by TPSA on Equilibrated basis 
  TM = Total Moisture % reported by TPSA 
  M = Moisture % (on 60% RH & 40degC) reported by TPSA 

 
For GCV consideration, the scenario mentioned in the table below shall be applicable for 
comparing received GCV-ARB at NPL with GCV-ARB deduced from TPSA results. 

 
The accounting and computation of Coal quantity and quality will be done as per the sequence 
of DO lifting. The composition of quantity in a rake against a DO shall be indicated by the 
Contractor for establishing a relationship between input & output quality in FIFO (first in first 
out) method. 

Scenario-1  
Coal quality (TPSA deployed by SECL) 
reports for the entire lifted quantity is 
available  

Scenario-2  
Coal quality (TPSA deployed by SECL) reports for 
100% lifted quantity is not available.  

Procedure  
The available reports will be considered 
for that month for deriving weighted 
average parameters.  

Procedure  
The weighted average of the quality parameters 
from the most recent reports available against 
respective source and grade received at NPL shall 
be applicable for the quantities not covered in 
TPSA reports.  

 
Note: 
In case, Coal in a rake is sourced from multiple mines, loading end TM% & GCV(ARB) shall 
be computed on a proportionate weighted average basis. 

 
14.1.2  Weight adjustment and recovery of railway freight on account of excess    

moisture over base Total Moisture: 
 

In case the Total Moisture (TM%) of Coal received at NPL plant exceeds the TM% of loading 
end as reported by TPSA (results, including that of referee), the weight of Coal shall be 
reduced by the same percentage for the excess TM%. 
The weight correction and recovery of railway freight for the excess Total Moisture (ARB) 
shall be worked out as under: 

  
TM adjusted Coal received weight  

= Quantity received in a Batch x {1- (Received TM% - Loading TPSA TM%)}     
 
The additional railway freight incurred by NPL on account of excess moisture shall be borne 
by the Contractor. The same will be recovered from the Bidder as per following formula:   
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Railway freight recoverable = Additional weight on account of excess moisture (Received 
weight – TM adjusted weight) x applicable railway freight as per FOIS including taxes & duties 
for the month (Rs/MT). 
 
Illustration of TM adjusted weight  
If loading end TM% as per TPSA = 12.5% 
Coal actual TM% received in a rake at plant = 12.7 %  
 
Received wt.: 1000 tons, TM adjusted weight= 1000* {1-(12.7%-12.5%)} = 998 tons. 
 rail freight will be recovered for 2 tons. 
 
Cap on penalty shall not apply for recovery on account of excess TM% i.e. for recovery of 
railway freight on account of excess TM%. 

 
14.1.3 Penalty on account of under-loading and over-loading: 

 
The Contractor shall ensure that there is no underloading or overloading of wagons, to avoid 
idle freight and levy of any overloading charges by the Railway. Penal freight on account of 
overloading of the wagons/rakes charged by the Railways shall include charges such as Punitive 
Charges of Load Adjustment (PCLA), Engine Haulage Charges (ENHC), Punitive Overload 
(POL1 &  POL2), Shunting Charge (SD, ST), Freight Adjustment of Under Charges (FAUC), 
DS, PCS  etc as mentioned in RR. The overloading charges, if any, shall be borne by NPL and 
Bidder in the ratio of 50:50 respectively.. Idle freight as per RR on account of underloading 
above 30 MT (per rake) shall be shared at the ratio of 30:70 between NPL and Contractor 
respectively for incremental quantity i.e. till 30 MT under loading per rake, no penalty shall be 
applicable on Contractor. For more than 30 MT per rake, the penalty shall be imposed for 
incremental quantity at the ratio of 30:70 between NPL and Contractor respectively.  
Illustration: 
 

 
 
14.1.4 Penalty on lapsed quantity of Coal: 

 
If the Contractor fails to lift the entire Release Order/Delivery Order quantity or any part 
thereof within the stipulated time limit, then: 
 

Rake No NPL Qty (MT) Underloading (MT) Overloading (Rs) Penalty due to Underloading Penalty due to Overloading
1 3755.70 30 650000 Nil 650000*50%
2 3646.20 35 1750000 5*Nominal Railway Freight (2400)*70% 1750000*50%
3 3727.40 75 880000 45*Nominal Railway Freight (2400)*70% 880000*50%
4 3650.01 25 1300000 Nil 1300000*50%
5 3777.20 10 800000 Nil 800000*50%
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The Contractor shall be liable to a penalty for lapsed linkage coal quantity equal to 15% of the 
Notified Base Price inclusive of all taxes and duties of SECL declared grade of Coal for the 
quantity which gets lapsed due to not being lifted by the Contractor. 
 
However, on the presentation by the Contractor of a certificate issued by SECL to the effect 
that SECL has not offered/supplied that quantity (i.e. short lifted qty.) of Coal to the 
Contractor, depending upon the genuineness of the case to be determined by NPL, no 
recovery may be made from Contractor. In such a case, the Contractor shall get assurance 
from SECL for making good the lapsed quantity in subsequent months.  
No penalty will be imposed on the Contractor for the following events: 

a. NPL instructs the Contractor in writing not to lift the Coal. 
b. Delay from NPL side in issuing Purchase Order and authorization to the Contractor to 

lift quantity on NPL behalf. 
c. Operational restrictions at NPL plant end. 
d. Lower lifting due to non-availability of rakes. In this case, enough indents must be placed 

by the Contractor and rigorous efforts/co-ordination with the railway to be made for 
early placement of rakes.  

e. Force Majeure Event (as per clause no. 6 of Annexure VIII). 
f. Non-availability of mining pass/permit or any other statutory permission required by 

Coal company/railways. 
g. Law & order problems at mine end/loading area. 
h. Infrastructure constraint at the mine end in lifting & transporting coal. 

 
14.1.5 Liquidated Damages (LD) on account of less/delayed dispatch of Coal 

against the Coal quantity lifted from mines as per DO:  
 

The Contractor should place the indent for rakes not later than 48 hrs after lifting of quantity 
equivalent to one rake (approximately 4000 MT). Indents may also be placed in advance, if 
feasible. 
 

Time period for 
dispatches 

Penalty 

a. Zero date 48 hours after lifting of the quantity of Coal equivalent to one 
rake 

b. First 2 weeks Nil penalty 

c. > 2 and <= 4 weeks 
from Zero date. 

1% of basic (notified) price of Coal per week delay (on pro-
rata basis). 

d. > 4 weeks from Zero 
dates. 

2% of the base price of Coal per week delay (on pro-rata basis) 
capped at 15% of the basic (notified) price of Coal. 

Notes: 
a) In case railway rakes are not made available by the railway authorities then the date 

of placing the indent for railway rakes will be considered as deemed date for 
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despatch of Coal subject to the Contractor producing documentary proof of the 
same from the railway authorities.  
 

b) The Contractor will ensure that there is no discrimination against NPL in despatch 
of rakes.   
 

c) This clause is not applicable in the case dispatches are regulated (delayed despatch) 
by NPL due to any reason.  

d) The above LD shall be computed with a nominal rake quantity of 4000 MT/rake. 
 

e) No LD for delayed dispatch shall be applicable for retaining part rake quantity. 
 

14.1.6 Reimbursement/Recovery of Coal value on account of Coal shortfall 
Quantity: 

 
Recovery of Coal value for the Coal shortfall quantity for the entire quantity of the issued 
DO(s) shall be computed at the time of final settlement of the Contract as per the following 
table:  

 
Shortfall Quantity = Total Lifted quantity (X) less Total Payable Quantity (as per S No. 14.2) 
at NPL (Y)  

 
If X-Y is positive, then a recovery shall be computed as follows: 

 
Shortfall Qty (MT) Recovery  

Less than *one Rake 
quantity  

Recovery = A + B 
A = Reimbursement of pit head Coal cost of the Shortfall 
quantity (as charged by coal company Inclusive of tax, duties, 
and levies) 
B = Recovery of 10% of pit head Coal cost of the Shortfall 
quantity (as charged by coal company Inclusive of tax, duties, 
and levies) 

More than or Equal *one 
Rake quantity  

Recovery = A + C 
A = Reimbursement of pit head Coal cost of the Shortfall 
quantity (as charged by coal company Inclusive of tax, duties, 
and levies) 
C = Recovery of pit head Coal cost of the Shortfall quantity (as 
charged by coal company Inclusive of tax, duties, and levies) 

* 4000 MT will be considered as one Rake quantity  
This shall not come under capping and recoverable at actual. 
 
In case the shortfall quantity is less than one rake quantity, NPL shall endeavour to allocate 
additional quantity to complete the one rake quantity, at the end of the contract (if feasible). 
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Illustration-1: 
 
Let us say,  
Total quantity allocated to the Contractor through various DOs: 100,000 MT. 
Total quantity lifted by the Contractor: 100,000 MT 
Total quantity received at NPL: 98,000 MT 
 
Shortfall quantity  = 100,000 MT – 98,000 MT 
   = 2,000 MT (less than one rake quantity) 
 
Let us say pit head cost of coal = Rs 1,777 per MT 
 
A = Reimbursement of pit head Coal cost of the Shortfall quantity (as charged by coal 
company Inclusive of tax, duties, and levies) 
A = 2,000 MT x Rs 1,777 per MT = Rs 35,54,000  
 
B = Recovery of 10% of pit head Coal cost of the Shortfall quantity (as charged by coal 
company Inclusive of tax, duties, and levies) 
B = 10% x 2000 MT x Rs 1,777 per MT = Rs 3,55,400 
 
Recovery  = A + B 
  = Rs 35,54,000 + Rs 3,55,400 = Rs 39,09,400 
 
Illustration-2: 
 
Let us say,  
Total quantity allocated to the Contractor through various DOs: 100,000 MT. 
Total quantity lifted by the Contractor: 100,000 MT 
Total quantity received at NPL: 94,000 MT 
 
Shortfall quantity  = 100,000 MT – 94,000 MT 
   = 6,000 MT (less than one rake quantity) 
 
Let us say pit head cost of coal = Rs 1,777 per MT 
 
A = Reimbursement of pit head Coal cost of the Shortfall quantity (as charged by coal 
company Inclusive of tax, duties, and levies) 
A = 6,000 MT x Rs 1,777 per MT = Rs 1,06,62,000 
 
B = Recovery of pit head Coal cost of the Shortfall quantity (as charged by coal company 
Inclusive of tax, duties, and levies) 
B = 6000 MT x Rs 1,777 per MT = Rs 1,06,62,000 
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Recovery  = A + B 
  = Rs 1,06,62,000 + Rs 1,06,62,000 = Rs 2,13,24,000 
 
In case of any malpractices like diversion of Coal, mixing of rejects/inferior coal, NPL shall 
take stringent actions including forfeiture of CPS and Security Deposit available with NPL. The 
Contractor may also be blacklisted if suspected to be involved in practices such as Mixing of 
dolochar/ rejects/ inferior grade coal or pilferage or diversion of Coal lifted under the 
Contract. 
 
14.1.7 Penalty due to excessive oversize Coal: Demurrage imposed at loading as well 

as unloading end shall be borne by the Contractor. However, demurrage imposed at 
unloading end due to reasons attributable to NPL and/or congestion that is not 
attributable to the Contractor shall be borne by NPL.  

Note:  
Incidences of repetitive demurrage attributable to Contractor at NPSB may lead to 
curtailment of quantity and/or termination of Contract. 

 
14.1.8 Penalty due to foreign material: Foreign material like plastic, sand, stones, bajri, 

tramp iron pieces, concrete blocks, etc. are not to be loaded into the wagons failing which 
the service charge proportionate to the quantity of foreign material shall be deducted 
from the Contractor’s dues. Demurrage charges on account of delay in unloading due to 
Stones or extraneous material shall be recovered from Contractor’s dues. The 
assessment of the quantum of foreign materials shall be jointly done by NPL and 
Contractor’s authorized representative (if present) by visual inspection as the 
measurement is not feasible.  

 
14.1.9 Chronology of penalty and adjustment application to arrive at net payable: 
(a) The gross service charge for the Batch shall be arrived at by multiplying the payable 

quantity with Rs/MT of contractual service charge for each part of the Scope of Work 
(as applicable) excluding Railway freight.   

(b) From the gross service charge, net payable shall be arrived after recovery of all 
penalties as per clauses, 14.1.1 to 14.1.8.  

(c) All penalties shall be first recovered from the gross payable against a monthly invoice 
and balance, if any, shall be recovered from the CPS and/or SD. Overall penalties 
/recoveries excluding penalties/recoveries under clause 14.1.2 and 14.1.6, shall be 
capped at 50% of monthly gross service charge plus all applicable GST on gross service 
charge.  

 
Special precautions/Dos/Don’ts: 
 
1. Any intentional addition of water/moisture, if detected by NPL after Coal lifted from 

mines, shall be treated as a material breach of the requirements and an event of default.   
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2. Any swapping of Coal (i.e. replacing good quality Coal with bad quality Coal) or retention 
of any coal that is lifted on behalf of NPL shall be treated as a material breach of the 
requirements and an event of default. This shall also be considered as pilferage of Coal. 
In such a case, notwithstanding anything contained in the Contract, NPL may take 
stringent actions including forfeiture of CPS and Security Deposit available with NPL and 
any appropriate action in accordance with law. 

3. Coal lifted on behalf of NPL shall be loaded into the rake as soon as possible. In case the 
same is required to be stored at someplace other than loading siding/platform, it shall be 
done with the prior written consent of NPL. Adequate preventive measures against 
deterioration, pilferage (that can result in a financial loss to NPL) should be taken by the 
Contractor (providing 24x7 security, marking a surface with limestone or any other 
suitable measures including but not limited to the ones suggested by NPL). The cost of 
making such arrangements would be borne by the Contractor. 

4. Record of dispatch of the truck from mines and receipt of the Coal at siding should be 
maintained by the Contractor. The same will be monitored by NPL. 

5. Suitable patrolling of vehicles shall be engaged for en-route patrolling from the lifting point 
of Coal to loading into rakes. The Contractor must ensure the movement of the vehicle 
from lifting to loading without any stoppage.  

6. Any damages to railway siding/wagons during loading shall be borne by the Contractor.  
 

14.2   Reconciliation of Coal Quantity 
 
Quantity reconciliation: The Batch wise quantity will be reconciled as per practices 
generally followed in the coal industry as under: - 

 
(a)  NPL received weight-adjusted for excess TM% shall be considered as “TM adjusted 

weight”.  
 

Illustration: 
Received weight of Batch (NPL IMWB Gross weight-NPL IMWB Tare weight) = 
“W1” 
RR net weight of Batch=” W2” 
TM % of the Batch =M% 
Allowable TM% (say) = Coal TM% as reported by TPSA 
TM adjusted weight=” W3”  

 
IF M%> Coal TM% as reported by TPSA, then, TM adjusted weight W3= W1 x {1-(M%-
(Coal TM% as reported by TPSA ))} 
IF M%< Coal TM% as reported by TPSA, then, TM adjusted weight W3= W1  

 
Actual Transit loss (%) “TL=(W2-W1)/W2” 
(a) If TL<=0, then, 
Gross Up weight for allowable transit loss “W4” =W3 
(b) If TL>0 & <=0.8% then, 
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Gross Up weight for allowable transit loss “W4” = W3/(1-TL%) 
(c) If WT>0.8% then, 
Gross Up weight for allowable transit loss “W4” = W3/(1-0.8%) 
 

Note: The TM & TL adjusted weight (W4) shall be treated as payable quantity. 
 

15.  BILLING AND PAYMENT TERMS 

 
The Contractor shall submit the bills on monthly basis in triplicate for Coal received at NPL 
Power Plant as per methodology as under:  

 
15.1   The Contractor shall raise an invoice for the Batch i.e. all the rakes received at NPL 

in a calendar month. 
 

15.2 The bills are to be submitted along with the following supporting documents (as 
applicable), included but not limited to: - 

i. Copies of E waybill. 
ii. Statement showing RR No. invoice no., wagon no., and the net weight. 
iii. Copy of weighment certification by NPL. 
iv. Copy of available quality reports of loading end (TPSA), as applicable.  
v. Copy of NPL receipt end Coal quality reports. 
vi. Certified working for deriving payable quantity. 
vii. Co-relation for the quantity of Coal lifted and loaded on to rake for quality comparison. 
viii. Proof of program sanctioned, Railway indents placed during the month (with indent 
copy), opening indents, and backlog indents (in compliance with LD clause). 
ix. Coal balance with the Contractor for each month duly signed & stamped. 
 
15.3   The eligible payments shall be released after various penalties/recoveries/adjustment as 

per the following procedure: 
 

(a)  NPL shall release the 100% payment against undisputed invoice through EFT 
(Electronic Fund Transfer) for all the rakes in a Batch as admissible, within thirty (30) 
calendar days from the date of receipt of such invoices (complete in all respects as 
determined solely by NPL) as per the detail mentioned in 15.2 at the NPL’s 
designated office(s) located at the NPL Power Plant.  

 
15.4 Reconciliation shall be done every quarter. The Contractor shall submit the  

settlement detail along with referee results (as and when they are available) and  credit 
note/supplementary invoice from SECL for the complete quantity lifted during the 
period. Based on this, the final reconciliation will be done to work out: 

 
(a) The final payable along with final penalty/recovery (shall be adjusted through 

Debit/Credit note) 
  and 

(b) The final Coal balances with Contractor. 
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15.5 NPL shall release/recover the payment of the differential amount based on clause 15.4. 
In case final payable amount is higher than provisional payment already made, NPL shall 
release the differential payment within thirty (30) days from the date of receipt of the 
final settlement detail and final Coal balance quantity based on the reconciliation as per 
clause 15.4 above. In case of excess payment in any month, differential payment shall be 
recovered from next month running bill (s) and/or payable within 7 Days by the 
Contractor upon request by NPL. In the case of the Contract closure, the differential 
amount shall be recovered from the CPS, Security Deposit and other amounts due to the 
Contractor and/or payable by the Contractor at the time of closure of the Contract. 
Contract closure note (as per Annexure XIV) shall be provided by the Contractor at the 
time of final settlement of the Contract. 

 
15.6 Contractors are advised to submit bills that are complete in all respects and well in 

time for timely release of payment. 
 

15.7 Tax at source shall be deducted, as per the relevant rules of Income Tax Act, 1961, 
any amendments modifications and substitutions thereto, from all payments on account 
of services provided by Contractor. NPL will issue valid certificates for the tax deducted 
at source as applicable. 

 
Invoices/bills in triplicate with supporting documents shall be addressed/submitted to the 
following address: 

To, 
Head-Fuel Sourcing & Management, 
Nabha Power Limited, 
Near Village Nalash,  
PO Box No. 28, Rajpura,  
Punjab-140401, India.  
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VOLUME III SCOPE OF WORK 
 

16.  SCOPE OF WORK 

Detailed activities to be performed by the Contractor are as under: 
 

16.1  Allocation of Coal:  
a) Contractor to track and update NPL for any Coal offered by SECL in RCR mode and 

assist in getting the allocation letter issued to NPL. However, allocation of coal to be 
offered to the Contractor by NPL shall be at NPL’s sole discretion.  

b) In addition to the sources from where SECL offers Coal, the Contractor shall 
coordinate with the coal company to arrange Coal from other preferred sources to 
NPL. 

c) NPL will process the advance payment or issue Letter of Credit (in case of LC 
mechanism) to SECL based on the estimated cost of Coal as per the provisions of the 
FSA. Contractor shall assist in resolving any issue related to LC operation, co-ordination 
with SECL, price, receipt of payment in SECL account, etc. Post receipt of payment to 
SECL or issuance of LC, Contractor shall facilitate the issue of DO/RO and ensure that 
the same is available at the area office for further action.     

d) Contractor to undertake due diligence of the Coal quality available for lifting from the 
sources allocated by SECL, to ensure that only good quality Coal is secured and lifted 
for NPL. 

e) The Contractor shall ensure that, all activities are to be completed as per terms & 
conditions of FSA like sampling, lifting by road, rail etc. 

 
16.2   Transportation:   

a) Post issuance of DO/RO, Contractor shall take delivery of Coal of appropriate quality 
and size of Coal on behalf of NPL and assure the rate of lifting is as per NPL’s 
requirement to ensure complete lifting within the delivery period. 

b) Lifting under DO shall start within 7 days of the issue of DO.  
c) Contractor to arrange at its own cost all the equipment required including but not 

limited to trucks/tippers/ Coal loading/unloading equipment for the lifting of Coal from 
designated stock as indicated and directed by SECL, and for transportation of Coal from 
SECL to railway loading siding/stacking area and from stacking area to railway siding as 
the case may be. The Contractor shall also be responsible for all equipment and 
arrangements required at Railway siding for loading of Coal into rakes. 

d) The contractor on behalf of NPL shall validate/sign the weighment sheet as well as the 
daily lorry receipt summary statement issued by SECL. The Contractor shall collect the 
delivery challan and send the same to NPL daily by electronic means and submit the 
same in original for the week’s lifting at the NPL office. 

e) Contractor shall ensure covering of trucks as per Applicable Laws. 
f) The contractor shall ensure that details of SECL Invoice (tipper wise/day wise as per 

the prevalent practice) lifted against the RO is sent in MS Excel format and received by 
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NPL on the next working day. The summary should be reconciled before sending it to 
NPL daily. In case of any mismatch between the actual lifting and invoicing or in any 
other issues, the Contractor has to ensure the correction of the same so that filing of 
return/any other statutory compliance can be ensured on time.  The format for sending 
the details is as follows: 
 
Sl. No. Date Lifted Qty No of 

Tippers per 
day 

No of issued 
invoices 
(per day) 

SECL 
Invoice No 

1      
2…      

 
g) In general, all documentation related to transportation and incidental activities in the 

scope shall be primarily carried out by the Contractor. NPL shall support as appropriate. 
h) The Contractor will co-operate with NPL team which will periodically inspect the 

condition of the stockpile and limestone marking and take photographs as required. The 
Contractor will co-operate with NPL for investigation of Coal stock and testing of Coal, 
in the custody of the Contractor.   

i) The Contractor shall ensure that Coal lifted under the Contract from SECL by road 
mode from mines for transportation to loading Railway siding/stacking of the same at 
railway siding is done without mixing with any foreign material/impurities to maintain 
the quality of lifted Coal. Contractor shall ensure lifting in such manner that the fines 
below 2 mm shall not exceed 25% of NPL received weight in a batch.  The contractor 
shall ensure that Coal drawn under the Contract from SECL is not mixed with any other 
extraneous material including mill or mine rejects/sponge iron reject. Mixing of any 
foreign material/impurities/ mill or mine rejects/sponge iron reject etc. with Coal lifted 
under this contract shall be considered as a serious breach of this Contract. The Coal 
drawn for NPL shall be handled and kept separately from the time of drawing from mine 
till dispatch from railway siding. Contractor shall not indulge in any acts that result in 
deterioration in Coal quality. NPL shall consider the above as breach of Contract and 
shall have the right to invoke Security Deposit / CPS, impose stiff penalties followed by 
legal action, including termination of Contract. 

 
16.3    Indenting, loading into rakes:  

 
a) The Contractor shall assist NPL in submitting the Railway programme as per the lifting 

pattern and on submission of the same, the Contractor shall coordinate with 
Railways/appropriate authority for sanction of Railway program from office of Executive 
Director Railway Movement, Kolkata. 

b) The Contractor shall submit adequate number of indents as per sanctioned program for 
placement of empty rakes within the validity period for the complete materialization of 
Coal without lapsing of any quantity or sanctioned program. 
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c) Contractor shall ensure that rakes received are not in damaged condition and co-
ordinate with Railways to replace/restore condition of the wagon to avoid spillage. 
Irreparable wagons shall not be loaded with Coal. The Contractor shall share the 
pictures/ videos of the rake as confirmation of the same. 

d) Contractor shall load into the wagons on train load basis and take care of incidents of 
overloading and under loading to minimize the extra freight charges. To the extent 
possible, Contractor shall try and get rakes which are in good condition. In case the 
rake(s) is/are loaded on wagon load basis, the differential railway freight will be borne 
by the Contractor. 

e) The Contractor after loading the Coal into wagons shall cover the rakes with tarpaulin 
for transportation of Coal to NPL Power Plant. 

f) Contractor shall ensure that complete inspection of all the wagons is carried out for 
any residual material including any foreign material of previous consignment transported 
and all the wagons are cleaned prior to loading NPL’s consignment. The Contractor 
shall share the pictures/ videos of the rake as confirmation of the same. 

g) The Contractor shall ensure that damaged Wagons/ sick wagons with large gaps/cracks 
are not loaded with Coal as loading such wagons may cause significant quantum of en-
route spillage over long distance transportation. Contractor should take all efforts to 
minimize the transit loss and such wagons should immediately be brought to the notice 
of Railway authorities prior to loading of Coal. Contractor has to get such wagons 
declared as sick wagons. 

h) Contractor shall co-ordinate regularly with Railways to monitor the working conditions 
of weighbridges to ensure that loading of rakes is done within the time specified by 
Railways. Any demurrage, penalties and extra charges at loading end shall be borne by 
the Contractor. 

i) In case of non-availability of e-RR’s, Contractor shall collect physical RRs from Railway 
authorities. Physical RRs shall be handed over to NPL concerned person. Contractor 
shall email the readable scanned copy immediately to NPL ensuring that at least the 
scanned copy is available with NPL before the rake reaches at NPL plant. 

j) Contractor shall comply with all the formalities, modalities & legal requirements of 
SECL, Railways, state government and all Applicable Laws of the land and shall indemnify 
NPL against any default of the Contractor in this regard, whatsoever.   

k) Cost of indents shall be paid by the Contractor. In case the cost of indent is not 
refundable, the cost shall be borne by NPL. However, cancellation cost of any indent 
shall be borne by the Contractor. 

 
16.4   Monitoring of Rakes:  

 
a) The Contractor shall take measures to avoid the diversion/holdups of the rakes en-

route to NPL. 
b) Contractor shall track the movement and keep a record of each rake till placement at 

designated delivery point. Contractor may provide escorts to monitor the movement 
of rakes in its own interest and at its own cost. 
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c) Contractor shall keep track of sick wagons and maintain a record and shall arrange to 
mobilize these sick wagons after repair with subsequent rakes. Contractor shall assist 
NPL in retrieving loaded isolated sick wagons after repair. Loss to NPL due to sick 
wagon(s) has to be borne by Contractor. 

d) Contractor to ensure proper loading of rake on train load basis and monitoring the 
transportation of rakes up to NPL siding so as to minimize the losses including but not 
limited to the transit loss. 

e) Contractor shall be responsible for monitoring the weighment of rakes at/near loading 
siding and shall ensure accuracy of the weighment. 

f) The Contractor to ensure covering of rakes/trucks with tarpaulin to ensure compliance 
of notification dated 21.05.2020 issued by Ministry of Environment, Forest & Climate 
Change (MOEF & CC). 

g) Contractor shall assist NPL in reconciliation between SECL and NPL for the advance 
paid by NPL and Coal value billed by SECL related to the supplies under the contract. 

h) While rakes are in transit, the Contractor shall keep on updating NPL on movement of 
rake from loading siding till the rake reaches the NPL Power Plant siding, the Contractor 
shall assist in identification of rake with nomenclature along with wagons as per copy of 
E-RR. Any missing wagon shall be reported to NPL at the earliest and the Contractor 
shall endeavor to keep close track and coordinate with Railways to deliver the missing 
wagon to NPL at the earliest. 

 
16.5 Scope for Tarpaulin covering: 
 

1. Covering of loaded wagons of NPL Coal rakes with good quality tarpaulin & properly 
tied up with ropes after completion of loading as per Railway standards/NPL 
requirements. 

2. Damaged/torn tarpaulins & ropes shall not be used.  

3. The Contractor shall ensure tarpaulins are securely tied with rail wagons so that 
tarpaulin does not blow away or tear off during transit.  

4. The Contractor shall provide appropriate size of tarpaulin for full covering of wagons 
on top side.  

5. Tarpaulin shall be removed and taken back by the Contractor.  

6. Contractor shall follow and fulfil safety compliances to ensure safety of resources and 
workers deployed for covering rakes with tarpaulin. Contractor to issue all necessary 
equipment and PPEs to ensure safety of its workmen.  

7. Contractor to comply all necessary requirements imposed by any Statutory authorities 
including Pollution Control Board, Government authority, SECL, Indian Railway.  

8. Cost of mobilization & de-mobilization of tarpaulins, manpower etc shall be borne by 
the Contractor.  

9. Lodging, boarding and conveyance of workmen shall be in the Contractor’s scope.  
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10. Contractor to ensure covering all rakes without fail.  

11.NPL shall not be responsible for any damage, loss or pilferage of tarpaulin during 
handling at the loading/unloading point or during transit. 

12. The tarpaulin etc. needs to be removed well before the rake enters NPL plant premises 
to prevent demurrage, failing which, the consequential Railways demurrage for delay in 
rake unloading shall be recovered from Contractor’s invoices or payable within 7 Days 
by the Contractor upon request by NPL. 

 
16.6  Sampling by TPSA at SECL loading point: NPL will enter into tripartite agreement 

with TPSA and SECL before lifting of the coal allocated by coal company(s). If permitted 
as per the extant policies, Contractor shall participate in the TPA process on behalf of 
NPL and supervise the activities to ensure that the same are carried out as required. 
Contractor shall ensure 100% sampling coverage on daily basis on best effort basis.  

 
Challenging of TPSA analysed result: This will be at the option of NPL based on 
appropriate inputs from the Contractor. Repeated/frivolous requests by the Contractor 
will not be entertained. 
 
NPL may provide the required documents/letter for obtaining the permission from SECL/ 
TPSA for witnessing the process. Contractor shall be responsible for proper sampling of 
the Coal lifted against the Delivery Orders at the respective sampling points. Post sampling 
Contractor’s representatives shall ensure application of seal on bags and safe storage of 
the same. Contractor representatives shall ensure safe and secured shifting of the sealed 
bags from sampling point’s local storage room to common storage facility.  

 
The Contractor’s representatives shall maintain proper record of the trucks being used 
for dispatching Coal under the respective DO along with the daily lifting report. 
 
The Contractor representatives shall share the tag numbers encrypted on the sealed bags 
containing the samples collected during the day with the NPL representative at the site 
daily.  
Contractor’s representatives' activities include but are not limited to the following: 
1. shall ensure that the truck selection for sample collection is as per FSA/other applicable 

standard. 
2. shall ensure sample collection as per applicable procedure. 
3. shall ensure representative sampling and no selective sample lifting takes place.  
4. shall ensure application of seal on each bag immediately after collection of sample and 

storage of the same at local storage room. 
5. shall ensure vehicle for TPSA employee for movement & carrying the samples (if 

required). 
6. shall ensure safe and secured shifting of sample bags to permanent storage room. 
7. shall Ensure accuracy of TPSA field staff’s records with respect to DO no, date, tag no., 
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truck no. etc. 
8. shall keep a watch over the safety of sample collection during the day. 
9. It may be noted that TPSA methodology may undergo changes from time to time and 

same are expected to be complied by the Contractor.  
 

16.7  Sample preparation, preservation, transportation, testing: Contractor shall 
monitor sample preparation activities at all times based on the authorisation from SECL/ 
TPSA (on request of NPL) and share the details with NPL. Contractor shall ensure that 
samples are packed, preserved and transported in safe condition, so as to prevent any 
pilferage and tampering. 

 
a. Contractor shall ensure sample preparation, preservation and transportation as per 

applicable procedure. 
b. NPL shall authorize Contractor as appropriate from time to time for its participation in 

the aforesaid activities. Contractor to inform NPL in case of any deviation to the 
procedures and standards so that appropriate corrective actions may be initiated. 
Contractor to monitor the health of sampling, preparation and testing equipment in the 
field and in case of any issue, take up the same with SECL/ TPSA for necessary corrective 
action. NPL shall support as required.  

c. After completion of preparation of final sample for NPL, Contractor’s representatives 
authorized to witness the preparation shall take handover of NPL part of the sample. 
The sealed sample so received by Contractor’s representatives shall be handed over to 
NPL representative. 

d. Contractor shall witness the sealing of referee sample and its movement till it is kept 
under lock & key at safe custody of TPSA. If needed, Contractor shall provide 
almirah/storage/locker facility/minor agreements at each sample preservation location 
as directed by NPL to assist TPSA sampling activities. 

e. Before commencement of the preparation of sample, Contractor shall check for all the 
bags for intactness of seal and matching of seal number with record available for the 
date of sampling. By physical inspection ensure that no tampering has been done with 
any of the bag. 

f. Contractor shall pay utmost attention in the process of sample quantity reduction 
during different stages till packing of final packet as this is the most vulnerable stage for 
adulteration. 

g. Contractor to follow up with TPSA for movement of samples as required (including 
referee samples) and declaration of results as per the timelines.  

h. Specific attention has to be paid for timely testing and declaration of results for Total 
Moisture as per FSA and/or agreement with TPSA.  

i. In case sample results are disputed by SECL, Contractor shall follow-up for early 
movement of documents and samples, so that results of referee testing are available in 
shortest possible time. Also, in case of dispute for referee sample to be raised by NPL, 
Contractor to assist NPL in raising and submitting the claims and subsequent activities. 
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j. Based on various developments notified by SECL/ TPSA with regard to sampling and 
testing modalities for Coal from SECL, Contractor shall cooperate for adherence of the 
same. 

k. Contractor shall fully cooperate with NPL for collection of samples of Coal from its 
premises/lying with him for NPL’s analysis. 

l.  In case TPSA reported quality, results are challenged by NPL/ SECL, Contractor shall 
assist NPL at all stages of referee processes 

  
16.8  A manager level person of the Contractor shall be posted in mine/siding to coordinate 

entire activity, NPL team member may also accompany him. 
 

16.9  Contractor shall assist NPL for carrying out our periodical joint reconciliations (as 
scheduled by SECL) of Coal bills received from SECL in timely manner.   

 
16.10 Contractor to follow-up with SECL for expeditious issuance of credit notes based on 

claims lodged by NPL/SECL including adjustments on accounts of TPSA & referee results 
and extend full support to NPL for reconciliation with SECL for adjustment of credit 
amount lying with SECL. 

 
16.11 Contractor shall also assist NPL in settlement of various claims as per the terms of FSA.  

 
16.12  In case of any dispute with SECL /Railways/CIL subsidiary regarding payment, claim, 

commercial issues etc., Contractor shall assist NPL in taking up and resolving this matter 
with concerned department.  

 
16.13  It shall be the responsibility of the Contractor to ensure safe transportation and 

custody of Coal lifted from mine till delivery at designated point (NPL Power Plant).  
 

16.14  Contractor shall provide a vigilant and sufficient manpower, for monitoring Coal quality 
& dispatches from mines to sidings in trucks. The persons deputed shall be in contact with 
& shall take instructions/ guidance from NPL team. 

 
16.15  Contractor shall depute sufficient team at truck loading point to ensure lifting of good 

quality and size of Coal.  
 

16.16  Any other activity not envisaged specifically, or which comes up during the tenure of 
the Contract which is required to be discharged in fulfilment of the obligations as above 
is deemed to be included in the scope of the Contractor.  

 
The Contractor shall ensure that, all activities are to be completed as per the terms and 
conditions of FSA/ TPSA tripartite agreement and in compliance of the prevailing norms and 
policy of SECL/ TPSA /Railways. Contractor shall bear the implications of any consequential 
action by SECL/ TPSA /Railways due to causes attributable to the Contractor, this will be 
viewed very seriously and may affect the Contractor’s performance adversely. 
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Note: Payment to SECL for Coal value and payment to Railways for railway 
freight shall be directly paid by NPL. 
 

17. Taxes & Duties 
  

17.1 Prices indicated in the Price Bid as per Annexure-IV are inclusive of all costs towards 
tools, tackles, materials, machinery, consumables, as well as sufficient no of skilled / 
semiskilled / unskilled manpower, which shall be required for ensuring smooth 
execution of the work. 

17.2 The unit rates indicated in the Price Bid of Annexure-IV is inclusive of all taxes, duties, 
levies and statutory requirements as applicable as per Applicable Laws, except the 
Goods and Services Tax (GST). GST shall be paid extra as applicable as per the 
applicable prevailing rates. 

17.3 Taxes, duties and any financial levies on any account which were applicable at the time 
of bidding but inadvertently omitted by the Contractor are deemed to have been 
included in the unit rates. Any new tax or duty which were not applicable and is 
imposed by Government post bid, the same shall be admissible for payment. Similarly, 
any taxes and duties which are reduced/withdrawn by Government, Contractor to 
pass on the consequential benefit to NPL through reduction from the quoted price. In 
case of withdrawal of existing tax/duties/cess by the statutory bodies, the same shall 
not be paid by NPL from the date of implication. 

 
 

 
 
 
 
 

 
 

 
 
 
 
 
 
 
 
 
 
 

VOLUME IV ANNEXURES AND FORMS 
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ANNEXURE I: COVERING LETTER 
(To be on the Letter Head of the Bidding Company) 

 
Date: _____________________ 
From: _____________________ 

_____________________ 
Tel. #: _____________________ 
Fax #: _____________________ 
E-mail address: 
To 
Head – Procurement 
Nabha Power Limited 
P O Box 28, Near Village Nalash,  
Rajpura-140401, Punjab, India. 
Tel. No.: +91-176-2277252  
 

Dear Sir, 
Sub:  Bid for Transportation of Coal from mine to NPL Plant through Road cum 
Rail (RCR) Mode from SECL including incidental activities. 
 

1. Being duly authorized to present and act on behalf of M/s …………………. (Insert name of 
Bidder) (hereinafter called the “Bidder”) and having read and examined in detail the Bid 
Document, the undersigned hereby submit our Bid with duly signed formats, as stipulated in 
the Bid Document, for your consideration.  

2. It is confirmed that our proposal is consistent with all the requirements of response as stated 
in the Bid Document. The copy of revised Bid Document along with all addendum’s duly 
signed on each page is enclosed herewith. 

3. The information submitted in our Bid is complete, is strictly as per the requirements stipulated 
in the Bid Document and is correct to the best of our knowledge and understanding. We 
would be solely responsible for any errors or omissions in our Bid.  

4. Further, we also confirm that we have no history of abandoning projects/contracts/work 
orders and acknowledge and agree that NPL may reject our Bid if this were to be the case.  

5. We confirm that we have studied the provisions of Applicable Laws and regulations required 
to enable us to carry out our functions as per Clause 16.0 Vol. III Scope of Work and to 
prepare this Bid. Further, we confirm that we have carried out our own due-diligence and 
assessment of Scope of Work, feasibility of road transportation and rail transportation from 
the railway sidings to the NPL Power Plant as appropriate for the process and we do not 
foresee any problem in order to comply with the requirements. 

6. We hereby confirm that we shall abide unreservedly with NPL’s decision in the qualification 
process for selection of Qualified Bidder and further warrant that under no circumstances we 
shall challenge either NPL’s decision or its right to make such decision at any time in the 
future. 

7. We agree to furnish any additional information and documents as may be required by NPL to 
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substantiate representations made by us in this Bid at all times. We also confirm that Nabha 
Power Limited reserves the right to contact our bank and third parties/Customers/project 
references and verify the information and documents submitted for the purpose of 
qualification. 

8. The Bid shall remain valid as per validity table in clause 9 of Vol.-I for acceptance by NPL. Any 
extension will be as per mutual agreement. 

9. We confirm that the Bid is unconditional and non-suggestive and that we have not taken any 
deviation to any of the provisions of the Bid Documents.  

10. We confirm that our quoted prices are based on the provisions of the Bid Documents.  
11. We confirm that our rates are firm for handling the quantum of Coal indicated. 
12. We confirm that we will transport entire quantity as offered in the Price Bid, in case the same 

is awarded. 
13. We confirm that our Bid includes all taxes except advance tax, for which NPL is having 

exemption. We further confirm that we shall be complying with applicable rules and 
regulations as required for fulfilling our obligations under this Bid Document. 

14. We confirm that we meet/ will continue to meet all Applicable Laws, rules, regulations, 
guidelines in force including those that deal with the transportation Coal until the same is 
shifted to siding for loading into rakes.  

15. Monthly capacity: Minimum of ……………………. MT Coal to be transported. (minimum 
capacity of 60,000 MT to be offered per month) 

16. Details of the Bidder: (Address/key personnel/contact details/key customers/technology) are 
as under: (details may also be annexed). 

17. The details of contact person are furnished as under:  
Name: 
Designation: 
Name of the Company: 
Address of the Bidder: 
Phone Nos.: 
Fax Nos.: 
E-mail address: 

 
Thanking you, 

 
Yours sincerely, 
(Authorized Signatory and Seal) 
Name: 
Designation: 
Address: 
Date: ------------------------------Place: ----------------------------- 
 

 

ANNEXURE II: POWER OF ATTORNEY 
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(To be executed on non-judicial stamp paper of appropriate value as per Stamp Act relevant to 
place of execution.) 

 
POWER OF ATTORNEY 

 
Know all men by these presents, We …………………………………………….(name and 
address of the registered office of the Bidder) do hereby constitute, appoint and authorize 
Mr./Mrs./Ms.……………… ………………………………(name and residential address) who 
is presently employed with us and holding the position of ………………………………. as 
our lawful attorney, to do in our name and on our behalf, all such acts, deeds and things 
necessary in connection with or incidental to our response to the Bid Document no NPL/RCR 
Mode/2021-22/053 for shortlisting of Bidders for Transportation of Coal from mine to 
NPL Plant through Road cum Rail (RCR) Mode from SECL through rate based 
competitive bidding process in India, including signing and submission of all documents, Bid 
and providing information / responses to  Nabha Power Limited, representing us in all matters 
before Nabha Power Limited, negotiating, entering into and executing any Contract, 
agreement, accepting any  Purchase Order or LoA, complying with the conditions thereof and 
generally dealing with Nabha Power Limited in all matters in connection with our response 
to the said Bid Documents. 

 
We hereby agree to ratify all acts, deeds and things lawfully done by our said attorney pursuant 
to this Power of Attorney and that all acts, deeds and things done by our aforesaid attorney 
shall and shall always be deemed to have been done by us. 

 
For (Insert name of the Bidder on whose behalf PoA is executed) 
 
…………(signature) 
 
Name: 
 
Accepted. 
 
 
Specimen signatures of attorney attested  (Signature of Notary Public) 
 

 
………… (signature) 

 
(Name, Designation and Address 
of the Attorney) 
 
Place: ---------------- 
Date: ------------------ 
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Note: 
 

(1) The mode of execution of the Power of Attorney should be in accordance with the 
procedure, if any, laid down by the Applicable Laws and the charter documents of the 
executant(s).  

(2) Also, wherever required, the executant(s) should submit for verification of extract of the 
chartered documents and documents such as a board resolution / power of attorney, in favour 
of the person executing this Power of Attorney for delegation of power hereunder on behalf 
of the executant(s). 

 
 
 
 
 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

ANNEXURE III: FORMAT FOR CERTIFICATION FROM 
STATUTORY AUDITOR FOR QUALIFICATION REQUIREMENTS 

(On Letter Head of Statutory Auditors) 
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A. Technical Qualification 
 
To 

Head – Procurement 
Nabha Power Limited, 
P O Box 28, Near Village Nalash,    
Rajpura-140401, Punjab, India. 
Tel. No.: +91-176-2277252  

 
Dear Sir, 
Sub: Bid for Transportation of Coal from mine to NPL Plant through Road cum 
Rail (RCR) Mode from SECL 
We certify that M/s. …………. (Insert name of evaluated entity) have technical 
qualifications as per tables mentioned below.   
Table-A 

 
Parameters / Requirement 

Name of 
the 
Bidder 

Qualification 
(Lakh MT/ 
Nos.) 

Supporting 
documents 
enclosed 

a. Experience in transportation of coal in 
the ___________ subsidiary/Port 
(Quantity in Financial Year ….) 

  
1) 
2) 
 

b. *Experience in co-ordination with 
Railways/ CIL Subsidiaries in 
___________ subsidiary/siding 
(Quantity in Financial Year….) 

  
1) 
2) 

c. *Experience in loading of coal/iron 
ore/bauxite in wagons in ___________ 
subsidiary/Siding (Quantity in Financial 
Year….). 

  
1) 
2) 

 
*One of the two as applicable. 
Yours faithfully, 
 

(Signature and stamp of any whole-time Director (supported by a specific Board Resolution)/Manager 
[refer Note-1and 2 below] of Bidding Company) 
 
 

Name: 
Date: 
Place: 
 
(Signature and Stamp of statutory Auditors of Bidding Company) 
Name: 



Page | 49  
 

Date: 
Place: 
Please also affix common seal of Bidding Company 
Date: 
Note: 
 

1. In case of any whole-time Director, the Company shall confirm through Company Secretary 
that the concerned person is appointed as whole-time Director as defined under the 
Companies Act, 2013.  
2. In case of Manager, the Company shall submit certified copy of Board Resolution attested 
by Company Secretary regarding appointment of the concerned person as Manager as defined 
under the Companies Act, 2013.  
3. In case of partnership firms/LLP, the documents shall be attested by a Partner, whose name 
shall appear in the list of partners certified/issued by the Registrar of firms or a copy of the 
Partnership deed needs to be submitted. 

 
Enclosures: 
1) 
2)  
3) 
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B. Financial Qualification 
(On Letter Head of Statutory Auditors) 

 
To, 
Head – Procurement 
Nabha Power Limited, 
P O Box 28, Near Village Nalash,  
Rajpura-140401, Punjab, India. 
Tel. No.: +91-176-2277252  

 
Dear Sir, 
Sub: Bid for Transportation of Coal from mine to NPL Plant through Road cum 
Rail (RCR) Mode from SECL    

  We certify that the Financially evaluated entity had annual Turnover of Rs. ……… Crore 
& annual Net worth Rs………………Crores computed as per instructions in the Bid 
Document based on unconsolidated audited annual accounts in Financial Year ……………. 

 
 
Yours faithfully 
 
(Signature and stamp of any whole-time Director (supported by a specific Board 
Resolution)/Manager of Bidding Company [refer below mentioned Note section]) 

 
Name: 
Date: 
Place: 

 
(Signature and Stamp of statutory Auditors of Bidding Company) 
Name: 
Date: 
Place: 

 
Please also affix common seal of Bidding Company 

  
Date: 
Note: 
 
a. Along with the above format, in a separate sheet, please provide details of Turnover and 

Net Worth Calculation duly certified by Statutory Auditor. 

Name of 
Financially 
Evaluated Entity 

Financial Year 
 

Turnover (Rs. Crore) Net Worth (Rs. Crore) 
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b. In case of any whole-time Director, the Company shall confirm through Company 
Secretary that the concerned person is appointed as whole-time Director as defined under 
the Companies Act, 2013.  

c. In case of Manager, the Company shall submit certified copy of Board Resolution attested 
by Company Secretary regarding appointment of the concerned person as Manager as 
defined under the Companies Act, 2013.  

d. In case of partnership firms/LLP, the documents shall be attested by a Partner, whose 
name shall appear in the list of partners certified/issued by the Registrar of firms or a copy 
of the Partnership deed needs to be submitted. 
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C. Format for compilation of work orders executed 

 
To, 
Head – Procurement 
Nabha Power Limited, 
P O Box 28, Near Village Nalash,  
Rajpura-140401, Punjab, India. 
Tel. No.: +91-176-2277252  
Dear Sir, 
Sub: Compilation of work order executed related to Transportation of Coal from 
mine to NPL Plant through Road cum Rail (RCR) Mode from SECL 

 
Name of the 
customer 

Quantity (MT) 
Period of 

execution 
Cumulative 
quantity 

    

    

 
Cumulative quantity must be equal or more as per the qualification requirement. 
 
Yours faithfully, 
(Signature and stamp of any whole-time Director (supported by a specific Board Resolution)/Manager 
[refer Note-1and 2 below] of Bidding Company) 

Name: 
Date: 
Place: 
Please affix seal of Bidding Company 
Date: 
Note: 
 

1. In case of any whole-time Director, the Company shall confirm through Company 
Secretary that the concerned person is appointed as whole-time Director as defined under 
the Companies Act, 2013.  

2. In case of Manager, the Company shall submit certified copy of Board Resolution attested 
by Company Secretary regarding appointment of the concerned person as Manager as 
defined under the Companies Act, 2013.  

3. In case of partnership firms/LLP, the documents shall be attested by a Partner, whose name 
shall appear in the list of partners certified/issued by the Registrar of firms or a copy of the 
Partnership deed needs to be submitted.  
 

Enclosures: 
1) 
2)
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ANNEXURE IV: PRICE BID FORMAT  
Nabha Power Limited – Price Bid 

(To be submitted online) 
To, 
     
     Head – Procurement  
     Nabha Power Limited 
     P O Box 28, Near Village Nalash,  
     Rajpura-140401, Punjab, India. 
     Tel. No.: +91-176-2277252  
 
Dear Sir, 
 
Sub: Bid for Transportation of Coal from mine to NPL Plant through Road cum Rail (RCR) Mode from SECL Command area. 
 
Having examined the Bid Documents No. NPL/RCR Mode/2021-22/053  including its Amendments/ Addendum/Corrigenda and Clarifications 
if any, the receipt of which is hereby acknowledged, we the undersigned, offer the above-named Package: "Transportation of Coal from mine to NPL 
Plant through Road cum Rail (RCR) Mode from SECL” inclusive of all taxes and duties. 
 
 

Sl. 
N
o  

     
Min

e 
(s) 

Code 
of 

Two 
Railwa

y 
Siding 

(s) 

Tarpaul
in 

Charges 
(Rs/MT) 

Tarpaul
in 

Charges 
Inclusiv

e of 
GST 

(Rs/MT) 

Liaising, 
co-

ordinati
on and 

incident
al 

charges  

Liaising, 
co-

ordinati
on and 

incident
al 

charges 

Road 
Transportati
on Charges  

(Rs/MT) 
 

Road 
Transportati
on Charges 
inclusive of 

GST 
(Rs/MT) 

(C) 

Railwa
y 

Freigh
t as 
per 

FOIS 

Railwa
y 

Freigh
t as 
per 

FOIS 
with 

Landed 
Cost 

(Rs/MT) 
includin
g GST 

A+B+C+
D 
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(A) (Rs/MT) 
 

inclusive 
of GST 
(Rs/MT) 

(B) 

(Rs/M
T) 

GST 
(Rs/M

T) 
(D) 

A 
Bishrampu

r, 
Balrampur 

1… 
2… 

 

1… 
2… 

 
1… 
2… 

 

1… 
2… 

1… 
2… 

1… 
2… 

 
1… 
2… 

1… 
2… 

 
1… 
2… 

1… 
2… 

B 

Amera, 
Amgaon, 
Gayatri, 
Kumda, 
Rehar 

1… 
2… 

 

1… 
2… 

 
1… 
2… 

 

1… 
2… 

1… 
2… 

1… 
2… 

 
1… 
2… 

1… 
2… 

 
1… 
2… 

1… 
2… 

C Mahan II 
1… 
2… 

 

1… 
2… 

 
1… 
2… 

 

1… 
2… 

1… 
2… 

1… 
2… 

 
1… 
2… 

1… 
2… 

 
1… 
2… 

1… 
2… 

D 

Dugga, 
Mahan, 

Bhatgaon, 
Kalyani, 

Mahamaya, 
Nawapara, 

Shivan 

1… 
2… 

 

1… 
2… 

 
1… 
2… 

 

1… 
2… 

1… 
2… 

1… 
2… 

 
1… 
2… 

1… 
2… 

 
1… 
2… 

1… 
2… 

E Churcha 
1… 
2… 

 

1… 
2… 

 
1… 
2… 

1… 
2… 

1… 
2… 

1… 
2… 

 
1… 
2… 

1… 
2… 

 
1… 
2… 

1… 
2… 



Page | 55  
 

 

F 

Jhilimili, 
Katkona, 
Pandavpar

a 

1… 
2… 

 

1… 
2… 

 
1… 
2… 

 

1… 
2… 

1… 
2… 

1… 
2… 

 
1… 
2… 

1… 
2… 

 
1… 
2… 

1… 
2… 

G 

Chirimiri, 
North 

Chirimiri, 
Kurasia, 
Ncph, 
Deva 
Incline 

1… 
2… 

 

1… 
2… 

 
1… 
2… 

 

1… 
2… 

1… 
2… 

1… 
2… 

 
1… 
2… 

1… 
2… 

 
1… 
2… 

1… 
2… 

H 
Raniatari, 
Vijaywest 

1… 
2… 

 

1… 
2… 

 
1… 
2… 

 

1… 
2… 

1… 
2… 

1… 
2… 

 
1… 
2… 

1… 
2… 

 
1… 
2… 

1… 
2… 

I 

Rajnagar, 
Baheraban
d, Bijuri, 
Haldibari, 

Jhiria, 
Kapildham, 
Kapildhara,  

Kurja, 
Malga, 

Palkimara, 
Somna, 
Westjkd 

1… 
2… 

 

1… 
2… 

 
1… 
2… 

 

1… 
2… 

1… 
2… 

1… 
2… 

 
1… 
2… 

1… 
2… 

 
1… 
2… 

1… 
2… 



Page | 56  
 

J 
Amadand, 
Bartarai 

1… 
2… 

 

1… 
2… 

 
1… 
2… 

 

1… 
2… 

1… 
2… 

1… 
2… 

 
1… 
2… 

1… 
2… 

 
1… 
2… 

1… 
2… 

K 

Bhadra, 
Narayan, 
Jamuna, 
Meera 

1… 
2… 

 

1… 
2… 

 
1… 
2… 

 

1… 
2… 

1… 
2… 

1… 
2… 

 
1… 
2… 

1… 
2… 

 
1… 
2… 

1… 
2… 

L 

Amlai, 
Dhanpuri, 
Sharda, 

Bangwar, 
Damini, 

Khairaha, 
Rajendra 

1… 
2… 

 

1… 
2… 

 
1… 
2… 

 

1… 
2… 

1… 
2… 

1… 
2… 

 
1… 
2… 

1… 
2… 

 
1… 
2… 

1… 
2… 

M 

Kanchan, 
Birsinghpu

r, 
Nowrozab
ad West, 

Pali, 
Pinoura, 
Vindhya 

1… 
2… 

 

1… 
2… 

 
1… 
2… 

 

1… 
2… 

1… 
2… 

1… 
2… 

 
1… 
2… 

1… 
2… 

 
1… 
2… 

1… 
2… 

N 
Piparia, 
Umaria 

1… 
2… 

 

1… 
2… 

 
1… 
2… 

 

1… 
2… 

1… 
2… 

1… 
2… 

 
1… 
2… 

1… 
2… 

 
1… 
2… 

1… 
2… 
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O 

Manikpur, 
Bagdeva, 

Balgi, 
Banki, 

Dhelwadih, 
Rajgamar, 
Singhali, 

Surakachh
ar 

1… 
2… 

 

1… 
2… 

 
1… 
2… 

 

1… 
2… 

1… 
2… 

1… 
2… 

 
1… 
2… 

1… 
2… 

 
1… 
2… 

1… 
2… 

P Kusmunda 
1… 
2… 

 

1… 
2… 

 
1… 
2… 

 

1… 
2… 

1… 
2… 

1… 
2… 

 
1… 
2… 

1… 
2… 

 
1… 
2… 

1… 
2… 

Q Gevra 
1… 
2… 

 

1… 
2… 

 
1… 
2… 

 

1… 
2… 

1… 
2… 

1… 
2… 

 
1… 
2… 

1… 
2… 

 
1… 
2… 

1… 
2… 

R Dipka 
1… 
2… 

 

1… 
2… 

 
1… 
2… 

 

1… 
2… 

1… 
2… 

1… 
2… 

 
1… 
2… 

1… 
2… 

 
1… 
2… 

1… 
2… 

S Baroud 
1… 
2… 

 

1… 
2… 

 
1… 
2… 

 

1… 
2… 

1… 
2… 

1… 
2… 

 
1… 
2… 

1… 
2… 

 
1… 
2… 

1… 
2… 

T 
Chhal, 

Dharam 
1… 
2… 

1… 
2… 

 
1… 

1… 
2… 
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Note:  

1. Landed Cost for mine (s) including GST (Rs/MT) = A+B+C+D 
2. In case of any mismatch/deviation in the Price Bid filled by the Bidders towards railway freight (D) and the freight as per FOIS, then the 

respective line item of the Bid shall be rejected.   
3. The Price Bids shall be evaluated on the basis of Landed Cost in Rs /MT delivered to NPL Plant inclusive of taxes, duties & levies individually 

for each mine(s) [A+B+C+D].  
4.  Railway freight as per FOIS shall be taken on Trainload basis. GST will be applicable on Railway Freight as per FOIS. For any increase in 

the base Railway freight due to any revision in rates/taxes issued by Statutory bodies, NPL on its own discretion may re-negotiate the 
rates. Any other charges including but not limited to co-user charges, shall be in Contractor’s scope.  

5. The Bidder will have the option to quote maximum two sidings for each mine (s). Bidder shall quote the Road transportation charges 
and railway freight as per FOIS up to NPL Power Plant for the quoted railway siding (s). Permission to interchange the loading siding may 
be granted solely at the discretion of NPL, subject to the lowest Landed Cost of the two sidings shall be payable by NPL irrespective of 
the selection of siding by the Bidder. 

6. Payment against Railway freight will be made by NPL directly to Railways.  
7. GST for transportation charges (for Coal from mines to loading siding) will be paid directly by NPL. As on date GST on Road 

Transportation is 5%.  
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We have thoroughly examined and understood the instructions, scope of work and the terms and conditions etc. covered in the Bidding 
Documents issued by NPL, being fully aware of nature and scope of work required. We hereby confirm our acceptance and compliance to all 
the provisions of the Bidding Documents. We declare that the work shall be executed strictly in accordance with the requirement and Bidding 
Documents provisions and good industry practice. We confirm that we have taken into account all taxes, duties and levies (GOI/State 
Govt/Bodies) applicable as on date. We acknowledge NPL is entitled for the benefit of any reduction or withdrawal of any taxes, duties and 
levies and liable to pay additional tax only in case of changes/additions under change of law scenario, which are reimbursable by PSPCL. 

 We agree to abide by this Bid as stipulated in the Bid Documents and it shall remain binding upon us and may be accepted by NPL at any time 
as per the clause 9 of Vol.-I of the Bid Document. 

        Signature:………….. 
        Name:……………… 
        Designation:………….



Page | 60  
 

                    ANNEXURE V: VENDOR IDENTIFICATION FORM 

 
(To be submitted in case Bidder is not registered with NPL or has not furnished these 

documents as a part of another Tender process or otherwise.- Format No.: SOF-PRC-001-AA, Rev 
No. 01, dated: 24 May 16) 
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ANNEXURE VI: CODE OF CONDUCT FOR INTEMEDIARIES 
INCLUDING CONSULTANTS / AGENTS / BUSINESS PARTNERS / 

VENDORS 

1. I / We hereby recognize that as a matter of corporate policy, L&T / Group companies expressly 
prohibit financial or other advantages directly or indirectly including payment of bribes or any 
facilitation money or grease payments in connection with its business operations by any 
intermediary including consultant / agent / business partner / vendor or Contractor or sub-
Contractor, engaged to provide goods and / or services to L&T / Group companies and / or its 
clients. 

 
2. I / We hereby confirm that I / we shall abide by the provisions of the Code of Conduct of L&T / 

Group companies and the provisions of all applicable domestic and international laws including but 
not limited to anti-bribery and anti-corruption laws such as FCPA and UK Anti-Bribery Act, 2010 
and appropriate standards and principles and have valid authorizations, licenses and permits to carry 
out such business. I / We hereby represent and warrant to L&T / Group companies that I / we have 
in place adequate policies, systems, controls and procedures designed to comply with all applicable 
domestic and international laws especially related to Anti-bribery law, all applicable domestic and 
international laws and generally accepted standards of business ethics and conduct.   

 
3. I / We shall comply with all applicable laws and regulations that prohibit money laundering, support 

and financing of terrorism and that require the reporting of cash and suspicious transactions. I / We 
shall only conduct business with customers involved in legitimate business activities, with funds 
derived from legitimate sources. 

 
4. I / We shall not, directly or indirectly, make, offer or promise to make or authorize provision of 

financial or other advantages including any funds, services, gifts or entertainment, directly or 
indirectly to any person holding position or otherwise, to or in favour of any third party, employees 
of L&T / Group companies, customers or any government official or agency, in connection with the 
performance of this agreement/ work order / contract or in connection with any other business 
transactions involving L&T / Group companies and / or its clients any contracts that might lead to, 
or suggest, a conflict of interest between personal activities and the business. I / We shall neither 
give nor accept hospitality or gifts that might appear to incur an obligation. 

 
5. I/We will avoid any contracts that might lead to, or suggest, a conflict of interest between personal 

activities and the business. We will neither give nor accept hospitality or gifts that might appear to 
incur an obligation 

 
6. I / We shall follow the relevant International Trade Control (ITC) regulations of all countries in 

which I / we operate as they relate to importing and exporting goods, technology, software, services 
and financial transactions. 
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7. I / We understand the US Foreign Corrupt Practices Act, 1977 (‘FCPA’), UK Bribery Act and similar 
anti-bribery laws including, without limitation, the OECD Convention on Combating Bribery of 
Foreign Public Officials in International Business Transactions and the United Nations Convention 
Against Corruption (wherever applicable) and L&T / Group companies prohibition of facilitating 
payments and hereby agree not to engage in any activity which could lead to accusations of breach 
of FCPA, UK Bribery Act or similar anti-bribery laws including the OECD Convention (wherever 
applicable) and L&T / Group companies prohibition of facilitating payments. 

 
8. I / We shall not take any action which places, or is likely to place L&T / Group companies in violation 

of laws or which could be detrimental to reputation and / or the business interests of L&T / Group 
companies. I / We shall not either directly or indirectly take any action, make any offers or 
representations, enter into any Agreements (oral or written) with any third party on behalf of L&T 
/ Group companies without prior written approval from L&T / Group companies. 

 
9. I / We hereby agree that in the eventuality of me / us appointing a Sub-contractor (with written 

approval of L&T), the Subcontractor shall also comply with this Code of Conduct. 
 

10. I / We hereby agree to indemnify L&T / Group companies with regard to any government or third 
party investigations related to or arising out of my / our alleged violation of this Code, the FCPA or 
similar anti-bribery laws including, without limitation, the OECD Convention. 

 
11. I / We hereby agree to promptly report any violations of the Code to L&T / Group companies and 

further agree that L&T / Group companies has / have a right to terminate the Agreement / Work 
Order / Contract and recover any amounts thereto paid to me / us under the same. I / We hereby 
agree that I / we shall procure that my / our employees and officers shall promptly give all assistance, 
information and explanations to L&T / Group companies and its group companies or its employees 
and its professional advisors as they may reasonably request in this regard. 

 
12. I / We hereby agree that I / we shall not buy, sell or otherwise deal in L&T securities if I / we have 

inside information. I / We hereby agree that I / we shall not pass inside information to third parties 
as it is not only a breach of confidentiality but also an offence. 

 
 
Name: 
 
Signature & Seal: 
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ANNEXURE VII UNDERTAKING FORMAT 

 
(To be submitted along with signed code of conduct document) 

 
I / We hereby confirm that I have read and understood the Code of Conduct for Intermediaries 

including consultants / agents / business partners / vendors and undertake to comply with same and 
all the Applicable Laws / statutes / directives or regulations and shall promptly notify you of any 
actual or suspected breach and provide all required information in this regard. Upon the occurrence 
of an actual or suspected breach, we shall promptly take all remedial actions as suggested by you 
and in the event of any failure to take such remedial measures by us, this agreement/ work order / 
contract or any other business transactions shall be automatically terminated with immediate effect 
without damages or other sanction.   

 
 
 
 
Signature & Seal 
Name 
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ANNEXURE VIII: GENERAL TERMS AND CONDITIONS 
 
 

1. DEFINITIONS 
 

“Annexure” shall mean any of the annexures, supplements or documents, appended to this 
document which form an integral part hereof. 
 
“Applicable Laws” shall mean all laws for the time being in force in India, including all acts, 
rules, statute, decisions, bylaws, circulars, guidelines, policies and notifications made there 
under and judgments, decrees, injunctions, writs and orders of any court of record. 

“Applicable Permits” shall mean all approvals, affiliations, clearances, consents, 
permissions, licenses, authorizations or no objection certificates, etc., required to be obtained 
under Applicable Laws from any governmental (central, state or local), statutory or other 
authority prior to performance and discharge of the respective rights and obligations of the 
Parties under the Contract. 

“Associate” shall refer to any Bidder who has received any direct or indirect subsidy, grant, 
concessional loan or subordinated debt from any other bidder, or any Bidder thereof or has 
provided any such subsidy, grant, concessional loan or subordinated debt to any other bidder, 
its member. 
 
“Authorized Signatory” shall refer to the person/ persons and organizations who/which 
have been so authorized by the Bidder to represent them in respect of the Bid submitted, 
duly notarized and submitted as per Annexure II. 

“Batch” shall mean number of rakes received under the Contract at NPL Power Plant in 
calendar month. 

“Bidder/Bidding Company” shall mean an individual, a company/firm/society duly 
incorporated/registered under the relevant laws of India and making the Bid in response to 
and as required by this Bid Document. For the avoidance of doubt, any references to "the 
Bidder" in this Bid Document or Contract shall be interpreted as "the Contractor" once 
the Bidder's Bid has been accepted by NPL and Contract has been awarded to him/it. 

“Bid Document” shall mean this document including other documents such as Notice 
Inviting Tender (NIT), bid documents -including technical and Price Bid and other formats 
being issued to and submitted by the Bidders.  

“Bid/ Offer/ Proposal” shall mean the proposals of the Bidder submitted in response to 
and as required as per the Bid Document issued by NPL.  

“Coal” shall mean Run-of-Mine supplied by SECL, from any of its mines. 
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“Contract” shall mean the legally binding contract formed between Nabha Power Limited 
and the Successful Bidder including the terms of this Bid Document, Letter of Award and 
Purchase Order(s) including its annexures, amendments etc. The same will govern the terms 
of the service/work performed by the Contractor and shall constitute a Contract between 
NPL and the Contractor.  

“Contractor(s)” shall mean the Successful Bidder(s) with whom the Contract(s) have been 
entered into by NPL and shall include legal representative of such individual or persons 
composing a firm or a company or the successors-in-interest and permitted assigns of such 
individual, firm or company, as the case may be for performing activities defined as per Clause 
16 of Scope of Work.  

"Consortium" means a group of companies and/or organizations and/or firms responding as 
a Bidder. 
 
“Corrupt Practice" means the offering, giving, receiving or soliciting of anything of value to 
influence the action of any of NPL's Personnel or representative (s) in the bidding process or 
in contract execution.  
 
“Day” shall mean a period of 24 hours from midnight to midnight. 

"Fraudulent Practice" means a misrepresentation of facts in order to influence the bidding 
process or the execution of a contract to the detriment of NPL and includes collusive practice 
among Bidders (prior to or after Bid submission) designed to establish Contract prices at 
artificial non-competitive levels and to deprive NPL of the benefits of free and open 
competition. 
 
“Good Industry Practice” shall mean standards, practices, methods and procedures 
conforming to the Law and the degree of skill and care, diligence, prudence and foresight 
which would reasonably and ordinarily be expected from a skilled and experienced person or 
body engaged in a similar type of undertaking under the same or similar circumstances.  

“Government Authority/Statutory Authority” shall mean the Government of India 
(GoI), the Government of Punjab (GoP), the Government of Madhya Pradesh (GoMP), the 
Government of Jharkhand (GoJ), the Government of Uttar Pradesh, any local government 
under jurisdiction of Punjab, governmental department, commission, board, body, bureau, 
agency, authority, instrumentality, inspectorate, statutory corporation, corporate body or 
administrative body over which the GoI, GoP, GoMP, GoJ or GoUP exercises control. 
“Letter of Award (LoA)” of the Bid shall mean the official communication issued by NPL 
notifying the Successful Bidder about acceptance of its Bid.  

“Logistics” shall mean the process of lifting Coal from mines, bulk transportation and shall 
include loading and unloading at various points as may be necessary to effect the 
transportation as defined in Clause 16 Vol.-III, Scope of Work. It shall also imply necessary 
arrangements with transporters including railways, knowhow about processes, coordinating 
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with various interfaces involved, minimizing losses, demurrages and including related 
documentation and arranging access to Railway siding etc. 

“Landed Cost” shall mean the cost incurred in Transportation of Coal from mines of SECL 
to NPL Plant through Road cum Rail (RCR) mode including Road transportation charges, 
railway freight, tarpaulin charges and liaising, co-ordination & incidental charges as per the 
terms of the Bid Document. 

“Month” shall mean a calendar month according to the Gregorian calendar.  

“Party” shall mean either NPL or the Bidder/Contractor. 

“Parties” shall mean NPL and the Bidder/Contractor collectively. 

“NPL Power Plant” shall mean 2 X 700 MW thermal power plant developed by Nabha 
Power Limited at Rajpura, in the state of Punjab. 

“Price Bid” shall mean the proposal submitted by the Bidder giving details of the price 
part/rates as per the format given in Annexure IV of the Bid Document.  

"Purchase Order(s) / PO(s)" shall mean the document issued by Nabha Power Limited to 
the Contractor in which Nabha Power Limited specifies the Scope of Works with various 
terms & conditions which are to be performed by the Contractor under the Contract.   
 
“Qualified Bidders” shall mean the Bidders short-listed based on the qualification 
requirements specified as per clause 2.0 of Vol.-I in the Bid Document for further evaluation 
as per the Bid Document. 

“Related Party” shall mean group of companies, subsidiaries, associates, etc., Bidders having 
common control/ ownership reflected through at least 50% of common directors and/or stake 
holders and duly identified and submitted to NPL as per Annexure XII. Any misrepresentation 
regarding listing of Related Parties shall be considered as a major breach. 

“RO/DO” shall mean the release order/ delivery order released by SECL 

“Scope of Work” shall mean entire scope to be performed by the Successful Bidder   
related to issue of all relevant documents, liaising, co-ordination and incidental, lifting, 
transporting and delivery of Coal to NPL Power Plant as defined in clause 16 Vol-III. 

“Successful Bidder” shall mean the eligible Bidder whose Bid has been accepted by NPL 
and is awarded the Contract in accordance with clause 5 of Volume I of this Bid Document 
for performing the activities as per in Clause 16 Vol-III, Scope of Work.  

“Subcontractor(s)” shall mean an agency appointed by the Contractor with the prior 
written consent of NPL to render obligations / part of Scope of Work under the Contract 
which may include the agency appointed for witness of weighment and sampling and analysis 
at NPL facilities.  
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“TPSA” shall mean Third Party Sampling Agency appointed jointly by Coal Company and 
NPL for sampling and testing at loading end. Currently, the TPSA at loading end is CIMFR 
(Central Institute of Mining & Fuel Research). In case of non-availability of third-party sampling 
by TPSA, NPL may opt for Joint Sampling (JS) with Coal Company. 

“Technical Bid” shall mean documents required to be submitted by the Bidder in relation 
to responsive check and qualification requirements. 

“Written Notice & serving thereof” shall mean a notice or communication in writing 
and shall be deemed to have been duly served within 48 hours of dispatch if sent through 
Speed Post/ Courier, or within 2 hours of its dispatch if sent by e-mail to the last business 
address/email address known to the Party who gives the notice. This also shall include notice 
posted on NPL website followed by communication to the Bidder by Fax and/or e-mail. 

Notes: 
 
i) Unless otherwise specified, wherever the following abbreviations are used in this Bid 

Document they shall have the meanings set forth below:  
 
PSPCL- Punjab State Power Corporation Limited 
LoA- Letter of Award 
PO- Purchase Order 
RO- Release Order 
DO-Delivery Order 
CIL- Coal India Limited 
SECL- South Eastern Coalfields Limited 
MOEF&CC- Ministry of Environment, Forest & Climate Change 
IOCL- Indian Oil Corporation Limited 
CIMFR- Central Institute of Mining & Fuel Research 
FSA- Fuel Supply Agreement 
LD- Liquidated Damage 
OTC- Originating Terminal Charges 
IMBW-In Motion Weigh Bridge 
TM- Total Moisture 
RTC- Road transportation charge 
RR- Railway Receipt 
E-RR- Electronic Railway Receipt 
GoI- Government of India 
LC- Letter of Credit 
MT- Metric Tonnes 
BIS- Bureau of Indian Standards 
ASTM- American Society for Testing & materials 
FAUC- Freight adjustment of under charges 
FOIS- Freight Operations Information System 
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ii) When the words "Approved", "Subject to Approval", "Satisfactory", "Equal to", "Proper", 
"Requested", "As directed", "Where directed", "When directed", "Determined by", 
"Accepted", "Permitted", or words and phrases of like import are used, the approval, 
judgment, direction etc.is understood to be a function of the Executive-in-Charge/ 
Manager-in-Charge/NPL.  

iii) The singular of any defined term includes the plural and vice versa, and any word or 
expression defined in the singular has the corresponding meaning used in the plural and 
vice versa. 

iv) Terms and expressions not defined herein shall have the same meanings as are assigned 
to them in: 1. Indian Sale of Goods Act, 2. Indian Contract Act, 3. General Clauses Act 
in the order of priority indicated. 

v) The references to any agreement or deed or other instrument shall be construed as a 
reference to such agreement, deed, or other instrument as the same may, from time to 
time, be amended, varied, supplemented or novated.  

vi) a "person" includes any individual, corporation, firm, partnership, joint venture, 
association (whether a body corporate or an unincorporated association of persons) or 
any government institution, department or establishment and a person shall be construed 
as including a reference to its successors, permitted assigns and permitted transferees in 
accordance with their respective interests; 

vii) an "employee" of any person includes any other person or agent who is engaged or has 
(within the period prescribed by applicable law for holding such person's employer, client 
or principal, as the case may be, responsible for his acts) been engaged directly or 
indirectly by such person as an employee, consultant, Contractor or in any other capacity 
whatsoever; 

viii) the descriptive headings in this Bid Document, including the cover page and table of 
contents, are for convenience of reference only and not for purposes of construction or 
interpretation of its provisions; 

ix) unless specifically provided otherwise, the words "herein" and "hereunder", and words of 
similar import, refer to the entirety of this Bid Document and not only to the Clause in 
which such use occurs; 

x) a reference to a "Clause", "Schedule", "Annex" or "Exhibit" is a reference to a Clause, 
Schedule, Annex or Exhibit of this Bid Document; 

xi) "including" or "includes" shall be deemed to be qualified by a reference to "without 
limitation";  

xii) reference to "this Bid Document" or any other agreement or document shall be 
construed as a reference to such agreement or document as amended, modified or 
supplemented and in effect from time to time and shall include a reference to any 
document which amends, modifies or supplements it, or is entered into, made or given 
pursuant to or in accordance with its terms; and 

xiii) this Bid Document is to be read and construed as a whole; anything mentioned in any of 
the documents comprising this Bid Document shall be of like effect as if stated or 
mentioned in all of them. In the event of a conflict between the clauses and the 
appendices, the parties shall endeavor, in the first instance, to resolve the conflict by 
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reading this Bid Document as a whole and the provision that is more specific to the 
subject matter shall govern. If, notwithstanding the parties' good faith efforts to resolve 
the conflict as provided in the preceding sentence, the conflict continues to persist, the 
provision in the clauses shall govern. 

xiv) A law shall be construed as a reference to such law including its amendments or re-
enactments thereof, for the time being in force. 

 
2. GOVERNING LAW AND JURISDICTION 

 
This Bid Document and Contract shall be governed by the laws of India and all legal 
proceedings in connection with the Contract shall be subject to the territorial jurisdiction of 
local courts at Chandigarh. 
 

3. ASSIGNMENT AND SUBCONTRACTING 
 

The Bidder shall not without the prior written approval of NPL, assign or transfer its rights 
or obligations under the Bid Document and Contract or any part thereof, or any share, or 
interest therein to any other person. 
 
 

4. INDEMNIFICATION 
 
The Bidder shall fully indemnify, hold harmless and defend NPL against any action, claim or 
proceeding relating to the infringement of intellectual property rights of any third party and/or 
the use of any patent or design or any alleged patent or design rights and shall pay any royalties 
which may be payable in respect of any article/or part thereof included in the Contract. 
 
In the event of any claim being made or action brought against NPL in respect of the matters 
aforesaid, NPL shall immediately as soon as reasonably practicably notify the Bidder thereof 
for taking necessary action.  
 
The Bidder shall indemnify on demand and hold harmless NPL in respect of any and all 
damages or injuries to any person and to any property and against all actions, suits, claims, 
demands, costs, charges  and expenses (including professional fees) arising in connection 
therewith caused by:  
 

i. any act or omission of the Bidder; 
ii. any breach of Applicable Law by the Bidder; 
iii. claims made against NPL by a third party arising from any defect and negligence in the 

performance of the Scope of Work ;and  
iv. any damage to NPL's property by the Bidder.  

 
For the purposes of this clause Bidder means and includes its affiliates, Subcontractors, 

employees, agents and other personnel deployed by the Contractor or his Subcontractors.  



Page | 72  
 

 
Any statutory and tax related liability will be exclusively to the account of the Bidder unless 
NPL agrees otherwise based on the Bidder's accepted Bid. 
 
Bidder shall comply with all norms and requirements of the mining department, MoEF&CC, 
Government Authorities and Applicable Laws and indemnify NPL against any non-compliance. 
NPL on monthly audit process may verify the compliance however this shall not absolve the 
Bidder from its prime responsibility of such compliance.  

5. CONFIDENTIALITY 

 
“Confidential Information” means any and all information or data of a scientific, technical, 
commercial or financial nature disclosed by NPL in relation to the PO, or which is obtained by 
the Contractor from the other in relation to PO, whether in writing, pictorially, in machine 
readable form, on disc, mail or orally, or by any other means/modes of disclosure and including 
without limitation any information contained in any written or printed document, hardware, 
firmware and software, information related to technology and business activities (including, but 
not limited to, electricity generating systems, business outlooks, costing etc.), formulas, data, 
inventions, techniques, technology, know-how, processes, ideas, (whether patentable or not), 
specifications, drawings, services, strategies, third party information, and corporate and personnel 
statistics, Contractor information, market intelligence, business working, operations and other 
business strategies and other commercial information of a confidential nature. 
 
Confidential Information shall not be disclosed by the Contractor except to those individuals 
who need access to such Confidential Information to ensure proper performance of the 
Contract or to third party advisors and investors who reasonably require access to the 
Confidential Information for purposes of fulfilling the Contractor’s obligations. The 
Contractor shall remain liable with regard to all parties who receive NPL’s Confidential 
Information from the Contractor. The Contractor shall not be liable for disclosure or use of 
Confidential Information which: 
 
(1) was known by the receiving Party at the time of disclosure due to circumstances unrelated 

to this Contract;  
(2) is generally available to the public without breach of this Contract;  
(3) is disclosed with the prior written approval of NPL; or  
(4) is required to be released by Applicable Law or court order/direction. 
 
The obligations under this section shall survive for a period of five (5) years post termination 
of the Contract. 

6.  FORCE MAJEURE 

6.1. A “Force Majeure Event” means any events or circumstances or a combination of events 
or circumstances or the consequence(s) thereof that wholly or partially is beyond the 
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reasonable control of the affected party, which could not have been reasonably foreseen, 
prevented or mitigated by such Party using its reasonable diligence and which makes it 
impossible for such Party to perform the whole or in part its obligations under the 
Contract, including but not limited to: 

a. Act of God, operation of the forces of nature such as earthquake, hurricane, lightning, 
tidal wave, tsunami, typhoon or volcanic activity. 

b. An act of war, (whether declared or undeclared) hostilities invasion, armed conflict 
or an act of foreign enemies, blockade, embargo, revolution, military action, or 
sabotage. 

c. Contamination by radioactivity from any nuclear fuel or form any nuclear waste from 
the combustion of nuclear fuel, radio-active toxic explosive, or other hazardous 
properties. 

d. Riot, civil commotion, terrorism or disorder, unless solely restricted to employees 
of the Contractor or of his Subcontractors. 

e. National or regional industrial disputes or targeted disputes which are part of 
national or regional campaign and which is not reasonably within the powers of a 
Party to prevent, or which is not specific to the Party or any of his Contractors or 
Subcontractors. 

f. Government orders and/or restrictions which are imposed under Applicable Law. 
g. Termination of PPA and/or FSA. 
h. Epidemic. 

 
6.2. Force Majeure Event shall expressly not include the following circumstances 

or events: 
 

a. unavailability of the Coal in the requisite quality and/or quantity including as a result 
of SECL's failure to deliver the Coal at the mine (s); 

b. On account of SECL/ CIL exercising any of its rights or performing any of its 
obligations as contained in the FSA including without limitation any change to the 
quantity, quality or source of supply of Coal. 

c. a delay in the performance of any Subcontractor, except where such delay is 
attributable to an event or circumstance that qualifies as a Force Majeure Event under 
clause 6.1 above; 

d. non-performance caused by the non-performing Party’s: (i) negligent or intentional 
acts, errors or omissions, (ii) failure to comply with the Applicable Laws or Applicable 
Permits, or (iii) breach of, or default under, this Agreement, as the case may be; or 

e. any delay or non-performance whether by the Contractor or any other person 
(other than NPL) but including any Subcontractor or any other transport service 
provider in transporting the Coal from the mine to the NPL Power Plant; or 

f. strikes or labour disturbance at the facilities of the Contractor or its Subcontractor; 
or 

g. Insufficiency of finances or funds or the Contract becoming onerous to perform. 
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6.3  If the Parties are unable to agree in good faith on the occurrence or existence of a Force 

Majeure Event, such dispute shall be finally settled in accordance with the dispute 
resolution procedure set forth in clause 9 below, provided however that the burden of 
proof as to the occurrence or existence of such Force Majeure Event shall be upon the 
Party claiming relief on account of such Force Majeure Event. 

 
6.4  Notice of Force Majeure Event  

a. The Affected Party (Party whose performance has been affected by an event of Force 
Majeure) shall give notice to the other Party in writing of the occurrence of any of 
the Force Majeure Event (the "FM Notice"), as soon as the same arises or as soon as 
reasonably practicable and in any event within 15 (fifteen) Days after the Affected 
Party knew of its occurrence, the adverse effect it has or is likely to have on the 
performance of its obligations under this Contract, the actions being taken in 
accordance with clause 6.5 below (Performance Excused) and an estimate of the 
period of time required to overcome the Force Majeure Event and/or its nature and 
effects (if it is possible to estimate the same). 

b. If, following the issue of the FM Notice, the Affected Party receives or becomes 
aware of any further information relating to the Force Majeure Event, it shall submit 
such further information to the other Party as soon as reasonably practicable. 

 
6.5 Performance Excused  

 
If either Party is rendered wholly or partially unable to perform its obligations under this 
Contract because of a Force Majeure Event, that Party will be excused from its performance 
if affected by the Force Majeure Event to the extent so affected provided that: 
 

a. Written notice in terms of clause 6.4 above; 

b. the suspension of performance shall be of no greater scope and of no longer duration 
than is reasonably warranted by the Force Majeure Event; and 

c. The affected Party shall exercise all reasonable efforts to mitigate or limit damages 
to the other Party. 

d. nothing contained herein shall absolve the Affected Party from any payment 
obligations accrued prior to the occurrence of or during subsistence of the Force 
Majeure Event. 

e. Any Party claiming to have been affected by a Force Majeure Event shall not be 
entitled to any relief unless all the provisions of this clause 6.4.a and 6.4.b. above have 
been complied with. 

Provided however that upon occurrence of a Force Majeure Event affecting NPL, NPL 
may require the Contractor to continue performing its obligations, including the 
obligation to lift such quantities of Coal, as notified in writing by NPL and stockpile the 
Coal at storage area until NPL becomes capable of taking delivery of the Coal at the 
NPL Power Plant. 
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No liability of either Party which arose before the occurrence of the Force Majeure 
Event causing the suspension of performance shall be excused because of the 
occurrence. 

6.6 No liability for losses due to Force Majeure Event 

a. Neither Party shall be liable in any manner whatsoever to the other Party in respect 
of any loss relating to or arising out of the occurrence or existence of any Force 
Majeure Event, Each Party shall maintain appropriate insurance cover for losses 
arising as a result of Force Majeure Events  

6.7 Duty to perform & duty to mitigate: 

      To the extent not prevented by a Force Majeure event, the Affected Party shall continue 
to perform its obligations under the Contract. The Affected party shall take all reasonable 
efforts to mitigate the effect of a Force Majeure Event. 

 

6.8 Resumption of performance 

      During the period that a Force Majeure Event is subsisting, the Affected Party shall in 
consultation with the other Party, make all reasonable efforts to limit or mitigate the 
effects of such Force Majeure Event on the performance of its obligations under this 
Contract. The Affected Party shall also make efforts to resume performance of its 
obligations under this Contract as soon as possible and upon resumption, shall notify the 
other Party of the same in writing. The other Party shall provide all reasonable assistance 
to the Affected Party in this regard. 

 

7. EVENTS OF DEFAULT 

 
A. Contractor’s events of default: 
 

In addition to any other event which gives rise to a termination right for NPL appearing 
in any other provisions of this Bid Document, the following events shall be construed 
as events of default on the part of the Contractor, the occurrence of which shall entitle 
NPL to terminate the Contract forthwith: 

i. The Contractor is in material breach of any of the terms of this Contract and such 
breach is not remedied within fourteen (14) days of notice by NPL; 

ii. The Contractor is adjudged bankrupt or insolvent; has a receiving order issued 
against it, makes a general assignment for the benefit of its creditors, or, if Contractor 
is a corporation, a resolution is passed or order is made for its winding up (other 
than a voluntary liquidation for the purposes of amalgamation or reconstruction for 
which prior written consent from NPL is obtained), a receiver is appointed over any 
part of its undertaking or assets, or if Contractor takes or suffers any other analogous 
action in consequence of debt; 
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iii.  Contractor assigns, subcontracts or transfers the Contract or any right or interest 
therein other than in accordance with the Contract. 

iv. The voluntary winding up of the Contractor by the shareholders of the Contractor; 
v. Any petition for winding up of the Contractor is admitted by a court of competent 

jurisdiction and the Contractor is ordered to be wound up by the court; 
vi. The Contractor has indulged in any adulteration/pilferage/malpractice during 

transportation/handling of Coal. 
vii. Non-compliance to any relevant major requirement of SECL/ TPSA /CIL/Govt. bodies 

and/or Applicable Laws. 
viii. Mixing of dolochar or any other ingredients in Coal that degrades the actual quality 

of coal or are detrimental to NPL power plant operation / equipment. 
ix. Diversion of Coal lifted on behalf of NPL 
x. Repeated lapsing of Coal quantity against DOs issued. 
xi. Contractor, in the judgment of the NPL has engaged in Corrupt or Fraudulent 

Practices in competing for or in executing the Contract 
xii. Abandons and ceases its performance or repudiates the contract. 
xiii. Persistently fails to timely correct defects and deficiencies in accordance with the 

terms of the Contract. 
xiv. Does not carry out the Contract/ LoA/PO for the entire quantity as required by NPL 

and such breach is not remedied within seven (7) days of notice. 
 
In the event of a Bidder Event of Default NPL shall, in addition to its right to immediately 
terminate the Contract, have the right to immediately encash the CPS and/or the SD of the 
Bidder without prejudice to the other legal remedies available to NPL. 
 
B. NPL’s events of default: 
 

i. If NPL delays in paying any undisputed amounts due and payable to the Contractor and such 
amounts in aggregate exceeds ~one month’s gross service charges and the delay in payment 
exceeds 90 Days (from the date of receipt of the last undisputed unpaid invoice), it shall be 
construed as an NPL events of default unless such an event has occurred as a consequence of 
a Force Majeure Event and NPL has made diligent efforts to the reasonable satisfaction of the 
Contractor to avoid the Force Majeure Event and the effects thereof. 
 
In case of NPL’s event of default, the Contractor shall be entitled to terminate the Contract 
by giving 30 days written notice.  
 

8. COMPLIANCE TO LAWS 
 
Compliance of Labour Laws 
 
The Contractor shall comply with all the provisions of the Contract labour (regulation and 
abolition) Act, 1970 and the rules made thereunder which may be applicable to them. The 
Contractor shall also comply with other labour and industrial laws and such other acts and 
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statutes as may be applicable to them in respect of their employees and shall indemnify NPL 
and reimburse NPL against all damages, charges , actions, claims, demands, costs and expenses 
whatsoever arising out of or in connection with any liability that NPL may be required to 
discharge on account of the default of the Bidder or otherwise attributable to the Bidder. 
 
Compliance with Law of the Land: 
 
The Contractor shall comply with all Applicable Laws of the land as applicable to the states 
of Chhattisgarh and Punjab and any other state en-route in lifting, transporting the Coal from 
mines to Loading Railway siding, rake loading and finally delivery to NPL plant that is 
mandatory in order to execute its obligations and deliveries under the Scope of Work under 
this Bid Document that should essentially include but not limited to law enforced by MoEF, 
Ministry of Excise and taxation, SECL, Indian Railways, local authorities.  
 
The Bidder shall reimburse NPL for all costs, damages, charges, losses and/or expenses, that 
NPL may have incurred, under the Contract in respect of this clause 8. The Contractor is 
liable for the same and such sums shall be deducted by NPL from any money due or becoming 
due to the Contractor under the Contract or shall be recovered by action of law or otherwise 
from the Contractor or his CPS/SD.  
 

9. DISPUTE RESOLUTION AND ARBITRATION 
 

9.1 Dispute Resolution and Arbitration  
 

i) Except as otherwise provided in the Contract, if any dispute or difference of any kind 
whatsoever (a "Dispute") shall arise between NPL and the Contractor in connection 
with, or arising out of, or relating to the Contract or the breach, termination or 
validity hereof, NPL and the Contractor shall attempt in good faith, to settle such 
Dispute in the first instance by mutual discussions initially between the Contractor 
and NPL through mutual discussions. In case of nonresolution dispute may be 
escalated. In such a case either party may give a 30 days’ notice to the other Party 
for settlement of disputes.  

ii) If the Dispute cannot be settled within thirty (30) days by mutual discussions as 
contemplated by clause no. 9.1.i), the Dispute shall be resolved through arbitration 
in accordance with the provisions of Arbitration and Conciliation Act, 1996 or any 
statutory modification or re-enactment thereof. 

iii) The language of the arbitration shall be English, the place and seat of arbitration shall 
be at Chandigarh, India. 

iv) The Arbitral Tribunal shall consist of three arbitrators. Each Party shall select one 
arbitrator of its choice within 30 days after giving or receiving the demand for 
arbitration. The two arbitrators selected by the Parties shall select the third 
arbitrator.  

v) The award rendered shall be in writing and shall be final & binding on the Parties. 
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vi)  Notwithstanding the above, during the pendency of any arbitration, the Parties shall 
continue to perform their respective obligations under the Contract and undisputed 
payment due or payable by NPL shall not be withheld on account of such 
proceedings. 

vii) Upon every or any such reference, the costs incidental to the references and 
award respectively shall be in discretion of the arbitrators so appointed who may 
determine the amount thereof direct by whom and to whom and in what manner 
the same is to be borne and paid. 

viii) The provisions of this sub-clause 9.1 shall survive the termination of the 
Contract. 

 
 

9.2 Resolution of unforeseen situation  
 
Every possible care has been taken by NPL in preparation of this Bidding Document by 
considering and including various scenarios and situations. However, there may arise any 
unforeseen situation which has not been included in the Bidding Document. Each Bidder is 
deemed to have authorized NPL to consider such situation as and when it arises or is brought 
to the notice of NPL in a suitable manner considering NPL’s obligation to Punjab State Power 
Corporation Limited (PSPCL)/ Punjab State Electricity Regulatory Commission (PSERC) as 
well as practical aspects/ good practices.  
 

10. INSURANCE, OCCUPATIONAL SAFETY AND DEDUCTION FROM 
CONTRACT FEES 

 
10.1 Workmen’s Compensation Insurance with Employer’s Liability 
This shall cover all the workers, temporary/ permanent, employed by the Contractor as well 
as their Sub-contractors for performing Scope of Work under the Contract. The Contractor 
shall, at its sole expense, insure and shall maintain insurance as required by Applicable Laws 
for all actions, suits, claims, demands, costs, charges and expenses arising in connection with 
the death of or injury to any person employed by the Contractor or its Sub-contractors for 
the purpose of the performance of the Scope of Work as per the Bid Document. In addition, 
the Contractor shall obtain and maintain all the insurance required to be obtained and 
maintained by it. 

i) NPL lists out following insurers who may be approached by the Contractor for 
availing the Insurance Covers: 

a. New India Assurance Co. Ltd. 
b. United India Insurance Co. Ltd. 
c. Oriental Insurance Co. Ltd. 
d. Bajaj Allianz Insurance Co. Ltd. 
e. HDFC Ergo General Insurance Co. Ltd. 
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ii) Contractor shall furnish to NPL, certificates of insurance from the Insurer showing 
that the above required insurance is in force, the amount of the Insurer’s liability 
there under, and further providing that the insurance shall not be cancelled or 
changed until the expiration of at least 21 days after written notice of such 
cancellation or change has been received by NPL from the Insurer. On occurrence 
of such an event, the Contractor shall arrange for a replacement policy within 21 
days of such a written notice. 
 

iii) Remedy on Failure to Insure 
    If Contractor fails to effect and keep in force the insurance, NPL may affect and keep 

in force any such insurance and deduct the amount so paid by NPL from any amounts 
due or which may become due to the Contractor under  the Contract or call on the 
CPS. NPL may also terminate the Contract if the Bidder is in breach of its obligations 
under this clause 10. 

 
10.2 Adherence to occupational safety at workplace  
 
Contractor and its personnel (including all labourers, helpers, drivers, supervisors etc.) while 
delivering services inside NPL have to strictly adhere to the safety protocol of NPL. Any 
deviation from standard safety practice as designed and formulated by NPL shall attract penal 
provisions as per the extant rules and regulations of NPL safety department. 
The Contractor shall depute proficient persons only for specific job role and the above safety 
rule would be binding for all persons of Contractor may be supervisors, tipper driver, hydra,  
hydraulic excavator or any other equipment operator and sampling witness representatives 
and does not in any way relive even the person at weighbridge data maintenance from this 
obligation. Basic safety PPEs to be procured / arranged by Contractor on their own at the 
cost of Contractor and to be worn while inside plant premises. Any incidence of violation 
shall lead to double/multiple penalty.  
Any accident and loss thereof for men, material, damage of any civil mechanical and electrical 
infrastructure in any act of Contractor's persons, equipment and tippers shall attract 
applicable penalty from service bills and re-occurrence of any similar incidence shall not be 
accepted in any case. 
NPL disclaims any liability on account of any accident or mishap if happens to Contractor's 
persons while rendering service under this service contract inside NPL plant premises. 
 
Deduction from Contract fees 
 The Bidder shall indemnify NPL for all costs, damages, or expenses, NPL may have incurred, 
under the Contract in respect of this clause 10. The Contractor is liable for the same and 
such sums shall be deducted by NPL from any money due or becoming due to the Bidder 
under the Contract shall be recovered from the Bidder by encashing CPS and/or SD and/or 
through process of law. 
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11. TERMINATION OF CONTRACT 
 
11.1 Termination of Contract 
 
NPL reserves the right in its sole discretion to cancel/terminate the Contract in full or part 
at any time by giving 15 days written notice to the Contractor if the Contractor's performance 
is not found to be satisfactory to NPL or in case the Contract is found uneconomical to NPL. 
NPL also reserves the right to terminate/ cancel the Contract by giving one month written 
notice without assigning any reason thereof. 
 
Change of source of Coal by SECL may lead to automatic termination of the Contract, in 
which case the Parties agree that the Bidder shall not be entitled to the payment of any 
termination compensation or for loss of business etc. However, the Bidder shall be entitled 
to payment for the work already completed before such termination. 
In case the Contractor wishes to terminate the contract, he has to give 60 days’ notice in 
writing to NPL and supply the entire Coal allotted to him to the satisfaction of NPL before 
such termination is considered effective. 
 
The Parties agree that the Contractor shall not be entitled to the payment of any termination 
compensation. 
 
11.2 Termination due to Force Majeure Event 
 

a. If the Force Majeure Event subsists for a continuous period of 60 Days, then either 
Party shall be entitled to terminate this Contract in its sole discretion by issuing a 
Termination Notice to that effect. Such Termination shall take effect 30 Days from 
the date of such Termination Notice. 

b. In the event of a termination of this Contract as a result of a Force Majeure Event in 
accordance with the provisions of clause 6.8., the Parties agree that the Contractor 
shall not be entitled to the payment of any termination compensation; however the 
Contractor shall be entitled to be paid the outstanding fees in relation to the work 
performed under the Contract. 

 
11.3   Continuing Obligations 

 
Termination of this Contract shall be without prejudice to any accrued rights or obligations 
under this Contract as at the date of termination and termination of this Contract shall not 
affect the continuing rights and obligations of the Bidder and NPL under clause 2 (Governing 
Law), 4 (Indemnification), 5 (Confidentiality), 9 (Dispute Resolution and Arbitration), 10 
(Insurance) of these General Terms and Conditions, Penalties/Recoveries/Quantity 
Adjustment of Vol II, or any other provision of this Contract and Bid Document which is 
expressed to survive termination or which is required to give effect to such termination or 
the consequences of such termination.  
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12. Blacklisting Criteria: 

 
NPL to decide whether a particular Bidder/Contractor/ needs to be blacklisted based on the 
criteria as under: 
 

a) Default as per Bid Document/PO terms (events of defaults) 
 
b) Influencing in the process of weighment or sampling, sample preparation or analysis 

of Coal at NPL and any person in NPL/ associated agency with intent as established 
by NPL based on credible evidence. 

 
c) Undue request for re-opening of issues already settled in past.   
 
d) Submission of eligibility requirements containing false information or falsified 

documents.  
 
e) Submission of Bids that contain false information or falsified documents, or the 

concealment of such information in the Bids in order to influence the outcome of 
eligibility screening or any other stage of the public bidding.  

 
f) Unauthorized use of name of the firm/ bidding entity or using the name of another 

bidding entity for the purpose of public bidding.  
 
g) Withdrawal of a Bid, or refusal to accept an award of PO without justifiable basis as 

determined by NPL. 
 
h) Any attempt by a Bidder to unduly influence the outcome of the bidding in his favour. 
 
i) Failure of the Contractor, due solely to his fault or negligence, to start supplies within 

prescribed schedule. 
 
j) Wilful or deliberate abandonment or non-performance of the contract or deliberate 

delay resulting to substantial breach thereof without lawful and/or just cause.  
 
k) Unwarranted, multiple disputes, generally on frivolous grounds. In this instance, 

Contractor may be cautioned based on initial transgressions.  
 
l)  NPL shall have sole discretion to examine the blacklisted companies for considering 

and reviewing mutual business ties after fairly evaluating its business practices & other 
business parameters of blacklisted company. Decision of NPL shall be final and shall 
not be questioned or disputed at any stage before any forum/court/tribunal by rest 
of the blacklisted Companies. No other Blacklisted Company shall have any right to 
challenge such decision of review.  
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13. Splitting of Scope of Work 

 
NPL reserves the right to split up the work in the Scope of Works section of this Bid 
Document and Contract among more than one Bidder during the progress of work due to 
unsatisfactory progress of work by a Bidder. NPL will not entertain any claim from any Bidder 
as a result of such splitting up. NPL also reserves the right to exclude/include any items of 
work from/into the scope of the Contract during the progress of work due to any reason 
whatsoever. 
 
NPL reserves the right to enter into Contract (s) with more than one Party. 
 

14. Powers to vary or omit any item or work 
 
No alterations, amendments, omissions, additions, suspensions or variations in Scope of Work 
shall be made by the Bidder except as directed in writing by NPL in connection with the 
Contract. NPL shall have full powers subject to the provision hereinafter contained from time 
to time during the execution of the Contract by notice in writing, to instruct the Bidder to 
make such variations and be bound by the same conditions as far as applicable even if the said 
variations occur in the specifications. If any suggested variation would, in the opinion of the 
Bidder if carried-out, prevent the Bidder from fulfilling any of its obligations or guarantee 
under Contract, the Bidder shall notify within 7 days to NPL, thereof in writing, and NPL shall 
decide forthwith whether or not the same shall be modified accordingly with mutual 
agreement of the stakeholders. The difference of rates, if any, occurring by any such variations, 
shall be added to or deducted from the Contract rate as the case may require in accordance 
with the rate specified in the Contract, subject to these being eligible for “Pass Through Cost 
of Coal” by the concerned Government Authorities including but not limited to PSPCL. NPL 
shall not become liable for the payment of any charges in respect of any such variations unless 
instructions for the performance of the same shall have been given in writing by NPL. 
 

15. Deduction of Income Tax 
 
Income tax at the prevailing rates shall be deducted at source from the bills of the Contractor 
as per the Income Tax Act and Rules. Necessary TDS certificate will be issued by NPL. 
 

16. Compliance with Applicable Permits and Applicable Laws 
 
The Contractor shall comply with the conditions of all Applicable Permits and the provisions 
of all Applicable Laws in fulfilling its obligations during the period of this Contract. 
 

17. Deduction from Contract fees 
 
All costs, damages, or expenses NPL have incurred under the Contract for which the 
Contractor is liable, then such sums shall be deducted by NPL from any money due or 
becoming due to the Contractor under the Contract or shall be recovered from the 
Contractor from his CPS and/or SD and/or through process of law. 
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18. Merger & Amalgamation: 
 
Contractor shall obtain a No Objection Certificate (NOC) from NPL before any merger or 
amalgamation.  On receipt of NOC, the Contractor shall ensure that all the contractual 
obligations are duly carried out after such merger or amalgamation by the merged / 
amalgamated entity. 
 

19. Change in the constitution of Bidder/Contractor and address 
 
In case there is any change in partnership or any change in constitution of the Bidder, it shall 
be forthwith notified by the Bidder to NPL for information. Any change in the address of the 
Bidder shall also be intimated to the authorised person(s) of NPL. 
 

20. Negligence and Default 
 

In case of negligence on the part of Bidder to execute the Contract with due diligence & 
expedition to comply with any reasonable orders given in writing by NPL in connection with 
the Contract or any contravention in the provisions of the Contract, NPL may give 21 days’ 
notice in writing to the Bidder to make good the failure or neglect or contravention. If the 
Bidder fails to comply with the notice within 21 days’ notice period (or) period between NPL 
& Bidder with mutual discussions, NPL may suspend business/dealing with the Bidder. 
Further in case of such default by Bidder, NPL may also terminate business dealings with the 
Bidder apart from claiming reasonable compensation/damages, forfeiture of CPS and/or SD 
etc. 
 
21. Waiver  
Any failure of NPL to insist in any one or more instances upon strict performance of the 
Contract/Purchase Order or to exercise any option herein contained irrespective of the 
length of time for which such failure continues, shall not be construed as waiver of any promise 
or option but the same shall remain and continue in full force and effect. No failure or delay 
of either Party in exercising its rights hereunder (including but not limited to the right to 
require performance of any provision of the Contract/Purchase Order) shall be deemed to 
be a waiver of such rights unless expressly made in writing by the Party waiving its rights. 
 

22. Severability 
The provisions of the Contract are severable and if any provision is found by the Parties 
hereto or is held to be invalid or unenforceable by any court of competent jurisdiction such 
invalidity or unenforceability shall not affect the validity or enforceability of any of its other 
provisions. 
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ANNEXURE IX: FORMAT FOR RAISING DISAGREEMENT 
AGAINST NPL QUALITY  

 
 
 
 

 
 

Intimation to NPL -
Fuel Sourcing through 

Email/letter  

 Date of intimating 
Disagreement 

  

Sampling date and 
time 

  
Name of Contractor's representative 
who witnessed the sampling process 

  

Preparation date and 
time 

  
Name of Contractor's representative 
who witnessed the sampling process 

  

Analysis date and time   
Name of Contractor's representative 
who witnessed the analysis process 

  

Disagreement with 
regard to (sampling / 
preparation / test 
results)  

 
Name of Contractor's representative 
who witnessed & signed the referee 
sample sealing  

 

DISAGREEMENT OF NPL LAB RESULTS 

RR no./ Rake no. Bidder NPL Test Certificate Reference No.  

        

NPL Findings (ARB) 

Parameter disagreed ASH% GCV(Kcals/Kg)  

NPL Findings (ARB)     

Party’s assessment (ARB)       

Reason for 
Disagreement  

Applicable standard No. Relevant clause no. in the standard  
Deviation 
observed  

   

Suggested Action 

    

Please retain 
Referee Sample 
till disagreement 
resolved 

    
Referee Sample 
Analysis 

    Anything Else 

Intimation By        

Contractor's Sign  
      

Contractor's Seal       
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ANNEXURE X: FORMAT FOR PREMILINARY INTEREST FOR 
PARTICIPATION IN THE BID PROCESS 

 
(On Letter Head of Bidder) 

 
To,  

Head – Procurement 
Nabha Power Limited,  
P O Box 28, Near Village Nalash, Rajpura-140401, Punjab,  
India. Tel. No.: +91-176-2277252 

 
Dear Sir,  
 
Sub: Registration of Preliminary Interest for participation in Bid Process 
Transportation of Coal from Mine to NPL Plant through RCR mode 
 
This has reference to your NIT published in Times of India on__________. We are 
interested in participating in the process. We have gone through the Bid document, 
prima-facie understand that we meet the qualification requirement. We also 
confirm that we have no history of default with NPL in past.  
 
We acknowledge that timely & safe transportation of Coal without any pilferage / swapping / 
loss / lapse is key requirement and assure you that we shall live up to your expectations. 
 
We have pleasure in furnishing details as under:  
 
Name of Bidding Company:  
Complete Office Address:  
Office Telephone Nos/ Fax nos:  
Contact person(s):  
Designation:  
Contact details (incl email):  
Main line of Business: Coal washing/Coal Trading/ Coal Mining/ top three customers:  
Any other information:  
 
Yours faithfully,  
For......................  
 
Name of the Authorized Person Designation  
Note: 
1. Filled up, signed and stamped copy of above format may be scanned and emailed to  

COALTENDERS.NPL@LARSENTOUBRO.COM 

mailto:COALTENDERS.NPL@LARSENTOUBRO.COM
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2. Revised / amended documents shall be mailed only to such Parties who have expressed 
interest. Further participation in the process by any Party who has not expressed interest 
as per the required format may not be permitted. 
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ANNEXURE XI: Format Security Deposit (Bank Guarantee) 
(To be on non-judicial stamp paper of appropriate value as per Stamp Act relevant to place of 

execution.) 
 
Bank Guarantee No.…………………………                               Date ………………………. 
 
To, 
The Chief Executive, 
Nabha Power Limited, 
PO Box 28, 
Near Village Nalash,   
Rajpura -140401, Punjab.  

 
Dear Sir, 
 

In consideration of M/s. Nabha Power Ltd., a company incorporated under the provisions of 
Companies Act, 2013, having its registered office at PO Box 28, Near Village Nalash, Rajpura, 
Punjab (hereinafter referred to as ‘NPL’ which expression shall unless repugnant to the 
context or meaning thereof, include its successors, administrators and assigns) having invited 
Bids ------------ under Bid Document No NPL/RCR Mode/2021-22/053  Dated ------------ 
including all its revisions, amendments and addendums and issuance of 
“Contract/LoA/Purchase Order (PO) No ------------ dated ------------” to M/s. ------------ (Insert 
name of Contractor) having its registered office at ------------and principal place of business at 
------------ [hereinafter referred to as the “Contractor ” which expression shall unless 
repugnant to the context or meaning thereof, include its successors, administrators and 
permitted assigns] for providing services of Transportation of Coal from Mine to NPL 
Plant through Road Cum Rail (RcR) Mode from SECL command areas to Nabha 
Power Limited., M/s. ------------ has agreed to provide a Security Deposit by way of Bank 
Guarantee for the due performance of the entire Contract/LoA/PO as in terms of clause 8, 
Vol. I of the Bid Document. Accordingly, M/s. ------------ has approached the Bank with a 
request to issue Bank Guarantee for Rs. ------------/- (Indian Rupees ------------ Crore only) (as 
per cl.no------------ of Bid Document  no NPL/RCR Mode/2021-22/053 dated ------------, insert 
as applicable), valid upto DD-MM-YYYY (plus three months claim period) unless the same is 
extended as per the terms of the Contract/LoA/PO.  

  
We, ------------ (Name and address of the Bank), having its Head Office at------------ and Branch 
office at ------------ and issuing branch at ------------ (hereinafter referred to as the "Bank" which 
expression shall, unless repugnant to the context of meaning thereof, include its successors, 
administrators, executors and permitted assigns) do hereby guarantee and undertake to pay 
NPL, on demand any and all monies payable by the Contractor to the extent of Rs. -----------
-/- (Indian Rupees ------------ Crore only), as aforesaid at any time up to ------------ 
[days/month/year] without any delay, demur, reservation, contest, recourse or protest and/ 
or without any reference to the Contractor. 
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Any such demand made by NPL on the Bank shall be conclusive and binding notwithstanding 
any difference between NPL and the Contractor or any dispute pending before any Court, 
Tribunal, Arbitrator or any other authority. The Bank undertakes not to revoke this Bank 
Guarantee (Guarantee), during its currency without previous written consent of NPL and 
further agrees that the guarantee herein contained shall continue to remain enforceable till 
NPL discharges this Guarantee. 

 
NPL shall have the fullest liberty, without affecting in any way the liability of the Bank under 
this Guarantee, from time to time to extend the time for performance of the Contract by the 
Contractor. NPL shall also have the fullest liberty, without affecting in any way the liability of 
the Bank under this Guarantee to postpone from time to time the exercise of any powers 
vested in them or of any right which they might have against the Contractor, and to exercise 
the same at any time in any manner, and either to enforce or to forbear to enforce any 
covenants, contained or implied, in the Contract, between NPL and the Contractor or any 
other course or remedy or security available to NPL. The Bank shall not be released of its 
obligations under these presents by any exercise by NPL of its liberty with reference to matter 
aforesaid or any of them or by reason of any other act of forbearance or other acts of 
omission or commission on the part of NPL or any other indulgence shown by NPL or any 
other matter or thing whatsoever which under law would, but for this provision, have the 
effect of relieving the Bank. 

 
The Bank also agrees that NPL at its option shall be entitled to enforce this Guarantee against 
the Bank as a principal debtor, in the first instance without proceeding against Contractor and 
notwithstanding any security or other guarantee that NPL may have in relation to 
Contractor’s liabilities. 

 
This Guarantee can be enforced by NPL any number of times for their claims or demand to 
the total extent of Indian Rupees ------------Crore /- (Indian Rupees ------------ Crore only), as 
long as it remains in force. 

 
The Bank also agrees that the Guarantee shall be valid for Contract/LoA/all the Purchase 
Orders and their subsequent amendment(s), if any, issued on M/s ------------under the Bid 
Document No. dated ------------ including all its revisions, amendments and addendums. 

 
The Bank confirms that no consent of the Bank shall be required to amend the Contract/LoA/ 
PO (s) and the amendment(s) so made shall not discharge the Bank from its liabilities under 
this Guarantee.  
 
The Bank further agrees that the NPL shall be the sole judge as to whether the Contractor 
has committed any breach of its warranty obligations or breaches of any of the terms and 
conditions of the Bid Document / Contract/ LoA/PO (s) and the extent of loss, damages, 
costs, charges and expenses suffered or incurred or would be suffered or incurred by the 
NPL on account thereof.  
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The Bank further agrees that the guarantee herein contained during its currency and any 
extension thereof, shall remain in force and continue to have full effect until the obligations 
under the said Bid Document /Contract/LoA/PO (s) are fulfilled by the Contractor and 
discharged by a letter in writing by NPL stating that the terms and conditions of the said 
Contract/LoA/PO(s) have been fully and properly carried out by the Contractor. 

 
Should it be necessary to extend the Guarantee or a portion of the same beyond the date of 
expiry of this Guarantee on account of extension of time being granted by NPL to the 
Contractor for the due fulfilment of the obligations under the Bid Document 
/Contract/LoA/PO (s) by the Contractor, the Bank undertakes to extend the period of this  
Guarantee until such time as may be reasonably required. 

 
This Guarantee shall not be affected by any change in the constitution of the Contractor, NPL 
or the Bank or of any amalgamation or absorption thereof or therewith. This Guarantee shall 
inure for and be available to and enforceable by the absorbing or amalgamated company or 
concern.  

 
We, the said Bank, also undertake not to revoke this Guarantee during the currency except 
with the previous consent of the NPL in writing and agree that any change in the constitution 
of the said Contractor or the said Bank shall not discharge our liability hereunder. 

 
Notwithstanding anything contained hereinabove our liability under this Guarantee is 
restricted to Indian Rupees ------------/- (Indian Rupees ------------ Crore only), and shall remain 
in force up to and including ------------ (the date) and shall be extended from time to time for 
the period, as may be desired by M/s ------------ (the Contractor) on whose behalf this 
guarantee has been given.  

 
This Guarantee shall be operative in our Rajpura/Chandigarh branch. 
 
This Guarantee is governed by the laws of India. 
 
Dated this ------------ day of ------------ (Month, year) at ------------ (place) 
Witness: 
----------------------------------------------------- 
----------------------------------------------------- 
Signature      Signature 
Name      Name 
Office Address     Designation with bank Stamp 
       Attorney as per 
       Power of Attorney Number: 
       Date: 
Note: 
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1. The Stamp Paper of appropriate value shall be in the Name of the Bank issuing the BG. 
2. Power of Attorney No., Name and Designation of the executant along with bank 

stamp should be inserted. 
(Contractor at their option may get draft of SD vetted by NPL prior to getting 

the same issued by the Bank.) 
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          Annexure XII: Annexure for Declaration of subsidiaries/Related Parties 
(On the letter head of the bidder) 

To, 
Head – Procurement 
Nabha Power Limited, 
P O Box 28, Near Village Nalash,  
Rajpura-140401, Punjab, India. 
Tel. No.: +91-176-2277251  

 
Sub: Declaration of subsidiaries under current Bid. 
 
Dear Sir, 

 
With reference to Volume-I, Clause-5.5 i.e. NPL may (in its sole discretion) place an order, 
through issuing a Purchase Order, to the related party/subsidiary of the Bidder, we wish to 
inform you that we are participating in the Bid process by the name of M/s 
___________________________. 
 
We hereby declare that following organizations are our subsidiaries and we have more than 
50% stake in the organizations mentioned below. 

 
Name of the 

subsidiary 
Ownership/Control 

details 
Remarks 

   
   
   

 
We confirm that we may take order either in the name of organization participating in the 
Bid process or in the name of any of the subsidiaries mentioned above for the rates quoted 
under this Bid document NPL/RCR/2021-22/053 and all subsequent revisions/ 
addendums/ amendments. 
 
We also confirm that beyond the parties mentioned in table above, we have no controlling relationship 
with any other party participating in the bid process. 
 
Thanking you, 
Yours faithfully 
 
 For    ……………………   
(Manager of Constituent Company/Company Secretary of the Constituent entity) 
Name: 
Date: 
Place 
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ANNEXURE XIII: ACCEPTANCE LETTER 
 

To,  
Head – Procurement  
Nabha Power Limited 
P O Box 28, Near Village Nalash,  
Rajpura-140401, Punjab, India.  
Tel. No.: +91-176-2277251  

 
Dear Sir, 
 
Sub:  Acceptance of price submitted and of the Contract   

We hereby confirm our acceptance and compliance to all the provisions of the Bid Document 
and agree to be legally bound to the terms and conditions of the Contract.  
 
We further declare that the Scope of Work (as defined in the Bid Document) will be executed 
in accordance with the provisions of the Contract. We confirm that we have considered all 
taxes, duties and levies (GOI/State Govt/Bodies) applicable as on the date of this Letter. We 
acknowledge NPL is liable to reimburse taxes, duties and levies only in case of 
increase/additions as applicable on the day of dispatch. Similarly, NPL shall be entitled to 
recover taxes, duties and levies reduced/withdrawn. 

We agree to abide by the price submitted for the Scope of work as stipulated in the Bid 
Documents and it will remain binding upon us and may be accepted by Nabha Power Limited 
at any time as per the clause 9 of Vol. I. 

 
 
Signature:…………………….. 
Name:………………………… 
Designation:………………….. 
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ANNEXURE XIV 
Performance Certificate Format 

 
TO WHOMSOEVER IT MAY CONCERN 

 
Sub: Performance certificate for Transportation of Coal from mine to NPL Plant through Road 
cum Rail (RCR) Mode from SECL 

 

This is to certify that (name of the bidder) having registered office at (address of the bidder), having bidder 
plant at (address of bidder plant) has carried out the work of Coal lifting, coordinating, road 
transportation , rake loading & delivery up to plant for the coal allocated from (name of the 
mine) Coal Mine and delivered up to (name of the power plant), against purchase order (number of 
purchase/service order) dated________. The details are as follows: 
 

Sl. No. Mine from 
where the coal is 
allocated 

Coal quantity 
allocated (MT) 

During the period 
(for allocation of 
coal quantity) 

Coal quantity 
delivered to 
plant (MT) 

During the 
period 
(coal quantity 
delivered to 
plant) 

1      
2      
3…      

 
Performance of the work executed by the Bidder Operator has been satisfactory.  

 

This certificate is issued at the request (name of the bidder) for the purpose of participating in tender 
process of M/s Nabha Power Ltd, Near Village Nalash, Rajpura-140401, Punjab  
 
Thanking You,  

 

Yours Faithfully  

 

(Signature and stamp)  

Name:  

Date:  

Place: 



Page | 94  
 

ANNEXURE XV 
(On letterhead of Contractor) 

 
 

 
Date: XX.XX.XXX 

 
Final Settlement (Contract closure note) 

 
Ref. tender Doc:   
PO Nos:  
 
Contract Duration:  
 
Scope of work:   
 
This is in reference to the ____________________(aforesaid contract), in respect of 

the same we __________________ hereby affirm and declare that: 
 
1. We have completed the entire scope of work in terms of the abovesaid Contract and 

nothing is pending or due from our end. However, we are open to complete any pending 
work upon intimation, which might have escaped from our knowledge. 

 
2. We have already settled the accounts and contracts with all of our contractors, sub- 

contractors, agents, vendors, suppliers and other persons involved for performing the work 
as assigned to us under the abovesaid Contract.  

 
3. Only an amount of Rs. ______ (in words ______only ) is outstanding and pending 

for payment to us against the abovesaid Contract. We understand and agree that the said 
outstanding amount is payable without any interest and subject to deduction of applicable 
taxes/other financial levies, set off against any amount due from us to Nabha Power Limited 
(NPL).   

 

4. The entire legal, financial, contractual and other liabilities of NPL under the abovesaid 
Contract stood discharged in all respects and to our complete satisfaction except the amount 
referred in Para 3 above and on payment/adjustment of the same we shall left with no claim, 
right, demand against NPL of any nature whatsoever under the aforesaid Contract. 
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5. Th said outstanding amount of Rs. ______ ( in words ______only ) shall be 
released/adjusted towards Full and Final Settlement and shall be binding upon us and anyone 
claiming under us. All previous claims / notices / demand, communications, understandings (if 
any), are hereby terminated and stand superseded. 

 
6. We _____________ undertake to indemnify and keep NPL indemnified and harmless 

from and against all risks, costs, losses, damages, claims, actions etc. that NPL may suffer or 
suffered  on account of any act, omission or negligence on the part of _________ or its 
employees, representatives, agents, workmen and any other person claiming under 
___________ in performance /violation of all or any of the terms and conditions stipulated 
under the abovesaid Contract. 

 
7. We hereby unconditionally and irrevocably discharge NPL  of and from all claims, 

disputes, actions, charges, contractual obligations, complaints, causes of action, rights, 
demands, debts, damages, or accountings of whatever nature, at law or in equity, known or 
unknown, asserted or not asserted, which may have arisen or arise in future against NPL, 
based on any actions or events which occurred prior to  ________( date of signing of the 
letter), and those arising out of or related to the aforesaid Contract.  

 
 
 
Yours Faithfully,  
 
For ________________. 
 
 
 
Authorized Signatory 
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