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GENERAL TERMS AND DISCLAIMERS

Any defined term used in this Bid Document shall have the meaning given to it in Annexure
VIIl (General Terms and Conditions) or as is defined elsewhere in this Bid Document.

For the avoidance of doubt it is clarified that, prospective Bidders shall not be permitted to
Bid through a Consortium of any form.

This document is for inviting Bids for Transportation of Coal from mine site to NPL Power
Plant through Road cum Rail (RCR) Mode. The purpose of this Bid Document is to provide
potential Bidders with information to assist the formulation of their Bid. Whilst this Bid
Document has been prepared in good faith, all information contained in this Bid Document,
including financial, geographical, commercial, legal and technical information has been included

for illustrative purposes only to assist Bidders in making their own evaluation of the Bid. Each

Bidder shall be solely responsible for satisfying itself as to the information required to submit
a Bid for the Scope of Work. The Bidder shall conduct appropriate due diligence,
investigations, projections, conclusions and consult their own advisors to independently verify
the information and facts in this Bid Document and to obtain any additional information they
might require prior to submitting their Bid.

Neither NPL, nor its employees, partners, directors, other staff or the consultants/advisors
of any such person:

a. accepts any responsibility or liability to any Bidder or any other person arising out
of or in relation to this Bid Document (including in relation to omissions of
information) and/or in respect of the use of, reliance on, such information by
Bidders and/or incurred or suffered any costs, losses, damages & other
consequences in connection with anything contained in this Bid Document
including any matter deemed to form part of this Bid Document, the award of the
Contract, or otherwise arising in any way from the qualification process for the
said Contract; and
makes any representations or warranty (express or implied) as to the adequacy,
accuracy, reasonableness or completeness of any information in this Bid
Document.

Each Bidder shall be solely responsible for satisfying itself as to the information required to
submit a Bid.

This Bid Document includes statements, which reflect understanding of various assumptions
arrived at by NPL to give a reflection of current status to the Bidders. Bidders are advised to
make their own assessments prior to submitting their Bids.

Each Bidder shall inspect and examine the relevant infrastructure at mine(s), siding(s) and at
NPL Power Plant and obtain all information required and satisfy itself regarding all matters
and things before submission of its Bid including but not limited to (i) the type and number of
equipment and facilities including transportation facilities required for the satisfactory
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completion of the Scope of Work set out in this Bid Document; (ii) the quantities of various
sections of the work; (iii) the availability of local labour; (iv) availability and rates of materials;
and (v) local working conditions, extreme weather conditions, uncertainties of weather,
obstructions and hindrances that may arise etc. all which may affect the work or cost thereof.

By participating in the Bid process, each Bidder acknowledges and accepts that it has not been
induced to enter into such agreement by any representation or warranty, express or implied,
or relied upon any such representation or warranty by or on behalf of NPL or any person
working in the Bid process. Furthermore, the Bidders shall familiarise themselves with the
Fuel Supply Agreement and its addendums. Such participation shall be considered as deemed
acceptance of the terms and conditions of this Bid Document.

NPL may at its own discretion, but without being under any obligation to do so, update,
amend or supplement this Bid Document as may be deemed necessary by NPL at any time
including to:

a. amend the Scope of Work and/or terms of the business opportunity described in
this Bid Document.

b. amend, terminate or suspend any element of the procurement process, including
by extending any date, time period or deadline provided for in this Bid Document.
reject or disqualify any or all Bid(s) with or without assigning any reason.
waive any defect or irregularity in any Bid or any non-conformity in the form or
content of any Bid and accept that Bid.
re-advertise for new Bids or enter into negotiations for this Bid Document with
other qualified third parties; and/or
proceed with the Scope of Work and/or work of a similar nature in some other
manner or not at all.

Notice of  such change shall be uploaded on NPL’s website
https://www.nabhapower.com/tenders/coal-procurement-tenders/. Bidders are required to visit
the website and keep abreast of any such changes.

Though adequate care has been taken while preparing the Bid Document, the Bidder shall
satisfy itself that the documents are complete in all respects. Intimation of any discrepancy

shall be given to NPL immediately in writing. If no intimation is received from any of the
Bidders within the timelines of clarifications/ suggestions, it shall be considered that the Bid
Documents are complete in all respects and have been received by the Bidder. NPL also

reserves the right as to whether to implement or not the clarification/ suggestions received
within the timelines and is in no way bound to implement any/all suggestions.

. NPL reserves the right to abandon the bidding process resulting in non-award of contract to
any Bidder against this bidding process. In such cases, the EMD (as described further in Vol |
- Instructions to Bidders below) will be refunded to the Bidders post internal deliberation of
NPL. NPL’s decision in this regard shall be final and binding to all the Bidders. EMD will not
earn interest at any point of time.




I'l. NPL reserves the right at its sole discretion to cancel or amend the bidding process or to
reject any or all of the Bids received without assigning any reasons. NPL shall not be liable for
any claim whatsoever and/or any expenses or losses that might be incurred by the Bidder in
preparation and submission of the Bid as well as for post bid discussions/interactions. For the
avoidance of doubt, each Bidder is solely responsible for all costs incurred in evaluating
whether or not to submit a Bid, in the preparation of any such Bid and in participation of the
bidding process, including, without limitation, all costs of providing information requested by,
or on behalf of, NPL, attending meetings, conducting due diligence and engaging in
negotiations.

. It shall not be binding on NPL to accept the lowest or any other Bid. It shall not be obligatory
on the part of NPL to furnish any information or explanation for the cause of rejection of the
whole or any part of the Bid.

. The ordered quantities of Coal may vary depending upon the decision of NPL and/or
allocation of Coal by Coal Company from time to time. NPL reserves the right to vary the
quantity of Coal on month-to-month basis.

. Bidder shall not assign or transfer the Contract or any part thereof, without prior written
consent of NPL.

. Bidder shall comply with Applicable Laws and requirements/policies of Coal
Company/CIL/Indian Railways/State Govts. and any other statutory authority (s) related to
release, transportation, and handling of Coal during the tenure of the Contract.

. This Bid Document and the Contract shall be governed by the laws of India and all legal
proceedings in connection with the Bid Document and Contract shall be subject to the
exclusive jurisdiction of the courts at Chandigarh, India.

. Unless otherwise specified, reference to any document that is required to be submitted
implies that the same is to be submitted in original. If there is a discrepancy between the
original document and its copy, the original document will be considered for the bidding
process.

. NPL reserves its right to make changes/amendments to this Bid Document and any Purchase
Order.

. Insurance and safety of workers/Employees of Bidder is in the scope of Bidder.

. Bidders shall not for the duration of the bidding process, solicit or entice away the employees
of NPL, nor knowingly do or cause to be done any act whereby any such person would be
induced or encouraged to leave the employment or engagement of NPL (whether or not such
employee would commit a breach of his contract of employment or engagement by leaving)
unless NPL has given its consent to such solicitation, or other relevant act. NPL may, at its
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discretion, disqualify from further involvement in the bidding process any Bidder who fails to
comply with this requirement.

. Canvassing in any manner (either directly or indirectly) may, in NPL's sole discretion, lead to
disqualification and blacklisting of the Bidder from further involvement in the bidding process
and from participating in the future tenders issued by NPL for | year (or such other period
as determined solely by NPL at its sole discretion).

. NPL is concerned to avoid any conflicts of interest and may, at its discretion, disqualify any
Bidder from further involvement in the bidding process, should an actual or potential conflict
of interest arise.

. NPL may, at its discretion, disqualify from further involvement in the bidding process any
Bidder who is in conflict of interest with one or more Bidders, a Bidder is set to be in conflict
of interest if (either directly or indirectly):

fixes or adjusts any element of the pricing of its Bid by or in accordance with any
agreement or arrangement with any other Bidder;

enters into any agreement with any other person to the effect that such other
person shall refrain from submitting a Bid and/or shall limit or restrict the
competitiveness of any element of the pricing of its Bid;

causes or induces any person to enter such agreement as is mentioned in either
of the above;

communicates to any person other than NPL the amount or approximate amount
of any element of the pricing of its Bid (except where such disclosure is made in
confidence in order to obtain quotations necessary for the preparation of the Bid,
or professional advice required for the preparation of its Bid); and/or

causes or induces any person to inform the Bidder of the amount or approximate
pricing of any element of any rival Bid.

24. Without prejudice to any other provision of this Bid Document, all Bidders shall regard and
treat the terms of the Bid Document and all information (which is not made publicly available)

as being strictly private and confidential and shall ensure that the same is not disclosed, copied,

reproduced, distributed or passed to any other person at any time except for:
a. the purpose of enabling a Bid to be prepared and submitted.
b. as may be required to be disclosed by judicial and
c. disclosed in an action or proceeding brought by a Bidder in pursuit of its rights or
the exercise of its remedies in connection with the Scope of Work.

provided that in each case the disclosing party ensures that the receiving party shall comply
with the terms of this Bid Document and the Contract. In respect of any disclosure made
pursuant to paragraphs (b) or (c), the Bidders shall restrict the disclosure to only that
information which must be disclosed in such circumstances and provide NPL with as much
advance notice as possible.
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25. All information in relation to this Bid Document and services provided are and shall always
remain the property of NPL or its advisers, as relevant, and must be returned upon demand,
without any copies being retained in any form.

. Copyright in the information in relation to the Bid Document and bidding process rests
exclusively with NPL or its advisers (as applicable) and such documentation may not be copied,
reproduced, distributed or otherwise made available to any other third party (either in whole
or in part) without the prior written consent of NPL, except in connection with the
preparation and submission of a Bid.

. Bidders shall not issue or release any publicity in relation to, nor comment on, the
Contract/PO, the bidding process without NPL's prior written consent to the relevant
communication. In particular, Bidders shall not make any statement to the media, press or
any other similar organizations regarding the nature of any Bid, its content or any information
relating thereto without the prior written consent of NPL.

28. This Bid Document sets out NPL's requirements in respect of the Road-cum-Rail (RCR)
Transportation of Coal. In the event of any inconsistency, this Bid Document shall take
precedence over any other documents or information previously issued by, or on behalf of,
NPL or the Bidder including any LoA/ PO.

. Bidders must have class 3 Digital Signature Certificate (DSC) in the name of Authorized
Signatory from any of the licensed Certifying Agency (CA) (Bidders can see the list of licensed
CAs from the link www.cca.gov.in) for submission of Price Bid and to participate in reverse
bidding.

. To participate in the bidding process, Bidders must register them/their firm on E-portal &
obtain login credentials / password for the same and keep the same valid up to completion of
bidding process. The lowest price discovered during close bidding shall be the opening price
(start price for reverse bidding). Projection of opening price on the screen shall initiate the

reverse bidding process, which shall be conducted as per the instructions and procedure
provided by the E-portal service provider at the time of reverse bidding.

. During reverse bidding, Bidders shall submit their Bids online and follow the instructions as
provided on the screen for submission of Bids. During reverse bidding, the decrement in
Landed Cost shall be effective only against road transportation charges. Detailed procedure
for reverse bidding shall be uploaded on E-portal of service provider and training session will
also be conducted by the service provider.

. The figures mentioned in the lllustrations given in the Bid Document are only for illustrative
purposes. It has no biding on the Contract.

. All communication pertaining to this Bid Document shall be addressed to:




Head Procurement

PO Box No. 28, Near Village Nalash, Rajpura-140401, Punjab, India.
Tel. No.: +91-1762-277252

E-mail: COALTENDERS.NPL@LARSENTOUBRO.COM

34. Tender Timelines:

Date Event
10 Apr 2023 Publishing of NIT in newspapers
21 Apr 2023 Date of availability of Bid document at NPL website
29 Apr 2023 Last date for receipt of comments/suggestions (latest by 18:00 Hrs)

01 May 2023 D.ate of uploading c!arifications/revised document on NPL website
with changes as applicable

24 Apr 2023 Commencement of submission of Price Bid (online) from 11:00 Hrs
onwards

Closing of submission of online Bid on E-portal has to be on or
before 17:00 Hrs

Receipt of all required physical documents for bid submission
including DD for EMD (or in case of RTGS, subject to realization of
amount in NPL bank account) has to be on or before 17:00 Hrs, at
NPL.

|7 May 2023 Opening Technical Bids at | 1:00 Hrs at Rajpura/Patiala

16 May 2023

6 May 2023

Opening of Price Bids at 11:00 Hrs (depending upon number of
Bidders and subject to completion of Technical Evaluation)
19 May 2023 Reverse Bidding at 14:30 Hrs (will be intimated to Qualified Bidders)

19 May 2023

Notes:

a. NPL reserves the right, in its sole discretion, to amend the above deadlines and events at
any time.

b. Interested parties may express their preliminary interest for participation in this bidding
process through the letter as per the Annexure X. Bidders who have not submitted the
EOI can also submit their Bid by the due date and participate in the tender process.




VOLUME I. INSTRUCTIONS TO BIDDERS

GENERAL INFORMATION ABOUT NPL’s THERMAL POWER PLANT

Nabha Power Limited (NPL), a wholly owned subsidiary of L&T Power Development
Limited has been successfully operating a 2X700 MW super critical thermal power plant at
Rajpura, Punjab since 2014. 100% of the power produced by the NPL Power Plant is tied up
with the Punjab State Power Corporation Limited (“PSPCL”) under a long-term Power
Purchase Agreement (“PPA”). Efficient and reliable power from NPL forms the backbone of
power supply to the state of Punjab.

NPL is among the best running power plants of the country having the performance
parameters at par with the most efficient power plants around the globe. The coal handling
plant of NPL has state of the art technology with crescent type wagon tippler supplied installed
and commissioned by L&T Bulk Material Handling unit.

NPL has received numerous awards and accolades such as ClI national Energy leader award,
CIl awards for Excellent Energy Efficient Unit as well as Best Innovative Project, Gold CSR
Award, IPPAl award for Best Thermal Power Generator, National Best Employer Brand
Award by Economic Times.

NPL by virtue of being the lowest cost power producer in the state of Punjab remains on the
top of merit order, this has resulted in the plant operating at high Plant Load Factor (PLF),
which is amongst the best in the industry.

Coal for this super critical power plant is being primarily sourced through linkage under the
Fuel Supply Agreement (“FSA”) executed for (a) 2.775 MMTPA from SECL and (b) 2.464
MMTPA from NCL. NPL is also getting allocations of significant quantities of coal from time
to time from other subsidiaries of CIL under various schemes. NPL executes tripartite
agreement with TPSA which is currently CIMFR/QCI/Mitra SK and concerned coal company for
sampling and testing at the loading end.

NPL proposes to engage reputed and competent transporters / contractors for transporting
Coal from SECL mines to NPL Power Plant, in RCR mode.
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2. QUALIFICATION REQUIREMENT

Parameters

Minimum
Requirement for
the Bidder(s)

Documents
Required to be
submitted

Technical
Qualification
Requirements

Experience in
transportation of
coal at CIL
subsidiaries /Indian
ports by the Bidder
and,

Experience in co-
ordination with
Railways (for
loading in rakes and
dispatch of coal)
and,

Experience in co-
ordination CIL
Subsidaries

a. 3 Lakh MT,

and,

b. 3 Lakh MT

and,

c. 3 Lakh MT

Quantity executed in
a period of 12
consecutive months
during the last 5 (five)
years ending
31.12.2022.

Certificate issued by
Statutory Auditors
based on the
POs/Work orders.
Self-certified true
copies of the
POs/Work orders.
Summary of
POs/WOQO’s duly
certified by
Statutory Auditors.
Performance certificate
issued by any customer
for the works executed
in reference to SI. No.
I, 2 & 3 above. Sample
certificate is attached
(refer Annexure XIV)

Financial
Qualification
Requirements

a.

Annual Turnover of
Bidder in any financial
year during last 5
(five) financial years
ending 31.03.2022.

Rs. Twenty (20)
Crores

Net worth of Bidder
as on 31.03.2022.

Rs. Four (4) Crores

|. Turnover and net
worth duly certified by
Statutory Auditors as
per Annexure-Ill (B).
2. Balance Sheets and
Profit & Loss
statement.

Notes:

Bidding through a Consortium is not permitted.
In case the annual accounts for the financial year immediately preceding the last date of
submission of Bid are not audited, the Bidder should give a certificate to this effect from
its Statutory Auditors.

Both technical & financial parameters shall form part of the total qualification
requirement.
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PREPARATION AND SUBMISSION OF BIDS

3.1 PREPARATION OF BID

3.1.I The complete Bid Document may be downloaded from NPL website
https://www.nabhapower.com/tenders/coal-procurement-tenders/. Bid submission

process consists of two parts, i.e., online submission of Price Bid and requisite

documents and physical Bid submission consisting of cover-A. Details are as under:

SI. Cover Documents To Be Submitted Mod.e ?f
No. submission

Power of Attorney in favour of
Authorized Signatory as per format
in Annexure Il (notarised copy)
Earnest Money Deposit (EMD) in
form of Demand Draft in favour of
NPL (original) or through RTGS
Covering letter as per format in
Annexure-|

Latest version of Bid Document
including all amendments/
addendums/ clarifications, each
page duly stamped and signed by
the Authorized Signatory of the
Bidder-.

Declaration of subsidiaries
(Annexure-XII)

Certificates issued by statutory
auditors against technical & financial
qualification requirement.
(Annexure Il A & Il B)
Declaration/certificate regarding
non-audit of accounts of preceding
year.

The documents required to
demonstrate work orders
executed (Annexure lI-C).
Self-attested copies of POs/Work
Order in support of work
experience.

Memorandum of Association
(MoA), Article of Association
(AoA).

Certificate of incorporation and
Board Resolution.

Performance certificate for the
works executed issued from
customer(s)

Physical and
Online

“Other
requisite
documents”
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Mode of

Documents To Be Submitted ..
submission

GST registration certificate

Copy of PAN card

Undertaking by GTA as per
Annexure XVI and copy of Bidder's
declaration form submitted to the
Jurisdictional GST Authority for FY
2023-24 (if applicable)

i. Price Bid as per Annexure-IV of the
03 | “Price Bid” . Online
Bid Document.

3.1.2 The Bid must be unconditional and non-suggestive. Bids with conditions/suggestions
(including any amendments to the terms & conditions of this Bid Document) being
nonresponsive are liable to be summarily rejected in NPL’s sole discretion. Any Bidder
specifying conditions/suggestions may be debarred from participation in the future
bidding process.

The Bidder shall quote its prices/rates for the complete Scope of Work set out in clause
16 of Vol. lll and other terms and conditions of the Bid Document, in the Price Bid
format described in Annexure IV. The Bid and supporting documents prepared by the
Bidder shall be in English. The prices shall be indicated in figures as per provided format.

Price Bid shall only be submitted online. Price Bid submitted in physical form shall be
rejected.

3.2 RELATED & INTERESTED PARTIES

Bidder shall submit only one Bid and any of the parent company/ Associate/ affiliate/
Related Parties/ ultimate parent company of the Bidder shall not separately participate
(directly or indirectly) in the same bidding process.

A Bidder shall not have conflict of interest that affects the bidding process. Further, if any
Bidder is having a common interest with other Bidders participating in the same bidding
process, the Bids of all such Bidders shall be rejected in NPL’s sole discretion.

A Bidder shall be deemed to have a common interest affecting the bidding process in the
events:

(@) Such Bidder, or any Associate thereof, receives or has received any direct or indirect
subsidy, grant, concessional loan or subordinated debt from any other Bidder, or any
Associate thereof or has provided any such subsidy, grant, concessional loan or
subordinated debt to any other Bidder, its members or any Associate thereof; or
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(b) Such Bidder or any associate thereof having common management control in other
participating bidding company or any of its associate participating in the same Bid.

3.3 SUBMISSION OF BID

3.3.1 For online submission of Price Bid & reverse bidding, Bidders shall register themselves
on E-portal https://npl.abcprocure.com/EPROC/.

3.3.2 Bidders should understand the online submission & physical submission procedure
thoroughly and then fill up/submit the Bids. Bidder must register themselves with the E-
portal well in advance to understand the process and formalities for online Price Bid
submission and reverse bidding. No excuse of insufficient knowledge regarding online
submission/reverse bidding & physical submission shall be accepted.

Bidders shall submit their Bids which consists of cover “A” in physical form, at the
following address on or before the date and time mentioned in Tender Timelines
(Clause 34) of General Terms and Disclaimers:

Head Procurement

Nabha Power Limited

PO Box No. 28,

Near Village Nalash,

Rajpura, Punjab-140401, India.

E-mail: COALTENDERS.NPL@LARSENTOUBRO.COM

The Bidders shall send their Bids either by registered post, speed post, courier or by
hand delivery, to reach NPL at the specified address on or before the Bid due date &
time. Bids submitted by telex /fax/e-mail shall not be considered under any
circumstances.

The Bidders, in their own interest are advised not to wait till the last moment, to submit
their bids. NPL shall not be responsible for any delay in receipt of the Bids any reason
whatsoever including failure or non-availability of Internet connectivity and/or electrical
power, DSC related issues, issues related to equipment, hardware and software, delay

in transit by registered post, speed post, courier, or delay by hand delivery etc. Any Bid

received after the expiry of the time specified for receiving the same shall not be
entertained. However, NPL at its discretion may extend the timelines for any reasonable
cause.

For online submission of Price Bid, the Bidder is required to obtain Class Il Digital
Signature Certificate (meant for E-Tendering) from any authorized agencies. The Bidder,
in whose name the Digital Signature Certificate/Registration is obtained, can only fill-up
and submit the Price Bid.
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Bidders shall fill-up/submit the Price Bid online in the formats provided by the E-portal.

In case of any further information regarding online submission of Price Bid/reverse
bidding or if Bidder needs any assistance in accessing/submission of Price Bid/clarification
or if training is required for Price Bid submission/ reverse bidding, then Bidders can
contact M/s. e-Procurement Technologies Limited (ETL) as per the below details:

e-Procurement | Contact person and respective contact numbers are as follows:

Technologies (@) Khushboo Mehta (email: khushboo.mehta@eptl.in; mobile:

Limited 95108-13528)

(b) Shaikh Nasruddin (email: shaikh@eptl.in; mobile: 95108-
12960)

(c) Dinki Adhiya (email: dinki@eptl.in; mobile: 63549-19566)

(d) Common email address: Support@abcProcure.com

Website- https://npl.abcprocure.com/EPROC/

4. BID OPENING AND EVALUATION METHODOLOGY

NPL shall not be responsible, for any delay in receipt of the Bids in physical form and/or online
submission of Price Bid or in case the Bid Documents in physical form are tampered/lost or
damaged during transit by post/courier. Physical Bid (consisting of cover “A”) received after

the time specified for receipt of Bids is liable to be rejected & Price Bid of such Bidder shall
not be opened. NPL will have the sole discretion to extend any of the timelines related to
the bidding process.

The cover A will be opened in the presence of NPL tender committee and Punjab State Power
Corporation Limited (PSPCL) representatives (if deputed) as per the timelines specified.

4.1 Cover “A” shall be opened and evaluated for “Responsiveness” as per the following chart:

SL PARTICULARS YES NO REMARK SIGNATURE

Does cover “A” contain EMD and
POA as per Annexures of the Bid
Document?

Is the EMD of required amount?
Is the POA as per specified
format?

4.2 Bids which are not complete in all aspects as stipulated above and/or without the Earnest
Money Deposit (“EMD”) are liable for rejection being nonresponsive. NPL may at its
discretion accept any non-material/ minor deviations. NPL and PSPCL representative(s)
(if deputed) for tender process shall have the discretion to decide whether the deviation
is minor/non-material or not.
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4.3 Balance requisite documents to be opened only for those Bidders who meet the
responsiveness requirements.

After opening balance requisite documents, Price Bid of the Qualified Bidders (who meet
the qualification requirements) shall be opened online in the presence of NPL tender
committee and PSPCL representative (if deputed) as per the specified timelines. All the
Qualified Biddersshall be eligible for participation in the reverse bidding.

All documents submitted as a part of bidding process shall become the property of NPL
and are not returnable.

Note:

NPL reserves the right to verify the authenticity of the documents submitted for meeting
the qualification requirement and may request for any additional information and
documents. NPL reserves the right to contact the Bidder’s bank and third parties’
references to verify the Bidder’s information and documents for the purpose of
qualification. In such cases, Bidder shall co-operate fully with NPL at their own cost. In
case NPL desires to verify copies with originals that are not submitted, Bidder is required
to make them available at NPL premises.

Evaluation for Qualification:

The Bid will be evaluated as per qualification criteria mentioned in clause 2 and clause
3.1.1 above.

Evaluation of the Price Bid

The Price Bids shall be evaluated based on lowest Landed Cost of Coal delivered at NPL
Power Plant inclusive of (A) Tarpaulin charges, (B) Liaising, co-ordination and incidental
charges, (C) Road transportation & (D) Railway freight as per FOIS, in Rs/MT (including

taxes, duties & levies) individually for each mine(s).

Notes:
a. If, at any time, the wagon(s)/rake(s) are required to be covered by tarpaulin as per
the scope of work, then Tarpaulin charges (A) @ Rs 13.48 per Metric Tonne plus
GST, shall be paid extra for the payable quantity. Further, any penalty imposed by
Ministry of Coal, Railways or any concerned Government agency in regard to non-
covering of rakes with tarpaulin, shall be borne by the Contractor.

. The Bidder will have the option to quote only one siding for each area(s) and its
respective mine(s). Bidder shall quote the railway freight as per FOIS up to NPL Power
Plant for the quoted railway siding. Permission to change the loading siding may be
granted solely at the discretion of NPL, subject to the below conditions-
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)

Illustration:

requests where railway freight for the new proposed siding is higher than the
quoted loading siding (as per FOIS up to NPL Power Plant), the difference in
the Landed Cost shall be adjusted against road transportation charges.

requests where railway freight for the new proposed siding is less than the
quoted loading siding (as per FOIS up to NPL Power Plant), to pass through
the benefit of lower railway freight to NPL, the road transportation charges

shall remain the same as quoted.

Let us say that the landed cost, as per PO, from Mine A and Siding ABC is Rs 3,171.81 per
MT. The break-up is as per below table.

Example-1: In case the Contractor requests NPL for change of siding from ABC to LMN,
from where the railway freight including GST increases from Rs 2,625 per MT to Rs 2,700
per MT. The new break-up of the landed cost will be as per below table.

Example-2: In case the Contractor requests NPL for change of siding from ABC to XYZ,
from where the railway freight including GST decreases from Rs 2,625 per MT to Rs 2,550
per MT. The new break-up of the landed cost will be as per below table.

Colliery
Group

Tarpaulin

Charges

including
GST

Liaising &
Co-
ordination
charges
including
GST

Road
Transportation
Charges
including
GST

Railway
freight
including
GST

Landed
Amount
including GST

Remarks

A

B

C

D

E=A+B+C+D

Rs/MT

Rs/MT

2,625.00

3,171.81

As per PO

2,700.00

3,171.81

Since the railway
freight is increased,
the surface
transportation
charges shall be
decreased by an
equivalent amount.

2,550.00

3,096.81

Since the railway
freight is decreased,
there shall not be
any revision in A, B
and C
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5. NEGOTIATIONS AND AWARD OF CONTRACT

NPL reserves the right to negotiate with the Bidders (after reverse bidding as detailed in
clause no. 10.2) in consultation with PSPCL. Notwithstanding any other provision of this Bid
Document, the Contract between NPL and the Successful Bidder(s) shall come into existence
by the following process:

5.1 NPL may award a Contract(s) to more than one Successful Bidder and such Contract
shall incorporate the terms of this Bid Document.

The Bidder(s) shall sign and return the Acceptance Letter as provided in Annexure Xl
together with its Bid as evidence of its acceptance of the terms of this Bid Document.

NPL may at its own discretion issue a Letter of Award to the Successful Bidder(s).

NPL may issue Purchase Order(s) to the Successful Bidder who must comply with the
terms of such Purchase Order(s). NPL shall in no circumstances be obliged to issue any
Purchase Order(s) to any or all the Successful Bidder(s). However, any failure to comply
with the terms of an issued Purchase Order shall be treated as a breach of the terms of
the Contract and NPL shall be entitled to exercise its remedies specified in the Contract.

The Bidder(s) shall indicate its subsidiaries/Related Parties as per Annexure-XII. NPL may
(in its sole discretion) place an order, by issuing a Purchase Order, to the related
party/subsidiary of the Bidder provided that such Purchase Order shall always be subject
to the terms & conditions of the Contract. In the event of any default by any related party
or subsidiary of the Bidder, the default shall also be deemed to be a default on the part
of the Bidder and bear the consequences thereof.

6. BID CURRENCY AND VALIDITY

6.1. The Bidder shall quote the prices in Indian Rupees (INR) as per the Price Bid format
provided in Annexure IV.

6.2. The Bids submitted shall be valid for acceptance as per the validity table in clause 9 of

Vol.-I. Bid validity can be extended further by mutual agreement in consultation with
PSPCL.

7. EARNEST MONEY DEPOSIT

7.1 The Bidders are required to make an Earnest Money Deposit (EMD) of Rs. 50,00,000/-
(Rupees Fifty Lakhs only) by way of a Demand Draft (DD) in favor of Nabha Power
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Limited payable at Rajpura/Chandigarh or through RTGS (subject to realization of amount
in undermentioned bank account). The Bank account details are as follows:

Particulars Description

Beneficiary Name Nabha Power Limited

Beneficiary Bank Name ICICI Bank Limited

Beneficiary Branch Name 9A, Phelps Building, Inner Circle, Connaught Place,
New Delhi, 110001

Beneficiary Account Number 777705003161

IFSC Code IC1C0000007

Note: No interest shall be paid on EMD.

7.2 EMD shall be refunded/retained as per the table below:

LI Bidder L2/L3 Bidder Other Qualified | Bidders found non-
Bidders responsive/ Not
Qualified

EMD shall be EMD shall be EMD shall be EMD shall be
converted into CPS. converted into CPS of | returned within returned within 15
the L2/L3 Bidder who | one month from working days from
matches the LI rate. the date of Bid the date of the

75% of the EMD opening. opening of the non-
amount shall be financial Bids,
returned within one provided that EMD
month from the date is not liable to be
of opening of the bid. forfeited under this
Balance 25% shall be Bid Document.
retained throughout

the validity period.

7.3 NPL shall have the right to forfeit the EMD if:

a) the Bidder withdraws or modify his Bid during the validity period of the Bid.

b) the Bidder conceals any material information or makes a wrong statement or
misrepresents any fact(s) or makes a misleading statement in its Bid that has a material
impact on the performance required under the Contract or tries to influence the
outcome of the Bid process, in any manner whatsoever or acts in a manner to nullify the

tender process.

If the Successful Bidder fails to furnish the Security Deposit (SD) and Contract
Performance Security (CPS) as per clause 8 of this Bid Document, within 10 (ten) days
from the date of issuance of LoA/PO, as the case may be.
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Important Note: In case Bidder makes false representation with respect to qualification
requirements, which may be discovered/ revealed during the validity of the Contract,
EMD/CPS deposited by the Bidder may be encashed and forfeited by NPL and
Contract/Purchase Order if awarded may be annulled with no liability to NPL. NPL may also
take other actions as appropriate including blacklisting and debarring the Bidder from current
and future participation in tenders issued by NPL.

8. CONTRACT PERFORMANCE SECURITY (CPS) & SECURITY DEPOSIT (SD)

8.1 The EMD amount submitted by the LI and L2/L3 (as applicable) Bidder shall be converted
into Contract Performance Security (CPS).

The LI Bidder shall submit the balance CPS of Rs 50.00 Lakh, by way of Demand Draft/
RTGS, within 10 days from the date of issuance of the LoA/PO.

In case, the Contract is awarded to L2 Bidder or L3 Bidder after refund of 75% of the
EMD, the respective Bidder shall submit the balance amount of CPS (i.e., Rs. 87.5 Lakh)
by way of a Demand Draft/RTGS within 10 (ten) days from the issue of LoA/PO.

The CPS shall be returned to the Contractor within 30 days after final settlement of
Contract, subject to deduction of any amount due to NPL from the Contractor. No
interest shall be payable to the Contractor on the amount of CPS.

CPS shall be maintained throughout the tenure of the Contract as security for the
satisfactory performance of the Contract/ PO(s). In case of any unsatisfactory
performance, NPL may forfeit the CPS either in full or in part, as the case may be. The
Contractor shall have to submit a fresh CPS or replenish the amount so forfeited within
2 (two) weeks of such forfeiture and intimation from NPL for the same to the Contractor.
If Contractor fails to replenish the same within the stipulated time of 2 weeks, then NPL
shall be at liberty to withhold the payment due for services already made to the extent
of CPS replenishment required.

The Contract Performance Security shall be valid as per the validity table in clause 9 of
Vol-I or till the extended period of validity, in case of extension.

The Contractor, in addition to the CPS, shall also furnish a Security Deposit (SD) in the
form of Bank Guarantee (BG) as per Annexure-XI| within |0 (ten) days from the date of
issuance of LoA/ PO. The amount of SDBG is as follows:

a. SDBG of INR 2.50 Cr shall be submitted within 10 days from the date of
issuance of LOA/PO.
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b. Top up SDBG up to maximum of INR 5.00 Cr shall be submitted immediately
against allocation of DO of coal value more than INR 2.50 Cr. In case the Top
up SDBG is not submitted/ submitted of insufficient amount, the Top-up SD

against the coal lying with the Contractor may be considered as the amount
due towards the Contractor.

However, at any point of time during execution of Contract, the value of Coal under
custody of the Contractor shall not exceed the amount of SD available with NPL

(SDBG+ Top-up SD).

8.7 Security Deposit will be progressively returned within 30 days of receipt of allocated

quantity (as per quantity reconciliation based on TPSA analysed total moisture excluding
referee results), subject to adjustment/encashment of any amount due to NPL from the
Contractor against shortfall of Coal.

9. VALIDITY TABLE

Document

Value

Validity

Earnest Money Deposit
(EMD)

Rs. 50,00,000/- (Rupees
Fifty Lakh Only)

EMD will be refunded to the
Bidder as per the table
mentioned in clause no. 7.2
above

Price Bid (Annexure V)

As stated in Annexure IV

One year from the date of Bid
opening
(For allocation of Coal)

Contract Performance
Security (CPS)

Rs. 1,00,00,000 (Rupees
One Crore Only)

Within 30 days after final
settlement as per clause 15.5

Security Deposit (SD)

Upto Rs 7.50 Cr

Fifteen months from the date of
issuance of LOA/PO.
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VOLUME II.

10. PERIOD OF CONTRACT AND ALLOCATION STRATEGY

10.1 Period of Contract:

The Contract shall commence from the date of issuance of LOA/first PO (whichever is earlier)
and shall remain valid until the complete Coal quantity allocated to the Contractor for
transportation is received at NPL. PO(s) will be issued to the Contractor for a period of one
year from the date of Price Bid opening. The Contract may be extended with mutual
agreement of NPL and the Contractor(s) in consultation with PSPCL.

10.2 Allocation:
The Contractor has to offer a minimum capacity of 75,000 MT per month under the Scope
of Work during the period of Contract. The work as per the scope may spill beyond this

period. However, minimum capacity is not to be construed as any guaranteed minimum
monthly offer by NPL. Monthly requisitioning and allocation to various Contractors shall be
decided by NPL.

Note: Bids offering quantity lower than the minimum quantity mentioned above shall be
rejected being non-responsive.

NPL reserves the right to negotiate with the Bidders (after reverse bidding) in consultation
with PSPCL, as follows. After negotiations with LI Bidder, discussion may be carried out with
L2 and L3 Bidders in the order of their merit position to match L1 rates. In case the L2 Bidder
does not match the LI price, no allocation will be given to L2, and subsequent discussion will
be carried out with L3 to match the LI price. However, if L2 matches the LI rate, no
subsequent discussion with L3 shall be carried out.

When L2/L3 matches the LI price, LI Bidder from a given mine (s) will be given 100% of the
monthly allocated quantity for the allocation of Coal up to 50,000 MT after furnishing of the
requisite CPS and SD. However, for monthly quantity allocation of more than 50,000 MT
from cluster of mine (s), the quantity shall be distributed in the ratio of 70:30 between LI &
L2/L3 subject to minimum allocation of 50,000 MT to LI Bidder. Furthermore, to minimise
the shortfall in supply, the quantity allocated to L2/L3 will be either actual 30% of monthly
allocation or nearest multiple of 4000, whichever is lower.

NPL may allocate quantity to the Contractor over and above the minimum capacity declared
by them after taking written consent of the Contractor.

In case the LI Bidder is not able to execute the additional quantity over and above the

minimum offered quantity, NPL at its discretion may transfer the additional quantity to L2/L3
Bidder at the LI price.
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Notwithstanding the above, Quantity earmarked for a Bidder will depend on continued
satisfactory performance. In case the performance of a Bidder is not found satisfactory, then
such Contractor’s future monthly allocated quantity of Coal may be cancelled or reduced by
any extent, and the same will be transferred to other Bidder at L| price.

While the Bidders are bound to accept orders up to the offered quantity, NPL at all the time
can release PO(s) for quantity lower than minimum offered quantity.

Il. PRICE & PRICE BASIS & ITS EFFECTIVENESS

I'l.]1 The Bidder shall quote its most competitive prices for the Scope of Work in Price Bid
format (Annexure IV) for various cluster of mines. Any quantity which is allocated during
the Contract period but not delivered during the Contract period shall be executed at
the price applicable for that specific Contract period along with the same terms and
conditions under the Contract.

11.2 Price Variation: The prices shall remain fixed and binding on the Bidder and shall not
be subject to any change for any reason whatsoever during the term of the Contract until
the entire allocated Coal quantity is received at the NPL Power Plant, except for the
following:

i) Diesel Variation:

No adjustment to the road transportation charges shall apply for the diesel price variation
up to +/- Rs 5.00 per litre from the Base Diesel Price, i.e., the diesel price at respective
district of Madhya Pradesh and Chhattisgarh as on the date of opening the financial bid.

In case of diesel price variation (calculated based on price as on Ist of the respective

month) is more than +/- Rs 5.00 per litre, then adjustment to the road transportation
charges shall be made as under:

PI = PO x (0.60 + 0.40 x (D 1/D0))

Pl = Revised road transportation rate in Rs/MT applicable for the respective month
PO = Road transportation rate in Rs/MT discovered through bidding process

D1 = Diesel rate per litre as on |st of the respective month

DO = Base Diesel Price

Diesel price variation shall be applicable on monthly basis. The revised road
transportation charges shall remain firm & binding for the respective month.

Note: The Contractor shall submit the price of the DO and DI from any of the diesel
stations of IOCL, HPCL or BPCL. For claiming diesel price variation under this
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clause, DO and D1 price shall be preferably from the same diesel station or from
same oil company within the same district.

lHlustration-1:

Let us say,

PO = Rs 540 per MT,

DO = Rs 94.12 per litre,

D1 = Diesel price on Ist of the respective month of respective district = Rs 99.14 per
litre

DI1-D0 =99.14 —94.12 = 5.02 > 5.00

The revised road transportation rate in Rs/MT for the respective month shall be:
Pl = PO x (0.60 + 0.40 x (D1/D0))

= 540 x (0.60 + 0.40 x (99.14/94.12))

= 551.52 per MT

lllustration-2:

Let us say,

PO = Rs 540 per MT, DO = Rs 94.12 per litre,

D1 = Diesel price on Ist of the respective month of respective district
= Rs 94.62 per litre

DI1-D0 = 94.62 — 94.12 = 0.50 < 5.00

No change in road transportation change for the respective month.

ii) Statutory Variations:
Variations (increase or decrease) on account of the base railway freight on a Train load
basis in FOIS, change in statutory taxes & duties, introduction of any new tax,
withdrawal, or modification of any tax shall be passed through to NPL during the period
of Contract. Documentary evidence shall be required from the Bidder for the same.

. The rates quoted by the Bidder in the Price Bid be deemed to cover the cost of all the

relevant operations/works mentioned in this Bid Document. No claim for any increase
in cost shall be entertained on any account except in terms of clause | 1.2 above.

12. QUANTITY DETERMINATION

12.1 Weighment of rakes shall be carried out on IMWB (for tare and gross) at NPL Power
Plant.
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Net weight = Gross weight less the tare weight as measured at NPL IMVVB.
Access to the Contractor to witness the weighment will be provided through CCTV real-
time footage. Copy of weighment sheet of each rake shall be provided to the Contractor.

12.2 NPL shall provide a copy of calibration certificates if requested by the Contractor. NPL
shall undertake the calibration of IMWB in line with the schedule/practice as
recommended by Legal Metrology.

12.3 The weight recorded at NPL as per the above process shall be final and binding.
However, in case of non-recording of weight on NPL in-motion weighbridge due to over
speeding of rake or due to any other reason, then RR weight of that rake shall be
considered as NPL received weight.

12.4 Weighted average Transit loss of 0.8% for the Batch shall be allowed.

13. QUALITY DETERMINATION

A) Loading end Coal quality determination:

Ensure sampling at mining end. Third party sampling at mine end shall be done by TPSA
in line with Tripartite agreement (TPA) signed between NPL, SECL & TPSA. Payment for
third party sampling & appointment of third-party sampling agency shall be done by NPL.

It shall be the responsibility of the Contractor to ensure lifting of appropriate quality of
Coal as per the specifications billed by Coal Company to NPL.

iii) In the case of deployment of TPSA grade analysed by it (including the outcome of Referee
sample) will be considered for determining ash% (ARB), GCV (ARB), TM%, etc.

B) NPL receipt end Coal quality determination:

[3.1. NPL will carry out the sampling and analysis of Coal at NPL Power Plant as per the
provisions of either BIS or ASTM. Normally, sampling would be done through a
mechanical sampling system. In case of exigencies, a suitable alternative will be resorted
to.

. Generally, it takes 3-4 working days for sampling, preparation, analysis and declaration
of test result, after unloading. An intimation would be sent to the contractor’s

representative before unloading of their rake well in advance. The Contractor’s

representative will have the option to witness the unloading, sample collection,
preparation, testing of the main sample, and final packing of the referee sample through
CCTV real-time footage (following coverage locations). In no case Contractor’s
representative shall in any way have the liberty to interfere in the quality determination
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process. Any dispute related to sampling, preparation, and analysis activity must be
raised strictly within 48 hours of the respective activity. Further, any dispute related to
testing results excluding TM% may be raised strictly within 5 days of the sharing of the
results by NPL. No dispute can be raised after the expiry of the given timelines. The
dispute is to be registered/raised through email/ letter to NPL, as per the prescribed
format as in Annexure-IX. In case the prescribed format does not adhere to the claim
for referee sample testing will not be entertained.

S. No. Locations Under CCTV Coverage

IMWB

Wagon tipplers

TM sample collection area (5" floor)
Bottle sampler area (4™ floor)

Inside Lift

Area between crusher house to lab
Air drying room inside the lab
Other areas of Lab

©INoy A W=

. It may be noted that NPL receives coal from multiple sources/ Contractor (s) and thus
the system has an intrinsic advantage of cross-validation.

. As this process of sampling and preparation is a continuous round the clock process to
deal with the multiple consignment workloads, NPL would carry out the process as per
the time deemed suitable for the process, hence it is the responsibility of the
Contractor’s representative to be available at all times at CCTV monitor location to
witness the same. Contractor would also have the facility to access last 7 days CCTV
footage of their rakes.

. NPL may request the Contractor to withdraw representative who is not diligent and/or
is not cooperative. Frivolous/unreasonable objections to the sampling and testing
process at NPL shall not be entertained.

. Referee samples shall be preserved in the NPL laboratory in a locked almirah in sealed
condition for 30 days in the joint custody of NPL & PSPCL.

. Generally, quality reports will be generated within 7 days of receipt of the rake and the
same will be communicated to the Contractor.

13.8. The Contractor has the right to raise a dispute against the test result of sample, provided
that the Contractor has complied with the requirements of clause no. 13.2 above.

The number of results challenged for referee sample testing by the Contractor shall be
considered to the extent of 50% of the total rakes received in a Batch. 50% results challenged
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for referee shall be tested at NPL lab and remaining 50% samples shall be analysed at third
party external laboratory.

13.9. Subject to the satisfaction of the criteria mentioned above, the SOP for testing of
referee sample is as under:

a) The Contractor will be intimated 4 days prior to the extraction of referee sample from
the joint custody.
Referee samples will be taken out from the joint custody of NPL & PSPCL in presence of
Contractor.

For referee sample testing at third party external laboratory, following procedure shall
be followed:

i) The sample will be jointly re-packed and sealed by NPL and Contractor post extraction
from the joint custody.

ii) The sealed and packed sample will be sent to third party external laboratory for analysis.
The detail of third party external laboratories is as under:

e National Metallurgical Laboratory
Indian Institute of Chemical Technology
Institute of Minerals & Materials Technology
Inspectorate Griffith India Pvt Ltd
Shriram Institute for Industrial Research
National Thermal Power Corporation Laboratory

iii) The third-party external laboratory for testing the referee sample amongst the above
shall be decided by NPL at its own discretion.

iv) Referee sample will in no case be handed over to the Contractor and shall be physically
handed over to the third party external laboratory in presence of NPL and Contractor
representative. If permitted by the external referee lab, analysis shall be carried out in
presence of NPL and Contractor’s representative, if present.

v) The cost related to testing for the referee sample shall be to the account of the
Contractor, the same shall be deducted from Contractor’s monthly bill. It is to clarify
that the Contractor shall directly bear the cost of travelling, boarding, lodging and other
related expenses for its own representatives.

vi) Results reported by third party external laboratory shall be final and binding on both
Parties, the Contractor and NPL for all commercial purposes.

d) For referee sample testing at NPL laboratory, following procedure shall be followed:
i) Referee sample testing shall be carried out in presence of Contractor’s representative.
i) In case of testing of referee sample for GCV, bomb calorimeter will be
calibrated/verified as per BIS/ASTM prior to testing. Post successful verification of bomb
calorimeter, referee sample will be tested as per applicable standards.
iii) The calibration status of oven, muffle furnace and weighing equipment will be
demonstrated through valid calibration certificates.

iv) The entire process including taking out the referee samples from joint custody,
extracting the quantity from sealed packet and final analysis will be captured on CCTV
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camera. If CCTV camera is not functional for any area, video recording of that process
will be done through mobile camera.

v) Based on the testing NPL will share the revised results. Results declared by NPL shall
be final and binding on both Parties, the Contractor and NPL for all commercial
purposes.

13.10. PSPCL representative (s) may witness the process including testing of referee samples.

13.11. Any misuse of real time footage witnessing by Contractor or its representative will be
viewed seriously and may result in denial of this access for the balance period of supply
of Coal including termination of Contract and disqualification/blacklisting of a
Contractor for future tenders. The presence of more than one representative of a
Contractor will be viewed as unnecessary and violation of the privilege. Repeated
violations may lead to the cancellation of the gate pass and the banning of entry on the
premises.

14. COMPUTATION METHODOLOGY FOR SERVICE CHARGE PAYABLE &
VARIOUS RECOVERIES /QUANTITY ADJUSTMENTS

Computation for penalties/recoveries/quality adjustment will be done Batch-wise i.e. monthly

weighted average basis.

[4.1. The service charge shall be adjusted based on the following:

14.1.1 Penalty on account of reduction in GCV:

Reduction in GCV shall be computed as per the difference between weighted average GCV-

ARB of loading end as reported by TPSA (results, including that of referee) and GCV-ARB
determined at the plant end for the Batch. The penalty will be computed as per table below:

GCV-ARB Loading end vs Plant Formula applicable

i) NIL for first 70 Kcal/Kg GCV reduction.

if) Rs 0.50 PMT for every | Kcal/Kg reduction in GCV for
second slab of 71-200 kcal//kg,

iii) Rs | PMT for every | Kcal/kg reduction in GCV for third
slab of 201-300 kcal//kg

iv) Rs 1.25 PMT for every | Kcal/Kg reduction in GCV beyond
300 kcal//kg.

This will be applied as per the methodology of income tax slab.

Penalty
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Illustration:

payable quantity — 1,000 MT

TPSA reported GCV (ARB)- 4000 Kcal/Kg
NPL received GCV (ARB)- 3670 Kcal/Kg

. . Penalty Rate
Conditions Difference in (Rs/MT/GCV Penalty Amount
GCV (Kcal/Kg) Difference) (Rs)

For first 70 Kcal/Kg Nil Nil
From 71 Kcal/Kg to 200 Kcal/Kg 0.5 65,000
From 201 Kcal/Kg to 300 Kcal/Kg | 1,00,000
For beyond 300 Kcal/Kg 1.25 37,500
Total 2,02,500

TPSA GCV ARB will be deduced from TPSA reports for loading end as follows:
TPSA GCV ARB = TPSA GCV x (100 — TM%) / (100 — M%)
Where,

TPSA GCV = GCV declared by TPSA on Equilibrated basis

TM = Total Moisture % reported by TPSA

M = Moisture % (on 60% RH & 40degC) reported by TPSA

For GCV consideration, the scenario mentioned in the Notes for 14.1.1 & 14.1.2 shall be

applicable for comparing received GCV-ARB at NPL with GCV-ARB deduced from TPSA EQ
results.

The accounting and computation of Coal quantity and quality will be done as per the sequence
of DO lifting. The composition of quantity in a rake against a DO shall be provided by the
Contractor for establishing a relationship between input & output quality in FIFO (first in first
out) method within 24 hours of the dispatch of the rake. In case the details are not provided
within 24 hours of the dispatch of the rake, NPL reserves the right to declare the applicable
DO against which the rake has been despatched. The same will be communicated and will be
binding on the Contractor.

“RR date” will be considered as despatch date of the respective rake.

14.1.2 Woeight adjustment and recovery of railway freight on account of excess
moisture over base Total Moisture:

In case the Total Moisture (TM%) of Coal received at NPL plant exceeds the TM% of loading
end as reported by TPSA, the weight of Coal shall be reduced by the same percentage for the
excess TM%.

The weight correction and recovery of railway freight for the excess Total Moisture (ARB)
shall be worked out as under:
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TM adjusted Coal received weight = Quantity received in a Batch x {I- (Received TM% -
Loading TPSA TM%)}

The additional railway freight incurred by NPL on account of excess moisture shall be borne
by the Contractor. The same will be recovered from the Bidder as per following formula:

Railway freight recoverable = Additional weight on account of excess moisture (Received
weight — TM adjusted weight) x applicable freight rate as per FOIS including taxes & duties
for the month (Rs/MT).

For TM adjustment consideration, the scenario mentioned in the Notes for 14.1.1 & 14.1.2
below shall be applicable for comparing received TM at NPL with TM deduced from TPSA
results.

lllustration of TM adjusted weight -

If loading end TM% as per TPSA = 12.5%
Coal actual TM% received in a rake at plant = 12.7 %

Received wt.: 1000 tons, TM adjusted weight= 1000* {I-(12.7%-12.5%)} = 998 tons.
Rail freight will be recovered for 2 tons.

Cap on penalty shall not apply for recovery on account of excess TM%, i.e., for recovery of

railway freight on account of excess TM%.

Notes for 14.1.1 & 14.1.2:

a. Scenario-1: Coal quality TPSA reports for the entire lifted quantity is available.
Procedure: The available reports will be considered for that month for deriving weighted
average parameters.

Scenario-2: Coal quality TPSA reports for 100% lifted quantity is not available.
Procedure: The weighted average of the quality parameters of the available reports of
respective months shall be applicable for the quantities for which TPSA reports are not
available.

lllustration:

TPSA Quantity

Certificate SRl lifted DO No e
Date

Date (MT) (ARB)
24-11-2023 16-09-2023 127.74 123456 4631
24-11-2023 17-09-2023 122.76 123456 4555
24-11-2023 18-09-2023 22391 123457 4436
24-11-2023 20-09-2023 158.05 123457 4173
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TPSA Quantity

Certificate Sag:’t';"g lifted DO No
Date (MT)

24-11-2023 21-09-2023 616.01 123457
24-11-2023 22-09-2023 746.5 123458
24-11-2023 23-09-2023 79.18 123458
Not Available | 24-09-2023 123458
Not Available | 25-09-2023 123458
Not Available | 26-09-2023 123459
Not Available | 27-09-2023 123459

Total/Wt. average of the
available reports

2074.15 6.47 391 | 4374 4255

The TM%, M%, GCV (Eq) and GCV (ARB) for the samples from 24" September 2023 to 27"
September 2023, against which TPSA reports are not available shall be considered as follows:

TPSA Sampli Quantity
Certificate aB“:t;"g lifted DO No ™% | M% |
Date (MT) q
Not Available | 24-09-2023 | 25546 | 123458 647 | 391 | 4374 | 4255
Not Available | 25-09-2023 | 806.6 123458 647 | 391 | 4374 | 4255
Not Available | 26-09-2023 | 153512 | 123459 647 | 391 | 4374 | 4255

Not Available | 27-09-2023 181.02 123459 6.47 391 | 4374 4255

GCV | Gev
(ARB)

Sceanrio-3: In case of unavailability of TPSA, Joint Sampling shall be carried out by NPL
and Coal Company.

Procedure: The reports issued by Coal Company shall be considered for all computations
and all clauses shall be read as mutatis mutandis.

Scenario-4: In the event that no sample is collected either by TPSA or through joint
sampling.
Procedure: The weighted average of the most recent results available against respective
source and grade shall be adopted for such despatches for which samples were not
collected.

Scenario-5: In the event that no sample is collected either by TPSA or through joint
sampling, and no preceding month reports is available of the lifted quantity.

Procedure: The midpoint of the billed grade GCV by the Mine reduced by 300 Kcal/kg,
shall be considered as final for all computation purposes.

In case, Coal in a rake is sourced from multiple mines, loading end TM% & GCV(ARB)
shall be computed on a proportionate weighted average basis.
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14.1.3 Penalty on account of under-loading and over-loading:

The Contractor shall ensure that there is no underloading or overloading of wagons, to avoid
idle freight and levy of any overloading charges by the Railway. Penal freight on account of
overloading of the wagons/rakes charged by the Railways shall include charges such as Punitive
Charges of Load Adjustment (PCLA), Engine Haulage Charges (ENHC), Punitive Overload
(POLI & POL2), Shunting Charge (SD, ST), Freight Adjustment of Under Charges (FAUC),
DS, PCS etc as mentioned in RR. The overloading charges, if any, shall be borne by NPL and
Bidder in the ratio of 50:50 respectively. Idle freight as per RR on account of underloading
above 30 MT (per rake) shall be borne by the Contractor for incremental quantity, i.e., till 30
MT under loading per rake, no penalty shall be applicable on Contractor. For more than 30
MT per rake, the penalty shall be imposed for incremental quantity on the Contractor.

For the avoidance of doubt, it is clarified that the Penalty on account of under-loading and
over-loading shall be levied on rake-to-rake basis.

Idle Freight = (RR chargeable weight — RR actual weight + Punitive overloading weight) x
Freight rate as per FOIS (inclusive of GST)

lllustration:

NPL

Qty
(MT)

Underloading Overloading Penalty for Penalty for
(MT) (Rs) Underloading (Rs) Overloading (Rs)

3755.70 30 6,50,000 NIL 650000 x 50%

(35-30) x Freight rate as per

3646.20 35 17,50,000 FOIS

1750000 x 50%

(75-30) x Freight rate as per

EOIS 880000 x 50%

3727.40 75 8,80,000

3650.01 13,00,000 NIL 1300000 x 50%

3777.20 8,00,000 NIL 800000 x 50%

14.1.4 Penalty on lapsed quantity of Coal:

If the Contractor fails to lift the entire Release Order/Delivery Order quantity or any part
thereof within the stipulated time limit, then:
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The Contractor shall be liable to a penalty for lapsed coal quantity equal to 5% of the Notified
Base Price inclusive of all taxes and duties of Coal Company declared grade of Coal for the
quantity which gets lapsed due to not being lifted by the Contractor.

However, if DO quantity gets lapsed/not lifted by the Contractor due to reasons beyond the
control of the Contractor, then the penalty shall not be applied to the Contractor on
submission of documentary proof towards the same to the satisfaction of NPL.

Nonetheless, no penalty shall be imposed on the Contractor for the following events:

a. NPL instructs the Contractor in writing not to lift the Coal for reasons including
but not limited to inferior coal quality, limited availability to coal at mine,
operational restrictions at NPL plant end etc.

Delay from NPL side in issuing Purchase Order and authorization to the Contractor
to lift quantity on NPL behalf.

Lower lifting due to non-availability of rakes. In this case, enough indents must be
placed by the Contractor and rigorous efforts/co-ordination with the railway to be
made for early placement of rakes.

Force Majeure Event (as per clause no. 6 of Annexure VIII).

Non-availability of mining pass/permit or any other statutory permission required
by Coal company/railways.

Law & order problems at mine end/loading area.

Infrastructure constraint at the mine end in lifting and transporting coal.

14.1.5 Liquidated Damages (LD) on account of delayed despatch of Coal
against the Coal quantity lifted from mines as per DO:

The Contractor shall place the indent for rakes not later than 3 days after lifting of quantity
equivalent to one rake (approximately 4000 MT). Indents may also be placed in advance, if
feasible.

Time period for Penalty
placement of indent

Within 7 days after
lifting of quantity
equivalent to one rake
(~ 4000 MT)

> 7 days and <= 14 0.5% of basic (notified) price of Coal per week delay (on
days from Zero date pro-rata basis)

> |4 and <= 21 days | % of basic (notified) price of Coal per week delay (on pro-
from Zero date rata basis)

> 21 and <= 28 days [.5% of basic (notified) price of Coal per week delay (on

from Zero date pro-rata basis)

> 28 days from Zero | 2% of the base price of Coal per week delay (on pro-rata
dates. basis)
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Notes:

a. Zero date shall mean after lifting of the quantity of Coal equivalent to one rake
(approximately 4000 MT).
Contractor shall provide indent copy as proof of placement of Indent placement date.
The Contractor shall ensure that there is no discrimination against NPL in despatch of
rakes.
This clause is not applicable in the case dispatches are regulated (delayed despatch) by
NPL due to any reason.
The above LD shall be computed with a nominal rake quantity of 4000 MT/rake.
No LD for delayed dispatch shall be applicable for retaining part rake quantity, unless
and until the quantity available at respective siding reaches 4,000 MT for despatch.
For despatch of balance quantity after adjustments as per the provisions of the
Contract, wherever the quantity to be despatched is more than one rake quantity
(approximately 4000 MT), LD @ 2% of the base price of Coal per week delay (on pro-
rata basis) shall be applicable.

14.1.6 Reimbursement/Recovery of Coal value on account of Coal shortfall
Quantity:

Recovery of Coal value for the Coal shortfall quantity for the entire quantity of the issued
DO(s) under the Contract shall be computed at the time of final settlement of the Contract
as per the following table:

Shortfall Quantity = Total Lifted quantity (X) less Total Payable Quantity (as per S No. 14.2)
at NPL (Y)

If X-Y is positive, then a recovery shall be computed as follows:
Shortfall Qty (MT) Recovery

Less than *one Rake [ Recovery =A+B

quantity A = Reimbursement of pit head Coal cost of the Shortfall
quantity (as charged by coal company Inclusive of tax, duties,
and levies)
B = Recovery of 10% of pit head Coal cost of the Shortfall
quantity (as charged by coal company Inclusive of tax, duties,
and levies)

More than or Equal *one | Recovery = A + C

Rake quantity A = Reimbursement of pit head Coal cost of the Shortfall
quantity (as charged by coal company Inclusive of tax, duties,
and levies)

C = Recovery of pit head Coal cost of the Shortfall quantity (as
charged by coal company Inclusive of tax, duties, and levies)

* 4000 MT will be considered as one Rake quantity
This shall not come under capping and recoverable at actual.
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In case the shortfall quantity is less than one rake quantity, NPL shall endeavour to allocate
additional quantity to complete the one rake quantity, at the end of the Contract (if feasible).

lllustration-1:

Let us say,

Total quantity allocated to the Contractor through various DOs: 100,000 MT.
Total quantity lifted by the Contractor: 100,000 MT

Total quantity received at NPL: 98,000 MT

Shortfall quantity = 100,000 MT — 98,000 MT
= 2,000 MT (less than one rake quantity)

Let us say pit head cost of coal = Rs 1,777 per MT

A = Reimbursement of pit head Coal cost of the Shortfall quantity (as charged by coal
company Inclusive of tax, duties, and levies)
A =2,000 MT x Rs 1,777 per MT = Rs 35,54,000

B = Recovery of 10% of pit head Coal cost of the Shortfall quantity (as charged by coal
company Inclusive of tax, duties, and levies)
B = 10% x 2000 MT x Rs 1,777 per MT = Rs 3,55,400

Recovery =A+B
= Rs 35,54,000 + Rs 3,55,400 = Rs 39,09,400

Illustration-2:

Let us say,

Total quantity allocated to the Contractor through various DOs: 100,000 MT.
Total quantity lifted by the Contractor: 100,000 MT

Total quantity received at NPL: 94,000 MT

Shortfall quantity = 100,000 MT — 94,000 MT
= 6,000 MT (more than one rake quantity)

Let us say pit head cost of coal = Rs 1,777 per MT

A = Reimbursement of pit head Coal cost of the Shortfall quantity (as charged by coal

company Inclusive of tax, duties, and levies)

A = 6,000 MT x Rs 1,777 per MT = Rs 1,06,62,000

B = Recovery of pit head Coal cost of the Shortfall quantity (as charged by coal company
Inclusive of tax, duties, and levies)
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B = 6000 MT x Rs 1,777 per MT = Rs 1,06,62,000

Recovery =A+B
= Rs 1,06,62,000 + Rs 1,06,62,000 = Rs 2,13,24,000

In case of any malpractices like pilferage or diversion of Coal, mixing of
dolochar/rejects/inferior coal, NPL shall take stringent actions including forfeiture of CPS and
Security Deposit available with NPL. The Contractor may also be blacklisted/debarred from
participating in future tenders, if found to be involved in above mentioned malpractices.

14.1.7 Penalty due to excessive oversize Coal: Demurrage imposed at loading as well as
unloading end shall be borne by the Contractor. However, demurrage imposed at
unloading end due to reasons attributable to NPL and/or congestion that is not
attributable to the Contractor shall be borne by NPL.

Note: Incidences of repetitive demurrage attributable to Contractor at NPSB may lead to
curtailment of quantity to any extent and/or termination of Contract.

14.1.8 Penalty due to foreign material: Foreign material like plastic, sand, stones, bajri, tramp
iron pieces, concrete blocks, etc. are not to be loaded into the wagons failing which
the service charge proportionate to the quantity of foreign material shall be deducted
from the Contractor’s dues. Demurrage charges on account of delay in unloading due
to Stones or extraneous material shall be recovered from Contractor’s dues. The
assessment of the quantum of foreign materials shall be jointly done by NPL and
Contractor’s authorized representative (if present) by visual inspection as the
measurement is not feasible.

14.1.9 Chronology of penalty and adjustment application to arrive at net payable:
(@) The gross service charge for the Batch shall be arrived at by multiplying the payable
quantity with Rs/MT of contractual service charge for each part of the Scope of Work

(as applicable) excluding Railway freight.

From the gross service charge, net payable shall be arrived after recovery of all penalties
as per clauses, 14.1.1 to 14.1.8.

Overall penalties /recoveries excluding penalties/recoveries under clause 14.1.2 and
14.1.6, shall be capped at 50% of monthly gross service charge plus all applicable GST on
gross service charge.

However, if the GCV variation is more than 450 Kcal/kg as mentioned in 14.1.1, then the
overall penalties /recoveries excluding penalties/recoveries under clause 14.1.2 and 14.1.6
shall be capped at 100% of monthly gross service charge plus all applicable GST on gross
service charge.

Applicable penalties shall be first recovered from the gross payable against a monthly
invoice and balance, if any, shall be recovered from the CPS and/or SD.
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14.1.10 Special precautions/Dos/Don’ts:

Any intentional addition of water/moisture, if detected by NPL after Coal lifted from
mines, shall be treated as a material breach of the requirements and an event of default.
Any swapping of Coal (i.e., replacing good quality Coal with bad quality Coal) or retention
of any coal that is lifted on behalf of NPL shall be treated as a material breach of the
requirements and an event of default. This shall also be considered as pilferage of Coal.
In such a case, notwithstanding anything contained in the Contract, NPL may take
stringent actions including forfeiture of CPS and Security Deposit available with NPL and
any appropriate action in accordance with law.

Coal lifted on behalf of NPL shall be loaded into the rake as soon as possible. In case the
same is required to be stored at someplace other than loading siding/platform, it shall be
done with the prior written consent of NPL. Adequate preventive measures against
deterioration, pilferage (that can result in a financial loss to NPL) should be taken by the
Contractor (providing 24x7 security, marking a surface with limestone or any other
suitable measures including but not limited to the ones suggested by NPL). The cost of
making such arrangements would be borne by the Contractor.

Record of dispatch of the truck from mines and receipt of the Coal at siding should be
maintained by the Contractor. The same will be monitored by NPL.
Suitable patrolling of vehicles shall be engaged for en-route patrolling from the lifting point

of Coal to loading into rakes. The Contractor must ensure the movement of the vehicle
from lifting to loading without any stoppage.
Any damages to railway siding/wagons during loading shall be borne by the Contractor.

14.2 Reconciliation of Coal Quantity

The Batch wise quantity will be reconciled as per practices generally followed in the coal
industry as under: -

NPL received weight-adjusted for excess TM% shall be considered as “TM adjusted weight”.

Illustration:

Received weight of Batch (NPL IMWB Gross weight-NPL IMWB Tare weight) = “W1”

RR net weight of Batch=" W2”

TM % of the Batch =M%

Allowable TM% (say) = Coal TM% as reported by TPSA

TM adjusted weight=" W3”

IF M%> Coal TM% as reported by TPSA, then, TM adjusted weight W3= W1 x {I-(M%-(Coal
TM% as reported by TPSA ))}

IF M%< Coal TM% as reported by TPSA, then, TM adjusted weight W3= W|

Gross Up weight for allowable transit loss “W4” = W3/(1-0.8%)

Note: The Gross Up weight (W4) shall be treated as payable quantity.
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I15. BILLING AND PAYMENT TERMS

The Contractor shall submit the bills on monthly basis in triplicate for Coal received at NPL

Power Plant as per methodology as under:

I5.1 The Contractor shall raise an invoice for the Batch, i.e., all the rakes received at NPL in
a calendar month.

5.2 The bills are to be submitted along with the following supporting documents (as
applicable), included but not limited to: -

a.

b.
C.
d

Copies of E waybill.

Statement showing RR No. (E-RR) invoice no., wagon no., and the net weight.
Copy of available quality reports of loading end (TPSA), as applicable. Certified
working for deriving payable quantity.

Co-relation for the quantity of Coal lifted and loaded on to rake for quality
comparison.

Proof of program sanctioned, Railway indents placed during the month (with
indent copy), opening indents, and backlog indents (in compliance with LD
clause).

Coal balance with the Contractor for each month duly signed & stamped.
Contract closure note as per Annexure XV (at time of final settlement of the
Contract).

5.3 The eligible payments shall be released after various penalties/recoveries/adjustment.

NPL shall release the 100% payable amount against undisputed invoice through EFT
(Electronic Fund Transfer) for all the rakes in a Batch as admissible, within thirty (30)

calendar days from the date of receipt of such invoices (complete in all respects as
determined solely by NPL) as per the detail mentioned in 15.2 at the NPL’s designated
office(s) located at the NPL Power Plant.

I5.4 Reconciliation shall be done every quarter. The Contractor shall submit the settlement

detail along with referee results (as and when they are available) and credit
note/supplementary invoice from Coal Company for the complete quantity lifted during
the period. Based on this, the final reconciliation will be done to work out:

(@) The final payable along with final penalty/recovery (shall be adjusted through
Debit/Credit note), and
(b) The final Coal balances with Contractor based on TPSA results (excluding referee

results).

[5.5 NPL shall release/recover the payment of the differential amount based on clause 15.4.

In case final payable amount is higher than provisional payment already made, NPL shall

release the differential payment within thirty (30) days from the date of receipt of the

final settlement detail and final Coal balance quantity based on the reconciliation as per

clause 15.4 above. In case of excess payment in any month, differential payment shall be
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recovered from next month running bill(s) and/or payable within 7 Days by the
Contractor upon request by NPL. In the case of the Contract closure, the differential
amount shall be recovered from the amount due to the Contractor, CPS, Security
Deposit and other amounts due to the Contractor and/or payable by the Contractor
at the time of closure of the Contract.

Contractors are advised to submit bills that are complete in all respects and well in time
for timely release of payment.

Tax at source shall be deducted, as per the relevant rules of Income Tax Act, 1961, any
amendments modifications and substitutions thereto, from all payments on account of
services provided by Contractor. NPL will issue valid certificates for the tax deducted
at source as applicable.

Invoices/bills in triplicate with supporting documents shall be addressed/submitted to the

following address:

To,

Head-Fuel Sourcing & Management,
Nabha Power Limited,

Near Village Nalash,

PO Box No. 28, Rajpura,
Punjab-140401, India.
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VOLUME Il SCOPE OF WORK

16. SCOPE OF WORK

Activities to be performed by the Contractor are as under:

16.1 Road Transportation from Mines to Railway Siding and loading to Wagons
for dispatch to NPL Siding:

Carrying out transportation of coal in loose condition from designated Mines of
SECL to railway siding in road worthy dumper/trucks. After handover of RO/DO,
Transportation shall start within 7 days & entire coal quantity allotted should be
transported within the stipulated time of respective RO/DO as per the direction
of NPL. The size of the coal delivered should be same as that mentioned in the
DO/RO. Contractor to ensure deployment of clean dumpers/trucks for loading of
coal to avoid any contamination of the tipper with any extraneous material.

Ensure correct weighment of coal at the loading point & obtain SECL Gate pass
cum weighment slip at the loading point. Collect the duly signed challan, mentioning
detail of actual tare & gross weight & other relevant information & documents.

Responsible & accountable to NPL for the quantity & quality of coal transported
from railway siding to NPL.

Stacking of coal at Designated Railway Siding & ensure 24 hours security. Before
placement of rakes, full quantity/ quality of coal as supplied by SECL will be made
available at the siding. If for the purpose of storage of coal along the siding
additional space is required, Contractor has to create this at their own cost.

Loading coal in wagons within permissible time as provided by Railways. Any
demurrage, penalties and extra charges at loading end shall be borne by the
Contractor.

Arrange all materials, stores, spares, tools, tackles etc. & maintenance/ repairs of
the tipping trucks/ pay loaders/ equipment required/ deployed for the work at his
own cost. NPL shall have no liability whatsoever arrange on this account.

Contractor’s trucks should ply only on specified route/roads. In case, plying the
trucks on any other routes/road become necessary, due to any reason, prior
approval for the same shall be taken by the contractor from the local
administration/ SECL. In case of violation of this provision, penalty imposed by local
authority/ SECL shall be borne by the contractor.
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. Any damage to SECL or any public, private or Railway properties shall be made
good by agency as his own cost & NPL shall not be responsible in any manner.

In case Coal is required to be stored for reasons including but not limited to
unavailability of rakes, then it must be stored as follows:

a) If stored in open, heap size shall not exceed 25,000 Cubic meters.

b) Regular water spray shall be carried out to contain smoking of coal.

c) Distance between heaps shall be above 4 meters.

16.2 Liaising, Coordination and Incidental Activities with concerned agencies:

Liaison and coordination with Coal Company for collection and submission of
DO/RO/ Allocation letter of appropriate size & quality of coal from SECL HQ to
concerned area and complete the requisite modalities to start transportation.

Liaising, supervising & coordinating with concerned agencies including but not
limited to Railways, CIL & SECL, State Govt for smooth RCR transportation of coal.

Contract will do indenting of rakes and do necessary liaising with Railways for timely
placement of rakes and deposit requisite fee to Railways account.

. Taking approval & ensuring compliances of all rules & regulation of government/
local administration/ statutory/ local bodies etc. as applicable.

Collection of relevant documents from CIL/SECL, Railways, other related parties
and submit the same to NPL authorities.

Ensure sampling at SECL loading end in line with Tripartite agreement (TPA) signed
between NPL, SECL & TPSA.

16.3 Scope for Tarpaulin covering:

a) Covering of loaded wagons of NPL Coal rakes with good quality tarpaulin & properly

tied up with ropes after completion of loading as per Railway standards/NPL
requirements & after prior consent taken from NPL by email. The Contractor shall

provide appropriate size of tarpaulin for full covering of wagons on top side.

Tarpaulin shall be removed and taken back by the Contractor before the rake enters
NPL plant to prevent demurrage, failing which, the consequential Railways demurrage
for delay in rake unloading shall be recovered from Contractor’s invoices or payable
within 7 Days by the Contractor upon request by NPL.

Page | 41




Any other activity not envisaged specifically, or which comes up during the tenure of the
Contract which is required to be discharged in fulfilment of the obligations as above is
deemed to be included in the scope of the Contractor.

17. TAXES & DUTIES

7.1  Prices indicated in the Price Bid as per Annexure-IV are inclusive of all costs towards
tools, tackles, materials, machinery, consumables, as well as sufficient no of skilled /
semiskilled / unskilled manpower, which shall be required for ensuring smooth
execution of the work.

The unit rates indicated in the Price Bid of Annexure-lV is inclusive of all taxes, duties,
levies and statutory requirements as applicable as per Applicable Laws, except the
Goods and Services Tax (GST). GST shall be paid extra as applicable as per the
applicable prevailing rates.

Taxes, duties and any financial levies on any account which were applicable at the time
of bidding but inadvertently omitted by the Contractor are deemed to have been
included in the unit rates. Any new tax or duty which were not applicable and is
imposed by Government post bid, the same shall be admissible for payment. Similarly,
any taxes and duties which are reduced/withdrawn by Government, Contractor to

pass on the consequential benefit to NPL through reduction from the quoted price. In
case of withdrawal of existing tax/duties/cess by the statutory bodies, the same shall
not be paid by NPL from the date of implication.
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VOLUME IV ANNEXURES AND FORMS

ANNEXURE I: COVERING LETTER
(To be on the Letter Head of the Bidding Company)

Date:

From:

Tel. #:

Fax #:

E-mail address:

To

Head — Procurement

Nabha Power Limited

P O Box 28, Near Village Nalash, Rajpura-140401, Punjab, India.
Tel. No.: +91-176-2277252

Dear Sir,

Sub: Bid for Transportation of Coal from mine to NPL Plant through Road cum Rail (RCR)
Mode from Coal Company including incidental activities for Bid Document NPL/RCR/2023-
24/072.

Being duly authorized to present and act on behalf of M/s (Insert name of
Bidder) (hereinafter called the “Bidder”) and having read and examined in detail the Bid
Document, the undersigned hereby submit our Bid with duly signed formats, as stipulated in
the Bid Document, for your consideration.

It is confirmed that our proposal is consistent with all the requirements of response as stated
in the Bid Document. The copy of revised Bid Document along with all addendum’s duly
signed on each page is enclosed herewith.

. The information submitted in our Bid is complete, is strictly as per the requirements stipulated

in the Bid Document and is correct to the best of our knowledge and understanding. We
would be solely responsible for any errors or omissions in our Bid.

Further, we also confirm that we have no history of abandoning projects/contracts/work
orders and acknowledge and agree that NPL may reject our Bid if this were to be the case.

. We confirm that, at present we or any of our related parties are not debarred/blacklisted for

similar works by any State/Central/PSU organisations and acknowledge and agree that NPL
may reject our Bid if this were to be the case and may take appropriate actions as per the
provisions of the Bid Document.

. We confirm that we have studied the provisions of Applicable Laws and regulations required

to enable us to carry out our functions as per Clause 16.0 Vol. lll Scope of Work and to

prepare this Bid. Further, we confirm that we have carried out our own due-diligence and
assessment of Scope of Work, feasibility of road transportation and rail transportation from
the railway sidings to the NPL Power Plant as appropriate for the process and we do not
foresee any problem in order to comply with the requirements.

. We hereby confirm that we shall abide unreservedly with NPL’s decision in the qualification
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process for selection of Qualified Bidder and further warrant that under no circumstances we

shall challenge either NPL’s decision or its right to make such decision at any time in the

future.

. We agree to furnish any additional information and documents as may be required by NPL to

substantiate representations made by us in this Bid at all times. We also confirm that Nabha

Power Limited reserves the right to contact our bank and third parties/Customers/project

references and verify the information and documents submitted for the purpose of

qualification.

. The Bid shall remain valid as per validity table in clause 9 of Vol.-I for acceptance by NPL. Any
extension will be as per mutual agreement.

. We confirm that the Bid is unconditional and non-suggestive and that we have not taken any
deviation to any of the provisions of the Bid Documents.

. We confirm that our quoted prices are based on the provisions of the Bid Documents.

. We confirm that our rates are firm for handling the quantum of Coal declared by us.

. We confirm that we will transport entire quantity as offered in the Price Bid, in case the same
is awarded.

. We confirm that our Bid includes all taxes except advance tax, for which NPL is having

exemption. We further confirm that we shall be complying with applicable rules and
regulations as required for fulfilling our obligations under this Bid Document.

. We confirm that we meet/ will continue to meet all Applicable Laws, rules, regulations,
guidelines in force including those that deal with the transportation Coal until the same is
shifted to siding for loading into rakes.

. Monthly capacity: Minimum of MT Coal to be lifted & transported.
(minimum capacity of 75,000 MT to be offered per month)

. Details of the Bidder: (Address/key personnel/contact details/key customers/technology) are
as under: (details may also be annexed).

. The details of contact person are furnished as under:

Name:

Designation:

Name of the Company:

Address of the Bidder:

Phone Nos.:

E-mail address:

Thanking you,

Yours sincerely,

(Authorized Signatory and Seal)
Name:

Designation:

Address:

Date:
Place:
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ANNEXURE II: POWER OF ATTORNEY

(To be executed on non-judicial stamp paper of appropriate value as per Stamp Act relevant to
place of execution.)

POWER OF ATTORNEY

Know all men by these presents, We

address of the registered office of the Bidder) do hereby constitute, appoint and authorize
Mr./Mrs./Ms (name and residential address) who
is presently employed with us and holding the position of

our lawful attorney, to do in our name and on our behalf, all such acts, deeds and things
necessary in connection with or incidental to our response to the Bid Document no
NPL/RCR/2023-24/072 for shortlisting of Bidders for Transportation of Coal from mine to
NPL Plant through Road cum Rail (RCR) Mode from Coal Company through rate based
competitive bidding process in India, including signing and submission of all documents, Bid
and providing information / responses to Nabha Power Limited, representing us in all matters
before Nabha Power Limited, negotiating, entering into and executing any Contract,
agreement, accepting any Purchase Order or LoA, complying with the conditions thereof and
generally dealing with Nabha Power Limited in all matters in connection with our response
to the said Bid Documents.

We hereby agree to ratify all acts, deeds and things lawfully done by our said attorney pursuant
to this Power of Attorney and that all acts, deeds and things done by our aforesaid attorney
shall and shall always be deemed to have been done by us.

For (Insert name of the Bidder on whose behalf PoA is executed)

(signature)

Accepted.

Specimen signatures of attorney attested (Signature of Notary Public)

(signature)

(Name, Designation and Address
of the Attorney)
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(1) The mode of execution of the Power of Attorney should be in accordance with the
procedure, if any, laid down by the Applicable Laws and the charter documents of the
executant(s).

(2) Also, wherever required, the executant(s) should submit for verification of extract of the
chartered documents and documents such as a board resolution / power of attorney, in favour

of the person executing this Power of Attorney for delegation of power hereunder on behalf
of the executant(s).
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ANNEXURE IlI: FORMAT FOR CERTIFICATION FROM
STATUTORY AUDITOR FOR QUALIFICATION REQUIREMENTS
(On Letter Head of Statutory Auditors)

A. Technical Qualification

Head — Procurement

Nabha Power Limited,

P O Box 28, Near Village Nalash,
Rajpura-140401, Punjab, India.
Tel. No.: +91-176-2277252

Dear Sir,

Sub: Bid for Transportation of Coal from mine to NPL Plant through Road cum Rail (RCR)
Mode from Coal Company for Bid Document NPL/RCR/2023-24/072

We certify that M/s. ............. (Insert name of evaluated entity) have technical
qualifications as per tables mentioned below.

Table-A

Name of Supportin
) Qualification PP g
Parameters / Requirement the documents

Customer (Lakh MT/ Nos.) enclosed

Experience in transportation of coal in 1) )
RCR mode 2) 2)

Yours faithfully,

(Signature and stamp of any whole-time Director (supported by a specific Board Resolution)/Manager
[refer Note-land 2 below] of Bidding Company)

Name:
Date:
Place:

(Signature and Stamp of statutory Auditors of Bidding Company)

Name:

Date:

Place:

Please also affix common seal of Bidding Company
Date:

Note:
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I. In case of any whole-time Director, the Company shall confirm through Company
Secretary that the concerned person is appointed as whole-time Director as defined
under the Companies Act, 201 3.

2. In case of Manager, the Company shall submit certified copy of Board Resolution attested
by Company Secretary regarding appointment of the concerned person as Manager as
defined under the Companies Act, 2013.

In case of partnership firms/LLP, the documents shall be attested by a Partner, whose
name shall appear in the list of partners certified/issued by the Registrar of firms or a
copy of the Partnership deed needs to be submitted.

Enclosures:

)
b)

<)
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B. Financial Qualification
(On Letter Head of Statutory Auditors)

To,

Head — Procurement

Nabha Power Limited,

P O Box 28, Near Village Nalash,
Rajpura-140401, Punjab, India.
Tel. No.: +91-176-2277252

Dear Sir,
Sub: Bid for Transportation of Coal from mine to NPL Plant through Road cum Rail (RCR)
Mode from Coal Company for Bid Document NPL/RCR/2023-24/072

We certify that the Financially evaluated entity had annual Turnover of Rs. ......... Crore
& annual Net worth Rs Crores computed as per instructions in the Bid
Document based on unconsolidated audited annual accounts in Financial Year

Turnover

Name of Financially Evaluated Entity (Rs. Crore)

Financial Year

Name of Financially Evaluated Entity Net worth as on 31* March 2022

Yours faithfully

(Signature and stamp of any whole-time Director (supported by a specific Board
Resolution)/Manager of Bidding Company [refer below mentioned Note section])

Name:
Date:
Place:

(Signature and Stamp of statutory Auditors of Bidding Company)
Name:

Date:

Place:

Please also affix common seal of Bidding Company

Date:
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Note:

a.

Along with the above format, in a separate sheet, please provide details of Turnover and
Net Worth Calculation duly certified by Statutory Auditor.

Incase of any whole-time Director, the Company shall confirm through Company
Secretary that the concerned person is appointed as whole-time Director as defined under
the Companies Act, 2013.

In case of Manager, the Company shall submit certified copy of Board Resolution attested
by Company Secretary regarding appointment of the concerned person as Manager as
defined under the Companies Act, 2013.

In case of partnership firms/LLP, the documents shall be attested by a Partner, whose
name shall appear in the list of partners certified/issued by the Registrar of firms or a copy
of the Partnership deed needs to be submitted.
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C. Format for compilation of work orders executed

To,

Head — Procurement

Nabha Power Limited,

P O Box 28, Near Village Nalash,

Rajpura-140401, Punjab, India.

Tel. No.: +91-176-2277252

Dear Sir,

Sub: Compilation of work order executed related to Transportation of Coal from mine to
NPL Plant through Road cum Rail (RCR) Mode from Coal Company for Bid Document
NPL/RCR/2023-24/072

Name of the | Quantity Period of Cumulative

Parameter . .
customer (MT) execution quantity

Experience in transportation of
coal in RCR mode

Cumulative quantity must be equal or more as per the qualification requirement.

Yours faithfully,

(Signature and stamp of any whole-time Director (supported by a specific Board Resolution)/Manager
[refer Note-land 2 below] of Bidding Company)

Name:

Date:

Place:

Please affix seal of Bidding Company
Date:
Note:

. In case of any whole-time Director, the Company shall confirm through Company
Secretary that the concerned person is appointed as whole-time Director as defined under
the Companies Act, 2013.

. In case of Manager, the Company shall submit certified copy of Board Resolution attested
by Company Secretary regarding appointment of the concerned person as Manager as
defined under the Companies Act, 2013.

. In case of partnership firms/LLP, the documents shall be attested by a Partner, whose name
shall appear in the list of partners certified/issued by the Registrar of firms or a copy of the
Partnership deed needs to be submitted.

Enclosures:

a)
b)
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ANNEXURE 1V: PRICE BID FORMAT
Nabha Power Limited — Price Bid
(To be submitted online)

Head — Procurement

Nabha Power Limited

P O Box 28, Near Village Nalash,
Rajpura-140401, Punjab, India.
Tel. No.: +91-176-2277252

Dear Sir,

Sub: Bid for Transportation of Coal from mine to NPL Plant through Road cum Rail (RCR) Mode from SECL.

Having examined the Bid Document No. NPL/RCR/2023-24/072 including its Amendments/ Addendum/Corrigenda and Clarifications if any, the
receipt of which is hereby acknowledged, we the undersigned, offer the above-named Package: "Transportation of Coal from mine to NPL Plant

through Road cum Rail (RCR) Mode from SECL inclusive of all taxes and duties.
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Code
of

Railway
Siding

Liaising,
coordina
tion and
incidenta
| charges
(Rs/MT)

Liaising,
coordination
and incidental
charges
inclusive of
GST
(Rs/MT)

(B)

Road
Transport
ation
Charges
(Rs/MT)

Applicable
GST on
Road
Transportat
ion Charges
(%)

Road
Transportat
ion Charges

(Rs/MT)
inclusive of

GST

(©)

Railway
Freight as
per FOIS
with GST
(Rs/MT)

Railway
Freight as
per FOIS
with GST
(Rs/MT)

(D)

Total
(Rs/MT)
including

GST
B+C+D

Dipka,
Area

Dipka OC

Gevra
Area

Gevra OC

Kusmun
da Area

Kusmunda
oC

Manikpur OC,
Bagdeva UG,
Balgi 1&2
UG,
Dhelwadih
UG, Rajgamar
4&5 UG,
Rajgamar 6&7
UG, Singhati
1&2 UG,
Surakachhar
(Main) UG,
Surakachhar
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Code
of
Railway
Siding

Liaising,
coordina
tion and
incidenta
| charges
(Rs/MT)

Liaising,
coordination
and incidental
charges
inclusive of
GST
(Rs/MT)

(B)

Road
Transport
ation
Charges
(Rs/MT)

Applicable
GST on
Road
Transportat
ion Charges
(%)

Road
Transportat
ion Charges

(Rs/MT)
inclusive of

GST

(©)

Railway
Freight as
per FOIS
with GST
(Rs/MT)

Railway
Freight as
per FOIS
with GST
(Rs/MT)

(D)

Total
(Rs/MT)
including

GST
B+C+D

3&4 UG,
Saraipali OC

Raigarh
Area

Baroud OC
Expansion,

oC,
oC,
Gare Palma
IV2&3 OC,

Chhal OC

Jampali
Bijari

Amera OC,
Amgaon OC,
Balrampur
UG, Gayatri
UG, Kumda
7&8 UG,
Rehar UG,
Ketki,
Churcha RO
UG, Jhilimili
UG, Katkona
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Code
of
Railway
Siding

Liaising,
coordina
tion and
incidenta
| charges
(Rs/MT)

Liaising,
coordination
and incidental
charges
inclusive of
GST
(Rs/MT)

(B)

Road
Transport
ation
Charges
(Rs/MT)

Applicable
GST on
Road
Transportat
ion Charges
(%)

Road
Transportat
ion Charges

(Rs/MT)
inclusive of

GST

(©)

Railway

Freight as
per FOIS
with GST
(Rs/MT)

Railway
Freight as
per FOIS
with GST
(Rs/MT)

(D)

Total
(Rs/MT)
including

GST
B+C+D

1&2 UG,
Pandavpara
UG, Mabhan 11
OC,
Jagannathpur
OC,
UG,
Nawapara,
Bhatgaon UG,
Mahamaya
OCP

Shivani

Amlai OC,
Dhanpuri OC,
Sharda OC,
Bangwar UG,
Damini UG,
Khairaha UG,
Rajendra UG

Page | 55




Code
of
Railway
Siding

Liaising,
coordina
tion and
incidenta
| charges
(Rs/MT)

Liaising,
coordination
and incidental
charges
inclusive of
GST
(Rs/MT)

(B)

Road
Transport
ation
Charges
(Rs/MT)

Applicable
GST on
Road
Transportat
ion Charges
(%)

Road
Transportat
ion Charges

(Rs/MT)
inclusive of

GST

(©)

Railway
Freight as
per FOIS
with GST
(Rs/MT)

Railway
Freight as
per FOIS
with GST
(Rs/MT)

(D)

Total
(Rs/MT)
including

GST
B+C+D

Kanchan OC,
Nowrozabad

(West) UG,
Pali UG,
Piparia UG,
Umaria UG,
Vindhya UG

Chirimir
i,
Jamuna
&
Kotma,
Hasdeo
Areas

Chirimiri OC,
Kurasia UG,
Chirimiri UG,
NCPH UG,
Atari
UG, Vijay
West UG,
Amadand OC,
Bartarai /
Amadand UG,
Bhadra 7&S8
UG
(Narayan),

Rani
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Liaising,

_ coordination Applicable
d Road T
Code coordina and incidental o2 GST on ransportat

tion and Transport ion Charges
f h Road
© € 1arges ation oa (Rs/MT)

Liaising, Road , Railway
Railway Freight as Total
FOIS Rs/MT
per FOIS | P (Rs/MT)
with GST with GST including
inclusive of (Rs/MT) (Rs/MT) GST
GST (D) B+C+D

(©)

Freight as

. incidenta | . .
Railway inclusive of Transportat

o | charges Charges
Siding | Re/MT), (RS/SJT) (Rs/MT)

(B)

ion Charges
(%)

Jamuna 1&2
UG, Jamuna
9&10 UG,
Meera UG,
Baheraband
PM UG,
Bijuri UG,
Haldibari UG,
Jhiria UG,
Kapildhara
UG, Kurja
UG, Rajnagar
RO UG, West
JKD UG

Notes:
I. Total Cost for Area (s) including GST (Rs/MT) = B+C+D

2. If, at any time, the wagon(s)/rake(s) are required to be covered by Tarpaulin as per the Scope of work, then Tarpaulin Charges (A) Rs
13.48 per Metric Tonne plus applicable GST, shall be paid extra by NPL for the payable quantity. The current applicable GST on Tarpaulin
covering is 18%.
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. The Price Bids shall be evaluated on the basis of Landed Cost in Rs /MT delivered to NPL Plant inclusive of taxes, duties & levies individually
for each mine(s) [A+B+C+D].

Railway freight as per FOIS shall be taken on a Trainload basis inclusive of OTC (if applicable). GST will be applicable on Railway Freight
as per FOIS. Any other charges including but not limited to co-user charges, shall be in Contractor’s scope.

In case of any mismatch/deviation in the Price Bid filled by the Bidders towards railway freight (D) and the freight as per FOIS, then the
respective line item of the Bid shall be rejected.

. Payment against Railway freight will be made by NPL directly to Railways.

. As per GST Act 2017, for services provided by GTA (Goods Transport Agency), GST on Road Transportation Charges will be paid
directly by NPL to Govt. a/c under the reverse charge mechanism @5%, and NPL may ask the Contractor for submission of consignment
note.

Bidders must indicate the applicable GST rate for Road Transportation Charges in the above format.

a. In case the Bidder is GTA and has opted for depositing GST under forward charge, a declaration to be given by the Bidder as per
Annexure-XVI along with a copy of Bidder's declaration form submitted to the Jurisdictional GST Authority for FY 2023-24. In
absence of aforementioned documents, the GST @5% on Road Transportation Charges shall be paid directly by NPL under the

Reverse Charge Mechanism (RCM). Any loss suffered by NPL due to wrong declaration/ mis-statement/ misrepresentation by the
Bidder shall be recovered from the Bidder or to be borne by the Bidder and Bidder shall be fully responsible for the same. Bidders
shall fully indemnify NPL in all respects related to this.

In case the Bidder is non-GTA, then Bidder(s) must indicate the applicable GST rate for Road Transportation Charges as above.
In case the Bidder is a non-GTA and the GST for Road Transportation Charges filled by the Bidder is 5%, then if the applicable
GST to be paid later on by the Contractor/NPL is more than 5%, in that case the differential of GST shall be borne by the
Contractor only.

We have thoroughly examined and understood the instructions, Scope of Work and the terms and conditions etc. covered in the Bid Documents
issued by NPL, being fully aware of nature and Scope of Work required. We hereby confirm our acceptance and compliance to all the provisions
of the Bid Document. We declare that the work shall be executed strictly in accordance with the requirement and Bidding Documents provisions
and Good Industry Practice. We confirm that we have taken into account all taxes, duties and levies (GOIl/State Govt/Bodies) applicable as on
date. We acknowledge NPL is entitled for the benefit of any reduction or withdrawal of any taxes, duties and levies and liable to pay additional
tax only in case of changes/additions under change of law scenario, which are reimbursable by PSPCL.
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We agree to abide by this Bid as stipulated in the Bid Documents and it shall remain binding upon us and may be accepted by NPL at any time
as per the clause 9 of Vol.-| of the Bid Document.
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ANNEXURE V: VENDOR IDENTIFICATION FORM

(To be submitted in case Bidder is not registered with NPL or has not furnished these
documents as a part of another Tender process or otherwise - Format No.: SOF-PRC-00 [-AA, Rev
No. 01, dated: 24 May 16)

Name of the Vendor

Introduced By

Registered Office Address

PIN Code No.

Address for Communication

PIN Code No.

Contact Persons

Phone No: Office

Mobile

Fax

E-mail address

Type of Company

Proprietary

Partnership

Private Ltd

Public Ltd

Co-operative

Others (Specify)

Category

Contractor

Professional Services

(Please select category for Income Tax

Rent

Comm. & Brokerage

Purpose)

Dealer

Others (Specify)

Date of Commencement of Business

Annual Sales Turnover for last 3 years

Year

Rs (inL)

Details of Directors/Partners/Proprietors

Name of Associate/Subsidiary Units

Services rendered/goods provided

Details of business with L&T group co’s

Co’s Name

Items Supplied

List of Reputed co’s, Govt. Dept. With
whom registered as suppliers
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List of references, if any

Details of relatives working in L&T group
companies (if any)

Goods & Services Tax(GST) Registration
No & Date

MSME Registration No. & Date

SSI Registration No & Date

PAN No

PF Registration No

ESIC Registration No

Factory Licence No

Bank Account Details:

Bank Name

Branch

Account Number

MICR No

IFSC Code of Bank

Any other information:

Notes:

Our PO, Cheque, Correspondence, etc will be sent only to the communication address as mentioned.
All cheques shall be issued in the name as mentioned above.
Copies of PAN card, cancelled cheque and all tax / other registration certificates mentioned above

should be attached along with this form.

Quality, Environment, Health and safety Compliance

ISO 9001 Certified

Yes

EMS 14001 Certified

Yes

OSHAS 18001 Certified

Yes
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Declaration In Case answer of any of above is "NO”

I/WE confirm that the standards adopted with respect to Quality, Environment, Health and Safety
standards related to works / Materials being followed by me/us meet the requirements of Industrial
Practices and are as per the regulatory guidelines and rules as applicable.

Code of Conduct
I/WE confirm that the Code of Conduct (as per NPL format) has been duly signed & stamped and
attached with this form.

DECLARATION BY THE DIRECTOR/ PARTNER/ PROPERITOR
I declare that the information furnished above is correct to the best of my knowledge. I
undertake to inform you at the earliest any change in the details mentioned above.

Rubber stamp of the
Vendor

Name & Designation of Signature and Date
Authorised Signatory

The Vendor is Approved based on:

Requested by Approved by Payment Terms

(Name and Signature) (Name and Signature)

Date Date

To be filled up by Finance & Accounts

Vendor Code

Date
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ANNEXURE VI: CODE OF CONDUCT FOR INTEMEDIARIES
INCLUDING CONSULTANTS / AGENTS / BUSINESS PARTNERS /
VENDORS

| / We hereby recognize that as a matter of corporate policy, L&T / Group companies expressly
prohibit financial or other advantages directly or indirectly including payment of bribes or any
facilitation money or grease payments in connection with its business operations by any
intermediary including consultant / agent / business partner / vendor or Contractor or sub-
Contractor, engaged to provide goods and / or services to L&T / Group companies and / or its
clients.

| /' We hereby confirm that | / we shall abide by the provisions of the Code of Conduct of L&T /
Group companies and the provisions of all applicable domestic and international laws including but
not limited to anti-bribery and anti-corruption laws such as FCPA and UK Anti-Bribery Act, 2010
and appropriate standards and principles and have valid authorizations, licenses and permits to carry
out such business. | / We hereby represent and warrant to L&T / Group companies that | / we have
in place adequate policies, systems, controls and procedures designed to comply with all applicable
domestic and international laws especially related to Anti-bribery law, all applicable domestic and
international laws and generally accepted standards of business ethics and conduct.

I / We shall comply with all applicable laws and regulations that prohibit money laundering, support
and financing of terrorism and that require the reporting of cash and suspicious transactions. | / We

shall only conduct business with customers involved in legitimate business activities, with funds

derived from legitimate sources.

I / We shall not, directly or indirectly, make, offer or promise to make or authorize provision of
financial or other advantages including any funds, services, gifts or entertainment, directly or
indirectly to any person holding position or otherwise, to or in favour of any third party, employees
of L&T / Group companies, customers or any government official or agency, in connection with the
performance of this agreement/ work order / contract or in connection with any other business
transactions involving L&T / Group companies and / or its clients any contracts that might lead to,
or suggest, a conflict of interest between personal activities and the business. | / We shall neither
give nor accept hospitality or gifts that might appear to incur an obligation.

I’We will avoid any contracts that might lead to, or suggest, a conflict of interest between personal
activities and the business. We will neither give nor accept hospitality or gifts that might appear to
incur an obligation.

I / We shall follow the relevant International Trade Control (ITC) regulations of all countries in

which | / we operate as they relate to importing and exporting goods, technology, software, services
and financial transactions.
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I/ We understand the US Foreign Corrupt Practices Act, 1977 (‘FCPA’), UK Bribery Act and similar
anti-bribery laws including, without limitation, the OECD Convention on Combating Bribery of
Foreign Public Officials in International Business Transactions and the United Nations Convention
Against Corruption (wherever applicable) and L&T / Group companies prohibition of facilitating
payments and hereby agree not to engage in any activity which could lead to accusations of breach
of FCPA, UK Bribery Act or similar anti-bribery laws including the OECD Convention (wherever
applicable) and L&T / Group companies prohibition of facilitating payments.

I/ We shall not take any action which places, or is likely to place L&T / Group companies in violation
of laws or which could be detrimental to reputation and / or the business interests of L&T / Group
companies. | / We shall not either directly or indirectly take any action, make any offers or
representations, enter into any Agreements (oral or written) with any third party on behalf of L&T
/ Group companies without prior written approval from L&T / Group companies.

I / We hereby agree that in the eventuality of me / us appointing a Sub-contractor (with written
approval of L&T), the Subcontractor shall also comply with this Code of Conduct.

I / We hereby agree to indemnify L&T / Group companies with regard to any government or third
party investigations related to or arising out of my / our alleged violation of this Code, the FCPA or
similar anti-bribery laws including, without limitation, the OECD Convention.

I / We hereby agree to promptly report any violations of the Code to L&T / Group companies and
further agree that L&T / Group companies has / have a right to terminate the Agreement / Work
Order / Contract and recover any amounts thereto paid to me / us under the same. | / We hereby
agree that | / we shall procure that my / our employees and officers shall promptly give all assistance,
information and explanations to L&T / Group companies and its group companies or its employees
and its professional advisors as they may reasonably request in this regard.

| / We hereby agree that | / we shall not buy, sell or otherwise deal in L&T securities if | / we have

inside information. | / We hereby agree that | / we shall not pass inside information to third parties
as it is not only a breach of confidentiality but also an offence.

Name:

Signature & Seal:
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ANNEXURE VII: UNDERTAKING FORMAT

(To be submitted along with signed code of conduct document)

| / We hereby confirm that | have read and understood the Code of Conduct for Intermediaries
including consultants / agents / business partners / vendors and undertake to comply with same and
all the Applicable Laws / statutes / directives or regulations and shall promptly notify you of any
actual or suspected breach and provide all required information in this regard. Upon the occurrence
of an actual or suspected breach, we shall promptly take all remedial actions as suggested by you

and in the event of any failure to take such remedial measures by us, this agreement/ work order /

contract or any other business transactions shall be automatically terminated with immediate effect
without damages or other sanction.

Signature & Seal
Name
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ANNEXURE VIlI: GENERAL TERMS AND CONDITIONS

|. DEFINITIONS

“Annexure” shall mean any of the annexures, supplements or documents, appended to this
document which form an integral part hereof.

“Applicable Laws”’ shall mean all laws for the time being in force in India, including all acts,
rules, statute, decisions, bylaws, circulars, guidelines, policies and notifications made there
under and judgments, decrees, injunctions, writs and orders of any court of record.

“Applicable Permits” shall mean all approvals, affiliations, clearances, consents,
permissions, licenses, authorizations or no objection certificates, etc., required to be obtained
under Applicable Laws from any governmental (central, state or local), statutory or other
authority prior to performance and discharge of the respective rights and obligations of the
Parties under the Contract.

“Associate” shall refer to any Bidder who has received any direct or indirect subsidy, grant,
concessional loan or subordinated debt from any other bidder, or any Bidder thereof or has
provided any such subsidy, grant, concessional loan or subordinated debt to any other bidder,
its member.

“Authorized Signatory” shall refer to the person/ persons and organizations who/which
have been so authorized by the Bidder to represent them in respect of the Bid submitted,
duly notarized and submitted as per Annexure II.

“Batch” shall mean number of rakes received under the Contract at NPL Power Plant in
calendar month.

“Bidder/Bidding Company” shall mean an individual, a company/firm/society duly
incorporated/registered under the relevant laws of India and making the Bid in response to
and as required by this Bid Document. For the avoidance of doubt, any references to "the

“Bidder” in this Bid Document or Contract shall be interpreted as "the Contractor" once
the Bidder's Bid has been accepted by NPL and Contract has been awarded to him/it.

“Bid Document’ shall mean this document including other documents such as Notice
Inviting Tender (NIT), bid documents -including technical and Price Bid and other formats
being issued to and submitted by the Bidders.

“Bid/ Offer/ Proposal” shall mean the proposals of the Bidder submitted in response to
and as required as per the Bid Document issued by NPL.

“Coal’ shall mean Run-of-Mine supplied by Coal Company, from any of its mines.
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“Coal Company” shall mean subsidiary of Coal India Limited (CIL) viz. South Eastern
Coalfields Limited (SECL)

“Contract” shall mean the legally binding contract formed between Nabha Power Limited
and the Successful Bidder including the terms of this Bid Document, Letter of Award and
Purchase Order(s) including its annexures, amendments etc. The same will govern the terms
of the service/work performed by the Contractor and shall constitute a Contract between
NPL and the Contractor.

“Contractor(s)” shall mean the Successful Bidder(s) with whom the Contract(s) have been
entered into by NPL and shall include legal representative of such individual or persons
composing a firm or a company or the successors-in-interest and permitted assigns of such
individual, firm or company, as the case may be for performing activities defined as per Clause
16 Vol.-lll of Scope of Work.

"Consortium" means a group of companies and/or organizations and/or firms responding
as a Bidder.

“Corrupt Practice" means the offering, giving, receiving or soliciting of anything of value to
influence the action of any of NPL's Personnel or representative (s) in the bidding process or
in contract execution.

“Day”’ shall mean a period of 24 hours from midnight to midnight.

“Debarred” will mean prohibition of a Bidder from bidding or proposing on, exclusion from
contracting or sub-contracting work of an agency by whom debarment is imposed. The terms
‘banned’, ‘excluded’, ‘suspended’, ‘blacklisted’ etc. convey the same meaning as Debarred.

"Fraudulent Practice" means a misrepresentation of facts in order to influence the bidding
process or the execution of a contract to the detriment of NPL and includes collusive practice
among Bidders (prior to or after Bid submission) designed to establish Contract prices at
artificial non-competitive levels and to deprive NPL of the benefits of free and open
competition.

“Good Industry Practice” shall mean standards, practices, methods and procedures
conforming to the Law and the degree of skill and care, diligence, prudence and foresight
which would reasonably and ordinarily be expected from a skilled and experienced person or
body engaged in a similar type of undertaking under the same or similar circumstances.

“Government Authority/Statutory Authority” shall mean the Government of India
(Gol), the Government of Punjab (GoP), the Government of Madhya Pradesh (GoMP), the
Government of Chhattisgarh (GoC), any local government under jurisdiction of Punjab,
governmental department, commission, board, body, bureau, agency, authority,
instrumentality, inspectorate, statutory corporation, corporate body or administrative body
over which the Gol, GoP, GoMP, GoC or exercises control.
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“Landed Cost” shall mean the cost incurred in Transportation of Coal from mines of Coal
Company to NPL Plant through Road cum Rail (RCR) mode including Road transportation
charges, railway freight, tarpaulin charges and liaising, co-ordination & incidental charges as
per the terms of the Bid Document.

“Letter of Award (LoA)” of the Bid shall mean the official communication issued by NPL
notifying the Successful Bidder about acceptance of its Bid.

“Logistics” shall mean the process of lifting Coal from mines, bulk transportation and shall
include loading and unloading at various points as may be necessary to effect the
transportation as defined in Clause 16 Vol.-lll, Scope of Work. It shall also imply necessary
arrangements with transporters including railways, knowhow about processes, coordinating
with various interfaces involved, minimizing losses, demurrages and including related
documentation and arranging access to Railway siding etc.

“Month” shall mean a calendar month according to the Gregorian calendar.
“Party” shall mean either NPL or the Bidder/Contractor.
“Parties” shall mean NPL and the Bidder/Contractor collectively.

“NPL Power Plant” shall mean 2 X 700 MW thermal power plant developed by Nabha
Power Limited at Rajpura, in the state of Punjab.

“Price Bid” shall mean the proposal submitted by the Bidder giving details of the price
part/rates as per the format given in Annexure IV of the Bid Document.

"Purchase Order(s) / PO(s)" shall mean the document issued by Nabha Power Limited to
the Contractor in which Nabha Power Limited specifies the Scope of Works with various
terms & conditions which are to be performed by the Contractor under the Contract.

“Qualified Bidders’ shall mean the Bidders short-listed based on the qualification
requirements specified as per clause 2.0 of Vol.-l in the Bid Document for further evaluation
as per the Bid Document.

“Related Party’’ shall mean group of companies, subsidiaries, associates, etc., Bidders having
common control/ ownership reflected through at least 20% of common directors and/or stake
holders and duly identified and submitted to NPL as per Annexure XII. Any misrepresentation
regarding listing of Related Parties shall be considered as a major breach.

“RO/DO” shall mean the release order/ delivery order released by Coal Company

“Scope of Worlk’ shall mean entire scope to be performed by the Successful Bidder
related to issue of all relevant documents, liaising, co-ordination and incidental, lifting,
transporting and delivery of Coal to NPL Power Plant as defined in clause 16 Vol-Ill.
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“Successful Bidder” shall mean the eligible Bidder whose Bid has been accepted by NPL
and is awarded the Contract in accordance with clause 5 of Volume | of this Bid Document
for performing the activities as per in Clause 16 Vol-lll, Scope of Work.

“Subcontractor(s)’’ shall mean an agency appointed by the Contractor with the prior

written consent of NPL to render obligations / part of Scope of Work under the Contract

which may include the agency appointed for witness of weighment and sampling and analysis
at NPL facilities.

“TPSA” shall mean Third Party Sampling Agency appointed jointly by Coal Company and
NPL for sampling and testing at loading end. In case of non-availability of third-party sampling
by TPSA, NPL may opt for Joint Sampling (JS) with Coal Company.

“Technical Bid” shall mean documents required to be submitted by the Bidder in relation
to responsive check and qualification requirements.

“Written Notice & serving thereof”’ shall mean a notice or communication in writing
and shall be deemed to have been duly served within 48 hours of dispatch if sent through
Speed Post/ Courier, or within 2 hours of its dispatch if sent by e-mail to the last business
address/email address known to the Party who gives the notice. This also shall include notice
posted on NPL website followed by communication to the Bidder by Fax and/or e-mail.

Notes:

i) Unless otherwise specified, wherever the following abbreviations are used in this Bid
Document they shall have the meanings set forth below:
ASTM - American Society for Testing & materials

BIS - Bureau of Indian Standards

CIL - Coal India Limited

CIMFR - Central Institute of Mining & Fuel Research
DO - Delivery Order

E-RR - Electronic Railway Receipt

FAUC - Freight adjustment of Under Charges

FOIS - Freight Operations Information System

FSA - Fuel Supply Agreement

Gol - Government of India

GTA - Goods Transport Agency

IMBW -In Motion Weigh Bridge

IOCL - Indian Oil Corporation Limited

LC - Letter of Credit

LD - Liquidated Damage

LoA - Letter of Award

MOEF&CC - Ministry of Environment, Forest & Climate Change
MT - Metric Tonnes

OTC - Originating Terminal Charges
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PO - Purchase Order

PSPCL - Punjab State Power Corporation Limited
QCI - Quality Council of India

RCM - Reverse Charge Mechanism

RCR - Road cum Rail

RO - Release Order

RR - Railway Receipt

RTC - Road Transportation Charge

SECL - South Eastern Coalfields Limited

TM - Total Moisture

i)

When the words "Approved", "Subject to Approval", "Satisfactory"”, "Equal to", "Proper”,
"Requested"”, "As directed", "Where directed”, "When directed", "Determined by",
"Accepted”, "Permitted”, or words and phrases of like import are used, the approval,
judgment, direction etc.is understood to be a function of the Executive-in-Charge/
Manager-in-Charge/NPL.

The singular of any defined term includes the plural and vice versa, and any word or
expression defined in the singular has the corresponding meaning used in the plural and
vice versa.

Terms and expressions not defined herein shall have the same meanings as are assigned
to them in: |. Indian Sale of Goods Act, 2. Indian Contract Act, 3. General Clauses Act
in the order of priority indicated.

The references to any agreement or deed or other instrument shall be construed as a
reference to such agreement, deed, or other instrument as the same may, from time to
time, be amended, varied, supplemented or novated.

a "person" includes any individual, corporation, firm, partnership, joint venture,
association (whether a body corporate or an unincorporated association of persons) or
any government institution, department or establishment and a person shall be construed
as including a reference to its successors, permitted assigns and permitted transferees in
accordance with their respective interests;

an "employee" of any person includes any other person or agent who is engaged or has

(within the period prescribed by applicable law for holding such person's employer, client
or principal, as the case may be, responsible for his acts) been engaged directly or
indirectly by such person as an employee, consultant, Contractor or in any other capacity
whatsoever;

the descriptive headings in this Bid Document, including the cover page and table of
contents, are for convenience of reference only and not for purposes of construction or
interpretation of its provisions;

unless specifically provided otherwise, the words "herein" and "hereunder”, and words of
similar import, refer to the entirety of this Bid Document and not only to the Clause in
which such use occurs;

a reference to a "Clause", "Schedule", "Annex" or "Exhibit" is a reference to a Clause,
Schedule, Annex or Exhibit of this Bid Document;
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xi) "including" or "includes" shall be deemed to be qualified by a reference to "without
limitation";

xii) reference to "this Bid Document" or any other agreement or document shall be
construed as a reference to such agreement or document as amended, modified or
supplemented and in effect from time to time and shall include a reference to any
document which amends, modifies or supplements it, or is entered into, made or given
pursuant to or in accordance with its terms; and

xiii) this Bid Document is to be read and construed as a whole; anything mentioned in any of
the documents comprising this Bid Document shall be of like effect as if stated or
mentioned in all of them. In the event of a conflict between the clauses and the
appendices, the parties shall endeavor, in the first instance, to resolve the conflict by
reading this Bid Document as a whole and the provision that is more specific to the
subject matter shall govern. If, notwithstanding the parties' good faith efforts to resolve
the conflict as provided in the preceding sentence, the conflict continues to persist, the
provision in the clauses shall govern.

xiv) A law shall be construed as a reference to such law including its amendments or re-
enactments thereof, for the time being in force.

2. GOVERNING LAW AND JURISDICTION

This Bid Document and Contract shall be governed by the laws of India and all legal
proceedings in connection with the Contract shall be subject to the territorial jurisdiction of
local courts at Chandigarh.

3. ASSIGNMENT AND SUBCONTRACTING
The Bidder shall not without the prior written approval of NPL, assign or transfer its rights
or obligations under the Bid Document and Contract or any part thereof, or any share, or

interest therein to any other person.

4. INDEMNIFICATION

The Bidder shall fully indemnify, hold harmless and defend NPL against any action, claim or

proceeding relating to the infringement of intellectual property rights of any third party and/or

the use of any patent or design or any alleged patent or design rights and shall pay any royalties
which may be payable in respect of any article/or part thereof included in the Contract.

In the event of any claim being made or action brought against NPL in respect of the matters
aforesaid, NPL shall immediately as soon as reasonably practicably notify the Bidder thereof
for taking necessary action.

The Bidder shall indemnify on demand and hold harmless NPL in respect of any and all

damages or injuries to any person and to any property and against all actions, suits, claims,
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demands, costs, charges, and expenses (including professional fees) arising in connection
therewith caused by:

any act or omission of the Bidder;

any breach of Applicable Law by the Bidder;

claims made against NPL by a third party arising from any defect and negligence in the
performance of the Scope of Work ;and

any damage to NPL's property by the Bidder.

For the purposes of this clause Bidder means and includes its affiliates, Subcontractors,
employees, agents and other personnel deployed by the Contractor or his Subcontractors.

Any statutory and tax related liability will be exclusively to the account of the Bidder unless
NPL agrees otherwise based on the Bidder's accepted Bid.

Bidder shall comply with all norms and requirements of the mining department, MoEF&CC,
Government Authorities and Applicable Laws and indemnify NPL against any non-compliance.
NPL on monthly audit process may verify the compliance however this shall not absolve the
Bidder from its prime responsibility of such compliance.

5. CONFIDENTIALITY

“Confidential Information” means any and all information or data of a scientific, technical,
commercial or financial nature disclosed by NPL in relation to the PO, or which is obtained by
the Contractor from the other in relation to PO, whether in writing, pictorially, in machine

readable form, on disc, mail or orally, or by any other means/modes of disclosure and including
without limitation any information contained in any written or printed document, hardware,
firmware and software, information related to technology and business activities (including, but
not limited to, electricity generating systems, business outlooks, costing etc.), formulas, data,
inventions, techniques, technology, know-how, processes, ideas, (whether patentable or not),
specifications, drawings, services, strategies, third party information, and corporate and personnel
statistics, Contractor information, market intelligence, business working, operations and other

business strategies and other commercial information of a confidential nature.

Confidential Information shall not be disclosed by the Contractor except to those individuals
who need access to such Confidential Information to ensure proper performance of the
Contract or to third party advisors and investors who reasonably require access to the
Confidential Information for purposes of fulfilling the Contractor’s obligations. The
Contractor shall remain liable with regard to all parties who receive NPL’s Confidential
Information from the Contractor. The Contractor shall not be liable for disclosure or use of
Confidential Information which:

a) was known by the receiving Party at the time of disclosure due to circumstances
unrelated to this Contract;
b) is generally available to the public without breach of this Contract;
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c) is disclosed with the prior written approval of NPL; or
d) is required to be released by Applicable Law or court order/direction.

The obligations under this section shall survive for a period of five (5) years post termination
of the Contract.

6. FORCE MAJEURE

6.1. A “Force Majeure Event” means any events or circumstances or a combination of events
or circumstances or the consequence(s) thereof that wholly or partially is beyond the
reasonable control of the affected party, which could not have been reasonably foreseen,
prevented or mitigated by such Party using its reasonable diligence and which makes it
impossible for such Party to perform the whole or in part its obligations under the
Contract, including but not limited to:

a.

Act of God, operation of the forces of nature such as earthquake, hurricane, lightning,
tidal wave, tsunami, typhoon or volcanic activity.

. An act of war, (whether declared or undeclared) hostilities invasion, armed conflict

or an act of foreign enemies, blockade, embargo, revolution, military action, or
sabotage.

. Contamination by radioactivity from any nuclear fuel or form any nuclear waste from

the combustion of nuclear fuel, radio-active toxic explosive, or other hazardous
properties.

. Riot, civil commotion, terrorism or disorder, unless solely restricted to employees

of the Contractor or of his Subcontractors.

. National or regional industrial disputes or targeted disputes which are part of

national or regional campaign and which is not reasonably within the powers of a
Party to prevent, or which is not specific to the Party or any of his Contractors or
Subcontractors.

Government orders and/or restrictions which are imposed under Applicable Law.

. Termination of PPA and/or FSA.

. Epidemic.

6.2. Force Majeure Event shall expressly not include the following circumstances or events:

a.

unavailability of the Coal in the requisite quality and/or quantity including as a result
of Coal Company's failure to deliver the Coal at the mine (s);

. On account of Coal Company/ CIL exercising any of its rights or performing any of

its obligations as contained in the FSA including without limitation any change to the
quantity, quality or source of supply of Coal.

. a delay in the performance of any Subcontractor, except where such delay is
attributable to an event or circumstance that qualifies as a Force Majeure Event under
clause 6.1 above;

. non-performance caused by the non-performing Party’s: (i) negligent or intentional

acts, errors or omissions, (ii) failure to comply with the Applicable Laws or Applicable
Permits, or (iii) breach of, or default under, this Agreement, as the case may be; or
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e. any delay or non-performance whether by the Contractor or any other person
(other than NPL) but including any Subcontractor or any other transport service
provider in transporting the Coal from the mine to the NPL Power Plant; or

f. strikes or labour disturbance at the facilities of the Contractor or its Subcontractor;
or

g. Insufficiency of finances or funds or the Contract becoming onerous to perform.

6.3. If the Parties are unable to agree in good faith on the occurrence or existence of a Force
Majeure Event, such dispute shall be finally settled in accordance with the dispute
resolution procedure set forth in clause 9 below, provided however that the burden of
proof as to the occurrence or existence of such Force Majeure Event shall be upon the
Party claiming relief on account of such Force Majeure Event.

6.4. Notice of Force Majeure Event

a. The Affected Party (Party whose performance has been affected by an event of Force
Majeure) shall give notice to the other Party in writing of the occurrence of any of
the Force Majeure Event (the "FM Notice"), as soon as the same arises or as soon as
reasonably practicable and in any event within |5 (fifteen) Days after the Affected
Party knew of its occurrence, the adverse effect it has or is likely to have on the
performance of its obligations under this Contract, the actions being taken in
accordance with clause 6.5 below (Performance Excused) and an estimate of the
period of time required to overcome the Force Majeure Event and/or its nature and
effects (if it is possible to estimate the same).

. If, following the issue of the FM Notice, the Affected Party receives or becomes
aware of any further information relating to the Force Majeure Event, it shall submit
such further information to the other Party as soon as reasonably practicable.

6.5 Performance Excused

If either Party is rendered wholly or partially unable to perform its obligations under this
Contract because of a Force Majeure Event, that Party will be excused from its performance
if affected by the Force Majeure Event to the extent so affected provided that:

a. Written notice in terms of clause 6.4 above;

b. the suspension of performance shall be of no greater scope and of no longer duration
than is reasonably warranted by the Force Majeure Event; and

. The affected Party shall exercise all reasonable efforts to mitigate or limit damages
to the other Party.

. nothing contained herein shall absolve the Affected Party from any payment
obligations accrued prior to the occurrence of or during subsistence of the Force
Majeure Event.

. Any Party claiming to have been affected by a Force Majeure Event shall not be
entitled to any relief unless all the provisions of this clause 6.4.a and 6.4.b. above have
been complied with.
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Provided however that upon occurrence of a Force Majeure Event affecting NPL, NPL
may require the Contractor to continue performing its obligations, including the
obligation to lift such quantities of Coal, as notified in writing by NPL and stockpile the
Coal at storage area until NPL becomes capable of taking delivery of the Coal at the
NPL Power Plant.

No liability of either Party which arose before the occurrence of the Force Majeure
Event causing the suspension of performance shall be excused because of the
occurrence.

6.6 No liability for losses due to Force Majeure Event

Neither Party shall be liable in any manner whatsoever to the other Party in respect of
any loss relating to or arising out of the occurrence or existence of any Force Majeure
Event, Each Party shall maintain appropriate insurance cover for losses arising as a result
of Force Majeure Events

Duty to perform & duty to mitigate:

To the extent not prevented by a Force Majeure event, the Affected Party shall continue
to perform its obligations under the Contract. The Affected party shall take all reasonable
efforts to mitigate the effect of a Force Majeure Event.

Resumption of performance

During the period that a Force Majeure Event is subsisting, the Affected Party shall in
consultation with the other Party, make all reasonable efforts to limit or mitigate the
effects of such Force Majeure Event on the performance of its obligations under this
Contract. The Affected Party shall also make efforts to resume performance of its

obligations under this Contract as soon as possible and upon resumption, shall notify the

other Party of the same in writing. The other Party shall provide all reasonable assistance
to the Affected Party in this regard.

7. EVENTS OF DEFAULT

A. Contractor’s events of default:

In addition to any other event which gives rise to a termination right for NPL appearing
in any other provisions of this Bid Document, the following events shall be construed
as events of default on the part of the Contractor, the occurrence of which shall entitle
NPL to terminate the Contract forthwith:

i. The Contractor is in material breach of any of the terms of this Contract and such
breach is not remedied within fourteen (14) days of notice by NPL;
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The Contractor is adjudged bankrupt or insolvent; has a receiving order issued
against it, makes a general assignment for the benefit of its creditors, or, if Contractor
is a corporation, a resolution is passed or order is made for its winding up (other
than a voluntary liquidation for the purposes of amalgamation or reconstruction for
which prior written consent from NPL is obtained), a receiver is appointed over any
part of its undertaking or assets, or if Contractor takes or suffers any other analogous
action in consequence of debt;

Contractor assigns, subcontracts or transfers the Contract or any right or interest
therein other than in accordance with the Contract.

The voluntary winding up of the Contractor by the shareholders of the Contractor;
Any petition for winding up of the Contractor is admitted by a court of competent
jurisdiction and the Contractor is ordered to be wound up by the court;

The Contractor has indulged in any adulteration/pilferage/malpractice during
transportation/handling of Coal.

Non-compliance to any relevant major requirement of Coal Company/ TPSA
/CIL/Govt. bodies and/or Applicable Laws.

Mixing dolochar or any other ingredients in Coal that degrades the actual quality of
coal or is detrimental to NPL power plant operation / equipment.

Diversion of Coal lifted on behalf of NPL.

Repeated lapsing of Coal quantity against DOs issued.

Contractor, in the judgment of the NPL has engaged in Corrupt or Fraudulent
Practices in competing for or in executing the Contract.

Abandons and ceases its performance or repudiates the contract.

Persistently fails to timely correct defects and deficiencies in accordance with the
terms of the Contract.

Does not carry out the Contract/ LoA/PO for the entire quantity as required by NPL
and such breach is not remedied within seven (7) days of notice.

In the event of a Bidder Event of Default NPL shall, in addition to its right to immediately
terminate the Contract, have the right to immediately encash the CPS and/or the SD of the
Bidder without prejudice to the other legal remedies available to NPL.

B. NPL’s events of default:

If NPL delays in paying any undisputed amounts due and payable to the Contractor and such
amounts in aggregate exceeds ~one month’s gross service charges and the delay in payment
exceeds 90 Days (from the date of receipt of the last undisputed unpaid invoice), it shall be
construed as an NPL events of default unless such an event has occurred as a consequence of
a Force Majeure Event and NPL has made diligent efforts to the reasonable satisfaction of the
Contractor to avoid the Force Majeure Event and the effects thereof.

In case of NPL’s event of default, the Contractor shall be entitled to terminate the Contract

by giving 30 days written notice.
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8. COMPLIANCE TO LAWS

Compliance of Labour Laws

The Contractor shall comply with all the provisions of the Contract labour (regulation and
abolition) Act, 1970 and the rules made thereunder which may be applicable to them. The
Contractor shall also comply with other labour and industrial laws and such other acts and
statutes as may be applicable to them in respect of their employees and shall indemnify NPL
and reimburse NPL against all damages, charges, actions, claims, demands, costs and expenses
whatsoever arising out of or in connection with any liability that NPL may be required to
discharge on account of the default of the Bidder or otherwise attributable to the Bidder.

Compliance with Law of the Land:

The Contractor shall comply with all Applicable Laws of the land as applicable to the states
of Chhattisgarh and Punjab and any other state en-route in lifting, transporting the Coal from
mines to Loading Railway siding, rake loading and finally delivery to NPL plant that is
mandatory in order to execute its obligations and deliveries under the Scope of Work under
this Bid Document that should essentially include but not limited to law enforced by MoEF,
Ministry of Excise and taxation, Coal Company, Indian Railways, local authorities.

The Bidder shall reimburse NPL for all costs, damages, charges, losses and/or expenses, that
NPL may have incurred, under the Contract in respect of this clause 8. The Contractor is
liable for the same and such sums shall be deducted by NPL from any money due or becoming
due to the Contractor under the Contract or shall be recovered by action of law or otherwise
from the Contractor or his CPS/SD.

9. DISPUTE RESOLUTION AND ARBITRATION

9.1 Dispute Resolution and Arbitration

i) Except as otherwise provided in the Contract, if any dispute or difference of any kind

whatsoever (a "Dispute"”) shall arise between NPL and the Contractor in connection
with, or arising out of, or relating to the Contract or the breach, termination or
validity hereof, NPL and the Contractor shall attempt in good faith, to settle such
Dispute in the first instance by mutual discussions initially between the Contractor
and NPL through mutual discussions. In case of nonresolution dispute may be
escalated. In such a case either party may give a 30 days’ notice to the other Party
for settlement of disputes.
If the Dispute cannot be settled within thirty (30) days by mutual discussions as
contemplated by clause no. 9.1.i), the Dispute shall be resolved through arbitration
in accordance with the provisions of Arbitration and Conciliation Act, 1996 or any
statutory modification or re-enactment thereof.
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iii) The language of the arbitration shall be English, the place and seat of arbitration shall
be at Chandigarh, India.

iv) The Arbitral Tribunal shall consist of three arbitrators. Each Party shall select one
arbitrator of its choice within 30 days after giving or receiving the demand for
arbitration. The two arbitrators selected by the Parties shall select the third
arbitrator.

v) The award rendered shall be in writing and shall be final & binding on the Parties.

vi) Notwithstanding the above, during the pendency of any arbitration, the Parties shall
continue to perform their respective obligations under the Contract and undisputed
payment due or payable by NPL shall not be withheld on account of such
proceedings.

vii) Upon every or any such reference, the costs incidental to the references and award
respectively shall be in discretion of the arbitrators so appointed who may
determine the amount thereof direct by whom and to whom and in what manner
the same is to be borne and paid.

viii) The provisions of this sub-clause 9. shall survive the termination of the Contract.

9.2 Resolution of unforeseen situation

Every possible care has been taken by NPL in preparation of this Bidding Document by
considering and including various scenarios and situations. However, there may arise any
unforeseen situation which has not been included in the Bidding Document. Each Bidder is
deemed to have authorized NPL to consider such situation as and when it arises or is brought
to the notice of NPL in a suitable manner considering NPL’s obligation to Punjab State Power
Corporation Limited (PSPCL)/ Punjab State Electricity Regulatory Commission (PSERC) as
well as practical aspects/ good practices.

10. INSURANCE, OCCUPATIONAL SAFETY AND DEDUCTION FROM CONTRACT FEES

10.1 Workmen’s Compensation Insurance with Employer’s Liability

This shall cover all the workers, temporary/ permanent, employed by the Contractor as well
as their Sub-contractors for performing Scope of Work under the Contract. The Contractor
shall, at its sole expense, insure and shall maintain insurance as required by Applicable Laws

for all actions, suits, claims, demands, costs, charges and expenses arising in connection with

the death of or injury to any person employed by the Contractor or its Sub-contractors for
the purpose of the performance of the Scope of Work as per the Bid Document. In addition,
the Contractor shall obtain and maintain all the insurance required to be obtained and
maintained by it.
i) NPL lists out following insurers who may be approached by the Contractor for
availing the Insurance Covers:

a. New India Assurance Co. Ltd.

b. United India Insurance Co. Ltd.

c. Oriental Insurance Co. Ltd.
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d. Bajaj Allianz Insurance Co. Ltd.
e. HDFC Ergo General Insurance Co. Ltd.

ii) Contractor shall furnish to NPL, certificates of insurance from the Insurer showing
that the above required insurance is in force, the amount of the Insurer’s liability
there under, and further providing that the insurance shall not be cancelled or
changed until the expiration of at least 21 days after written notice of such
cancellation or change has been received by NPL from the Insurer. On occurrence
of such an event, the Contractor shall arrange for a replacement policy within 21
days of such a written notice.

iii) Remedy on Failure to Insure
If Contractor fails to effect and keep in force the insurance, NPL may affect and keep
in force any such insurance and deduct the amount so paid by NPL from any amounts
due or which may become due to the Contractor under the Contract or call on the
CPS. NPL may also terminate the Contract if the Bidder is in breach of its obligations
under this clause 10.

10.2 Adherence to occupational safety at workplace

Contractor and its personnel (including all labourers, helpers, drivers, supervisors etc.) while
delivering services inside NPL have to strictly adhere to the safety protocol of NPL. Any
deviation from standard safety practice as designed and formulated by NPL shall attract penal
provisions as per the extant rules and regulations of NPL safety department.

The Contractor shall depute proficient persons only for specific job role and the above safety
rule would be binding for all persons of Contractor may be supervisors, tipper driver, hydra,
hydraulic excavator or any other equipment operator and sampling witness representatives
and does not in any way relive even the person at weighbridge data maintenance from this
obligation. Basic safety PPEs to be procured / arranged by Contractor on their own at the
cost of Contractor and to be worn while inside plant premises. Any incidence of violation
shall lead to double/multiple penalty.

Any accident and loss thereof for men, material, damage of any civil mechanical and electrical
infrastructure in any act of Contractor's persons, equipment and tippers shall attract
applicable penalty from service bills and re-occurrence of any similar incidence shall not be
accepted in any case.

NPL disclaims any liability on account of any accident or mishap if happens to Contractor's

persons while rendering service under this service contract inside NPL plant premises.

10.3 Deduction from Contract fees

The Bidder shall indemnify NPL for all costs, damages, or expenses, NPL may have incurred,
under the Contract in respect of this clause 10. The Contractor is liable for the same and
such sums shall be deducted by NPL from any money due or becoming due to the Bidder
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under the Contract shall be recovered from the Bidder by encashing CPS and/or SD and/or
through process of law.

I 1. TERMINATION OF CONTRACT

I1.1 Termination of Contract

NPL reserves the right in its sole discretion to cancel/terminate the Contract in full or part
at any time by giving |5 days written notice to the Contractor if the Contractor's performance
is not found to be satisfactory to NPL or in case the Contract is found uneconomical to NPL.
NPL also reserves the right to terminate/ cancel the Contract by giving one month written
notice without assigning any reason thereof.

Change of source of Coal by Coal Company may lead to automatic termination of the
Contract, in which case the Parties agree that the Bidder shall not be entitled to the payment
of any termination compensation or for loss of business etc. However, the Bidder shall be

entitled to payment for the work already completed before such termination.
In case the Contractor wishes to terminate the contract, he has to give 60 days’ notice in
writing to NPL and supply the entire Coal allotted to him to the satisfaction of NPL before

such termination is considered effective.

The Parties agree that the Contractor shall not be entitled to the payment of any termination
compensation.

11.2 Termination due to Force Majeure Event

a. If the Force Majeure Event subsists for a continuous period of 60 Days, then either
Party shall be entitled to terminate this Contract in its sole discretion by issuing a
Termination Notice to that effect. Such Termination shall take effect 30 Days from
the date of such Termination Notice.

. In the event of a termination of this Contract as a result of a Force Majeure Event,
the Parties agree that the Contractor shall not be entitled to the payment of any
termination compensation; however the Contractor shall be entitled to be paid the
outstanding fees in relation to the work performed under the Contract.

11.3 Continuing Obligations

Termination of this Contract shall be without prejudice to any accrued rights or obligations
under this Contract as at the date of termination and termination of this Contract shall not
affect the continuing rights and obligations of the Bidder and NPL under clause 2 (Governing
Law), 4 (Indemnification), 5 (Confidentiality), 9 (Dispute Resolution and Arbitration), |10
(Insurance) of these General Terms and Conditions, Penalties/Recoveries/Quantity
Adjustment of Vol ll, or any other provision of this Contract and Bid Document which is
expressed to survive termination or which is required to give effect to such termination or
the consequences of such termination.
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[2. BLACKLISTING CRITERIA:

NPL to decide whether a particular Bidder/Contractor/ needs to be blacklisted based on the
criteria as under:

a) Default as per Bid Document/PO terms (events of defaults)

b) Influencing in the process of weighment or sampling, sample preparation or analysis
of Coal at NPL and any person in NPL/ associated agency with intent as established
by NPL based on credible evidence.

c) Undue request for re-opening of issues already settled in past.

d) Submission of eligibility requirements containing false information or falsified
documents.

e) Submission of Bids that contain false information or falsified documents, or the
concealment of such information in the Bids in order to influence the outcome of

eligibility screening or any other stage of the public bidding.

f) Unauthorized use of name of the firm/ bidding entity or using the name of another
bidding entity for the purpose of public bidding.

g) Withdrawal of a Bid, or refusal to accept an award of PO without justifiable basis as
determined by NPL.

h) Any attempt by a Bidder to unduly influence the outcome of the bidding in his favour.

i) Failure of the Contractor, due solely to his fault or negligence, to start supplies within
prescribed schedule.

j) Wilful or deliberate abandonment or non-performance of the contract or deliberate
delay resulting to substantial breach thereof without lawful and/or just cause.

k) Unwarranted, multiple disputes, generally on frivolous grounds. In this instance,
Contractor may be cautioned based on initial transgressions.

[) NPL shall have sole discretion to examine the blacklisted companies for considering
and reviewing mutual business ties after fairly evaluating its business practices & other
business parameters of blacklisted company. Decision of NPL shall be final and shall
not be questioned or disputed at any stage before any forum/court/tribunal by rest
of the blacklisted Companies. No other Blacklisted Company shall have any right to
challenge such decision of review.
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13. SPLITTING OF SCOPE OF WORK

NPL reserves the right to split up the work in the Scope of Works section of this Bid
Document and Contract among more than one Bidder during the progress of work due to
unsatisfactory progress of work by a Bidder. NPL will not entertain any claim from any Bidder
as a result of such splitting up. NPL also reserves the right to exclude/include any items of
work from/into the scope of the Contract during the progress of work due to any reason
whatsoever.

NPL reserves the right to enter into Contract (s) with more than one Party.

14.POWERS TO VARY OR OMIT ANY ITEM OR WORK

No alterations, amendments, omissions, additions, suspensions or variations in Scope of Work
shall be made by the Bidder except as directed in writing by NPL in connection with the
Contract. NPL shall have full powers subject to the provision hereinafter contained from time
to time during the execution of the Contract by notice in writing, to instruct the Bidder to
make such variations and be bound by the same conditions as far as applicable even if the said
variations occur in the specifications. If any suggested variation would, in the opinion of the
Bidder if carried-out, prevent the Bidder from fulfilling any of its obligations or guarantee
under Contract, the Bidder shall notify within 7 days to NPL, thereof in writing, and NPL shall
decide forthwith whether or not the same shall be modified accordingly with mutual

agreement of the stakeholders. The difference of rates, if any, occurring by any such variations,
shall be added to or deducted from the Contract rate as the case may require in accordance
with the rate specified in the Contract, subject to these being eligible for “Pass Through Cost
of Coal” by the concerned Government Authorities including but not limited to PSPCL. NPL
shall not become liable for the payment of any charges in respect of any such variations unless

instructions for the performance of the same shall have been given in writing by NPL.

15. DEDUCTION OF INCOME TAX

Income tax at the prevailing rates shall be deducted at source from the bills of the Contractor
as per the Income Tax Act and Rules. Necessary TDS certificate will be issued by NPL.

16. COMPLIANCE WITH APPLICABLE PERMITS AND APPLICABLE LAWS

The Contractor shall comply with the conditions of all Applicable Permits and the provisions
of all Applicable Laws in fulfilling its obligations during the period of this Contract.

17. DEDUCTION FROM CONTRACT FEES

All costs, damages, or expenses NPL have incurred under the Contract for which the
Contractor is liable, then such sums shall be deducted by NPL from any money due or
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becoming due to the Contractor under the Contract or shall be recovered from the
Contractor from his CPS and/or SD and/or through process of law.

18.MERGER & AMALGAMATION:

Contractor shall obtain a No Objection Certificate (NOC) from NPL before any merger or
amalgamation. On receipt of NOC, the Contractor shall ensure that all the contractual
obligations are duly carried out after such merger or amalgamation by the merged /
amalgamated entity.

19. CHANGE IN THE CONSTITUTION OF BIDDER/CONTRACTOR AND ADDRESS

In case there is any change in partnership or any change in constitution of the Bidder, it shall
be forthwith notified by the Bidder to NPL for information. Any change in the address of the
Bidder shall also be intimated to the authorised person(s) of NPL.

20.NEGLIGENCE AND DEFAULT

In case of negligence on the part of Bidder to execute the Contract with due diligence &
expedition to comply with any reasonable orders given in writing by NPL in connection with
the Contract or any contravention in the provisions of the Contract, NPL may give 21| days’
notice in writing to the Bidder to make good the failure or neglect or contravention. If the
Bidder fails to comply with the notice within 21 days’ notice period (or) period between NPL
& Bidder with mutual discussions, NPL may suspend business/dealing with the Bidder.
Further in case of such default by Bidder, NPL may also terminate business dealings with the
Bidder apart from claiming reasonable compensation/damages, forfeiture of CPS and/or SD
etc.

21. WAIVER

Any failure of NPL to insist in any one or more instances upon strict performance of the
Contract/Purchase Order or to exercise any option herein contained irrespective of the
length of time for which such failure continues, shall not be construed as waiver of any promise

or option but the same shall remain and continue in full force and effect. No failure or delay
of either Party in exercising its rights hereunder (including but not limited to the right to

require performance of any provision of the Contract/Purchase Order) shall be deemed to
be a waiver of such rights unless expressly made in writing by the Party waiving its rights.

22.SEVERABILITY

The provisions of the Contract are severable and if any provision is found by the Parties
hereto or is held to be invalid or unenforceable by any court of competent jurisdiction such
invalidity or unenforceability shall not affect the validity or enforceability of any of its other
provisions.
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ANNEXURE IX: FORMAT FOR RAISING DISAGREEMENT
AGAINST NPL QUALITY

Intimation to NPL -
Fuel Sourcing through
Email/letter

Date of intimating Disagreement

Sampling date and time

Name of Contractor's representative
who witnessed the sampling process

Preparation date and time

Name of Contractor's representative
who witnessed the sampling process

Analysis date and time

Name of Contractor's representative
who witnessed the analysis process

Disagreement with regard
to (sampling / preparation
/ test results)

Name of Contractor's representative
who witnessed & signed the referee
sample sealing

DISAGREEMENT OF NPL LAB RESULTS

RR no./ Rake no.

Bidder

NPL Test Certificate Reference No.

NPL Findings (ARB)

Parameter disagreed

ASH%

GCV(Kcals/Kg)

NPL Findings (ARB)

Party’s assessment (ARB)

Reason for Disagreement

Applicable standard No.

Relevant clause no. in the standard

Deviation
observed

Suggested Action

Please retain
Referee Sample
till disagreement
resolved

Referee Sample
Analysis

Anything Else

Intimation By

Contractor's Sign

Contractor's Seal
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ANNEXURE X: FORMAT FOR PREMILINARY INTEREST FOR
PARTICIPATION IN THE BID PROCESS
(On Letter Head of Bidder)

Head — Procurement

Nabha Power Limited,

P O Box 28, Near Village Nalash, Rajpura-140401, Punjab,
India. Tel. No.: +91-176-2277252

Dear Sir,

Sub: Registration of Preliminary Interest for participation in Bid Process Transportation of
Coal from Mine to NPL Plant through RCR mode

This has reference to your NIT published in “The Economic Times”, “Ajit” and “Punjab
Kesari” on . We are interested in participating in the process. We have gone
through the Bid document, prima-facie understand that we meet the qualification
requirement. We also confirm that we have no history of default with NPL in past.

We acknowledge that timely & safe transportation of Coal without any pilferage / swapping /
loss / lapse is key requirement and assure you that we shall live up to your expectations.

We have pleasure in furnishing details as under:

Name of Bidding Company:
Complete Office Address:
Office Telephone Nos/ Fax nos:
Contact person(s):

Designation:

Contact details (incl email):
Top three customers:

Any other information:

Yours faithfully,

Name of the Authorized Person Designation

Note:

I. Filled up, signed and stamped copy of above format may be scanned and emailed to
COALTENDERS.NPL@LARSENTOUBRO.COM
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ANNEXURE XI: FORMAT SECURITY DEPOSIT (BANK
GUARANTEE)
(To be on non-judicial stamp paper of appropriate value as per Stamp Act relevant to place of
execution.)

Bank Guarantee No

To,

The Chief Executive,

Nabha Power Limited,

PO Box 28, Near Village Nalash,
Rajpura -140401, Punjab.

Dear Sir,
In consideration of M/s. Nabha Power Ltd., a company incorporated under the provisions of

Companies Act, 2013, having its registered office at PO Box 28, Near Village Nalash, Rajpura,
Punjab (hereinafter referred to as ‘NPL’ which expression shall unless repugnant to the

context or meaning thereof, include its successors, administrators and assigns) having invited

under Bid Document No NPL/RCR/2023-24/072 Dated including
all its revisions, amendments and addendums and issuance of “Contract/LoA/Purchase Order
(PO) No dated (Insert name of Contractor) having its

registered office at and principal place of business at [hereinafter referred
to as the “Contractor ” which expression shall unless repugnant to the context or meaning
thereof, include its successors, administrators and permitted assigns] for providing services of

has agreed to provide a Security Deposit by way of Bank
Guarantee for the due performance of the entire Contract/LoA/PO as in terms of clause 8,
Vol. | of the Bid Document. Accordingly, M/s. has approached the Bank with a
request to issue Bank Guarantee for Rs. ------------ /- (Indian Rupees Crore only) (as
per cl.no of Bid Document no NPL/RCR/2023-24/072 dated . insert as
applicable), valid upto DD-MM-YYYY (plus three months claim period) unless the same is
extended as per the terms of the Contract/LoA/PO.

(Name and address of the Bank), having its Head Office at and Branch
and issuing branch at (hereinafter referred to as the "Bank" which

expression shall, unless repugnant to the context of meaning thereof, include its successors,
administrators, executors and permitted assigns) do hereby guarantee and undertake to pay
NPL, on demand any and all monies payable by the Contractor to the extent of Rs.
-/- (Indian Rupees Crore only), as aforesaid at any time up to
[days/month/year] without any delay, demur, reservation, contest, recourse or protest and/
or without any reference to the Contractor.
Any such demand made by NPL on the Bank shall be conclusive and binding notwithstanding
any difference between NPL and the Contractor or any dispute pending before any Court,
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Tribunal, Arbitrator or any other authority. The Bank undertakes not to revoke this Bank
Guarantee (Guarantee), during its currency without previous written consent of NPL and
further agrees that the guarantee herein contained shall continue to remain enforceable till
NPL discharges this Guarantee.

NPL shall have the fullest liberty, without affecting in any way the liability of the Bank under
this Guarantee, from time to time to extend the time for performance of the Contract by the
Contractor. NPL shall also have the fullest liberty, without affecting in any way the liability of
the Bank under this Guarantee to postpone from time to time the exercise of any powers
vested in them or of any right which they might have against the Contractor, and to exercise
the same at any time in any manner, and either to enforce or to forbear to enforce any
covenants, contained or implied, in the Contract, between NPL and the Contractor or any
other course or remedy or security available to NPL. The Bank shall not be released of its
obligations under these presents by any exercise by NPL of its liberty with reference to matter
aforesaid or any of them or by reason of any other act of forbearance or other acts of
omission or commission on the part of NPL or any other indulgence shown by NPL or any
other matter or thing whatsoever which under law would, but for this provision, have the
effect of relieving the Bank.

The Bank also agrees that NPL at its option shall be entitled to enforce this Guarantee against
the Bank as a principal debtor, in the first instance without proceeding against Contractor and
notwithstanding any security or other guarantee that NPL may have in relation to
Contractor’s liabilities.

This Guarantee can be enforced by NPL any number of times for their claims or demand to
the total extent of Indian Rupees Crore /- (Indian Rupees Crore only), as
long as it remains in force.

The Bank also agrees that the Guarantee shall be valid for Contract/LoA/all the Purchase
Orders and their subsequent amendment(s), if any, issued on M/s under the Bid
Document No. dated including all its revisions, amendments and addendum:s.

The Bank confirms that no consent of the Bank shall be required to amend the Contract/LoA/
PO (s) and the amendment(s) so made shall not discharge the Bank from its liabilities under
this Guarantee.

The Bank further agrees that the NPL shall be the sole judge as to whether the Contractor
has committed any breach of its warranty obligations or breaches of any of the terms and
conditions of the Bid Document / Contract/ LoA/PO (s) and the extent of loss, damages,
costs, charges and expenses suffered or incurred or would be suffered or incurred by the
NPL on account thereof.

The Bank further agrees that the guarantee herein contained during its currency and any
extension thereof, shall remain in force and continue to have full effect until the obligations
under the said Bid Document /Contract/LoA/PO (s) are fulfilled by the Contractor and
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discharged by a letter in writing by NPL stating that the terms and conditions of the said
Contract/LoA/PO(s) have been fully and properly carried out by the Contractor.

Should it be necessary to extend the Guarantee or a portion of the same beyond the date of
expiry of this Guarantee on account of extension of time being granted by NPL to the
Contractor for the due fulfilment of the obligations under the Bid Document
/Contract/LoA/PO (s) by the Contractor, the Bank undertakes to extend the period of this
Guarantee until such time as may be reasonably required.

This Guarantee shall not be affected by any change in the constitution of the Contractor, NPL

or the Bank or of any amalgamation or absorption thereof or therewith. This Guarantee shall
inure for and be available to and enforceable by the absorbing or amalgamated company or
concern.

We, the said Bank, also undertake not to revoke this Guarantee during the currency except
with the previous consent of the NPL in writing and agree that any change in the constitution
of the said Contractor or the said Bank shall not discharge our liability hereunder.

Notwithstanding anything contained hereinabove our liability under this Guarantee is
restricted to Indian Rupees ------------ /- (Indian Rupees Crore only), and shall remain
in force up to and including (the date) and shall be extended from time to time for
the period, as may be desired by M/s (the Contractor) on whose behalf this
guarantee has been given.

This Guarantee shall be operative in our Rajpura/Chandigarh branch.
This Guarantee is governed by the laws of India.

Dated this day of (Month, year) at (place)
Witness:

Signature Signature

Name Name

Office Address Designation with bank Stamp
Attorney as per
Power of Attorney Number:
Date:

Notes:

I. The Stamp Paper of appropriate value shall be in the Name of the Bank issuing the BG.

2. Power of Attorney No., Name and Designation of the executant along with bank
stamp should be inserted.
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(Contractor at their option may get draft of SD vetted by NPL prior to getting the same
issued by the Bank.)
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ANNEXURE XlI: DECLARATION OF SUBSIDIARIES/RELATED
PARTIES
(On the letter head of the bidder)

Head — Procurement

Nabha Power Limited,

P O Box 28, Near Village Nalash,
Rajpura-140401, Punjab, India.
Tel. No.: +91-176-2277252

Sub: Declaration of subsidiaries for Bid Document NPL/RCR/2023-24/072
Dear Sir,
With reference to Volume-|, Clause-5.5, i.e. NPL may (in its sole discretion) place an order,

through issuing a Purchase Order, to the Related Party/subsidiary of the Bidder, we wish to
inform you that we are participating in the Bid process by the name of M/s

We hereby declare that following organizations are our subsidiaries and we have more than
20% stake in the organizations mentioned below.

Name of the subsidiary Ownership/Control details

We confirm that we may take order either in the name of organization participating in the
Bid process or in the name of any of the subsidiaries mentioned above for the rates quoted
under this Bid document NPL/RCR/2023-24/072 and all subsequent revisions/ addendums/
amendments.

We also confirm that beyond the parties mentioned in table above, we have no controlling relationship
with any other party participating in the bid process.

Thanking you,
Yours faithfully

(Manager of Constituent Company/Company Secretary of the Constituent entity)
Name:

Date:

Place
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ANNEXURE Xlll: ACCEPTANCE LETTER

Head — Procurement

Nabha Power Limited

P O Box 28, Near Village Nalash,
Rajpura-140401, Punjab, India.
Tel. No.: +91-176-2277252

Dear Sir,

Sub: Acceptance of price submitted and of the Contract

We hereby confirm our acceptance and compliance to all the provisions of the Bid Document
and agree to be legally bound to the terms and conditions of the Contract.

We further declare that the Scope of Work (as defined in the Bid Document) will be executed
in accordance with the provisions of the Contract. We confirm that we have considered all
taxes, duties and levies (GOIl/State Govt/Bodies) applicable as on the date of this Letter. We
acknowledge NPL is liable to reimburse taxes, duties and levies only in case of
increase/additions as applicable on the day of dispatch. Similarly, NPL shall be entitled to
recover taxes, duties and levies reduced/withdrawn.

We agree to abide by the price submitted for the Scope of Work as stipulated in the Bid
Documents and it will remain binding upon us and may be accepted by Nabha Power Limited

at any time as per the clause 9 of Vol. I.
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ANNEXURE XIV:
SAMPLE PERFORMANCE CERTIFICATE FORMAT

TO WHOMSOEVER IT MAY CONCERN

Sub: Performance certificate for Transportation of Coal from mine to NPL Plant through Road cum
Rail (RCR) Mode from Coal Company

This is to certify that (name of the bidder) having registered office at (address of the bidder),
having bidder plant at (address of bidder plant) has carried out the work of Coal lifting,
coordinating, road transportation , rake loading & delivery up to plant for the coal allocated
from (name of the mine) Coal Mine and delivered up to (name of the power plant), against
purchase order (number of purchase/service order) dated . The details are as follows:

SI. Mine from | Coal quantity | During the | Coal quantity | During the
No. | where the | allocated (MT) period delivered to | period

coal is (for allocation | plant (MT) (coal
allocated of coal quantity) quantity
delivered to
plant)

Performance of the work executed by the Bidder Operator has been satisfactory.

This certificate is issued at the request (name of the bidder) for the purpose of participating
in tender process of M/s Nabha Power Ltd, Near Village Nalash, Rajpura-140401, Punjab

Thanking You,

Yours Faithfully

(Signature and stamp)

Name:
Date:

Place:
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ANNEXURE XV:
FINAL SETTLEMENT (CONTRACT CLOSURE NOTE)

(On letterhead of Contractor)
Date: XX.XX.XXX
Ref. Bid Document: NPL/RCR/2023-24/072
PO Nos:
Contract Duration:
Scope of Work:

This is in reference to the (aforesaid contract), in respect of the same we
hereby affirm and declare that:

We have completed the entire Scope of Work in terms of the abovesaid Contract and nothing
is pending or due from our end.

We have already settled the accounts and contracts with all of our contractors, sub- contractors,
agents, vendors, suppliers and other persons involved for performing the work as assigned to
us under the abovesaid Contract.

Only an amount of Rs. (in words only) is outstanding and pending for payment
to us against the abovesaid Contract. We understand and agree that the said outstanding
amount is payable without any interest and subject to deduction of applicable taxes/other
financial levies, set off against any amount due from us to Nabha Power Limited (NPL).

The entire legal, financial, contractual and other liabilities of NPL under the abovesaid Contract
stood discharged in all respects and to our complete satisfaction except the amount referred in
Para 3 above and on payment/adjustment of the same we shall left with no claim, right, demand
against NPL of any nature whatsoever under the aforesaid Contract.

Th said outstanding amount of Rs. (in words only) shall be released/adjusted
towards Full and Final Settlement and shall be binding upon us and anyone claiming under us.
All previous claims / notices / demand, communications, understandings (if any), are hereby
terminated and stand superseded.

We undertake to indemnify and keep NPL indemnified and harmless from and
against all risks, costs, losses, damages, claims, actions etc. that NPL may suffer or suffered on
account of any act, omission or negligence on the part of or its employees,
representatives, agents, workmen and any other person claiming under

it in performance /violation of all or any of the terms and conditions stipulated under the
abovesaid Contract.

We hereby unconditionally and irrevocably discharge NPL of and from all claims, disputes,

actions, charges, contractual obligations, complaints, causes of action, rights, demands, debts,
damages, or accountings of whatever nature, at law or in equity, known or unknown, asserted
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or not asserted, which may have arisen or arise in future against NPL, based on any actions or
events which occurred prior to (date of signing of the letter), and those arising out
of or related to the aforesaid Contract.

Yours Faithfully,

Authorized Signatory
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ANNEXURE XVI:
UNDERTAKING BY GOODS TRANSPORT AGENCY

Form for exercising the option by a Goods Transport Agency (GTA) for payment of
GST on the GTA services supplied by him under the forward charge mechanism

Date: —
Reference No.- NPL/RCR/2023-24/072

I/'We (Insert Name of Authorised Signatory) of
(Insert Trade Name or Legal Name of the Vendor) do hereby declare:

. That we are Goods Transport Agency (GTA) as defined in Clause (ze) of Notification
No.12/2017-Central Tax (Rate) dated 28.06.2017.

. That we will issue consignment notes to NPL which will be presented along with our
invoices.

. We have registered and do hereby undertake to pay GST at the rate of ___ (insert GST
rate) on the GTA services in relation to transportation of goods supplied by us during the
FY 2023-24 under the forward charge in accordance with section 9(1) of the CGST Act,
2017 and to comply with all the provisions of the CGST Act, 2017 as they apply to a person
liable for paying the tax in relation to supply of any goods or services or both.

. | understand that this option shall not be allowed to be changed within the validity of the
Bid Document.

. That in case any loss is suffered by NPL due to any mis-statement/ misrepresentation done
by us, we shall be fully responsible and shall indemnify. NPL in all respects for it.

Legal Name:

GSTIN:

PAN No.:

Signature of Authorised representative:
Name of Authorised Signatory:

Full Address of GTA:
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ANNEXURE XVII:
COUNTER AFFIDAVIT FORMAT

I, (Name) , . R/o aged working as

in (Name of the Company), having

registered office at , do solemnly affirm and declare as under:

1.

That the above-named Deponent is the legally authorised representative of the
aforementioned Company (Company) vide its board resolution dated

The said Resolution has not been revoked or repudiated by the Company till date and
the Deponent is thus fully competent and empowered on behalf of the Company to affirm
on oath and to undertake the indemnity for the purpose as explained hereinafter.

. That the Deponent is giving and furnishing the affirmation and indemnification hereunder

on behalf of the Company and same is legally binding upon the Company and its
successors, executors, administrators, assigns, nominees, agents etc.

. That the Company has been awarded the contract for by Nabha Power

Limited (NPL) vide contract dated (Contract) under Fuel Supply Agreement
No. 9086 dated (FSA) as executed between NPL and
South Eastern Coal field Limited (SECL), subsidiary of Coal India Limited.

. That SECL has made it obligatory upon NPL, for the purpose of release of Coal under

FSA, to authorise persons to represent NPL for obtaining its Coal requirement from
SECL and further delegate the power of authorising additional persons on behalf of NPL
for day to day working in relation to release, lifting, delivery to NPL plant. These
authorized persons along with further persons appointed persons shall be collectively
referred as Authorized Representatives (ARs) of NPL.

. That the Company is fully aware and cognizant of the fact that any act of commission or

omission by ARs shall bind the Company and its officers.

. That the Company after taking into consideration the legal intricacies being fastened
upon NPL by delegating such authority, has consciously nominated following 3 (three)
persons to be authorized for such purposes:

Sr. No Name Address Aadhar No.

. That the Company has checked and verified the character and credentials of these

above-named persons through appropriate channels and the Company is completely
satisfied that they will discharge their obligations diligently and with complete honesty &
integrity and further assure & confirm that they shall not abuse the authority/powers
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delegated to them.

. That the Company is fully aware that the ARs have the power to further appoint
additional authorised representatives on behalf of NPL and the Company further
confirms that they will not appoint any such authorised representatives without first
verifying their character and credentials and taking prior written approval of NPL in this
regard.

. That the Company takes full responsibility of the ARs so appointed and also agrees to
defend, indemnify and hold NPL harmless from any and all claims, losses, injury, damages
and/or costs to NPL, either directly or remotely, for not performing the duties/work
diligently and/or for the acts of their commission and/or omission, which is in violation
of the standard trade practices and/or as per the Contract.

10. That any liability on NPL, which arises in the future for the acts performed by the ARs
during the period of delegation shall be indemnified by the Company and the Company
shall remain accountable and liable for the acts performed by the ARs even after the
termination/expiration of the Contract.

11. That the Company shall inform NPL in advance for withdrawal of the authorisation to
any of the ARs on account of disassociation of the ARs from the Company or for any
other reason whatsoever. It shall also be the responsibility of the Company to ensure
that the authority shall not be used by ARs on their disassociation with the Company or
on withdrawal of authorisation for any other reason.

12. That the Company further empowers NPL to initiate legal proceedings against the
Company/ARs/Deponent for breach of the Contract, law, rules, regulations, bye-laws,
circulars, notices etc. while discharging its duties.

13. That the Company empowers NPL to initiate legal action under sections 182 & 415 of
the Indian Penal Code read with sections 417 & 420, as the case may be, in case of any
concealment or misrepresentation is found at any stage with regard to the contents of
this Affidavit cum Indemnity Bond.

14. That the Company has taken legal advice before executing this affidavit cum indemnity and
is executing the same willfully without any coercion.

Place: Deponent
Date:

Verification

|, the above-named Deponent, do hereby verify that the contents stated herein above are
true and correct. No part of it is false and nothing material has been concealed therefrom.
Verified at on this day of ,20

Deponent
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